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  DATE 07/09/14                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    1 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513001 
 
               STATE PROJECT(S):  1023-02-80                            LOCATION  MONROE          COUNTY 
                                                                                  BLACK RIVER FALLS - TOMAH 
                                                                                  I 94 
                                                                                  MONROE COUNTY 
               TYPE OF WORK: GENERAL CONSTR - NO DOMINATE WORK TYPE 
 
   BIDDER NO  1:  GERKE EXCAVATING INC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0225.S DEBRIS CONTAINMENT (STRUCTURE) LS         1.000     3315.000     3315.00        0.000        0.00       0.000        0.00 
           01. B-41-0069 
204.0110   REMOVING ASPHALTIC SURFACE     SY       104.000        7.570      787.28        0.000        0.00       0.000        0.00 
204.0165   REMOVING GUARDRAIL             LF      1285.000        1.380     1773.30        0.000        0.00       0.000        0.00 
205.0100   EXCAVATION COMMON              CY      3386.000       13.350    45203.10        0.000        0.00       0.000        0.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. 1023-02-80 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON      584.000       28.100    16410.40        0.000        0.00       0.000        0.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON     7189.000       15.100   108553.90        0.000        0.00       0.000        0.00 
310.0110   BASE AGGREGATE OPEN GRADED     TON       76.000       28.350     2154.60        0.000        0.00       0.000        0.00 
312.0110   SELECT CRUSHED MATERIAL        TON     3130.000       19.020    59532.60        0.000        0.00       0.000        0.00 
415.6000.S ROUT AND SEAL                  LF      1125.000        2.810     3161.25        0.000        0.00       0.000        0.00 
455.0105   ASPHALTIC MATERIAL PG58-28     TON       95.000      110.500    10497.50        0.000        0.00       0.000        0.00 
460.1110   HMA PAVEMENT TYPE E-10         TON     1732.000       95.560   165509.92        0.000        0.00       0.000        0.00 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL      810.000        1.000      810.00        0.000        0.00       0.000        0.00 
465.0105   ASPHALTIC SURFACE              TON       12.000      142.550     1710.60        0.000        0.00       0.000        0.00 
465.0315   ASPHALTIC FLUMES               SY       135.000       64.090     8652.15        0.000        0.00       0.000        0.00 
502.3100   EXPANSION DEVICE (STRUCTURE)   LS         1.000     9945.000     9945.00        0.000        0.00       0.000        0.00 
           01. B-41-0069 
502.3215.S PROTECTIVE SURFACE TREATMENT R SY       750.000        2.210     1657.50        0.000        0.00       0.000        0.00 
502.5005   MASONRY ANCHORS TYPE L NO. 5 B EACH      60.000       18.790     1127.40        0.000        0.00       0.000        0.00 
505.0605   BAR STEEL REINF HS COATED BRID LB      1380.000        2.760     3808.80        0.000        0.00       0.000        0.00 
509.0301   PREPARATION DECKS TYPE 1       SY        11.000      348.080     3828.88        0.000        0.00       0.000        0.00 
509.0302   PREPARATION DECKS TYPE 2       SY         2.000      607.750     1215.50        0.000        0.00       0.000        0.00 
509.1000   JOINT REPAIR                   SY        26.000      833.170    21662.42        0.000        0.00       0.000        0.00 
509.2500   CONCRETE MASONRY OVERLAY DECKS CY        10.000     2544.820    25448.20        0.000        0.00       0.000        0.00 
521.0112   CULVERT PIPE CORRUGATED STEEL  LF       164.000       20.460     3355.44        0.000        0.00       0.000        0.00 
521.1012   APR ENDWLS FOR CULVERT PIPE ST EACH       2.000      173.450      346.90        0.000        0.00       0.000        0.00 
612.0106   PIPE UNDERDRAIN 6-INCH         LF      2338.000        4.320    10100.16        0.000        0.00       0.000        0.00 
612.0806   APR ENDWLS UNDERDRAIN REINF CO EACH       2.000      309.300      618.60        0.000        0.00       0.000        0.00 



  DATE 07/09/14                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    2 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513001 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
614.0150   ANCHOR ASSEMBLIES STL PLATE BE EACH       5.000      221.000     1105.00        0.000        0.00       0.000        0.00 
614.0200   STEEL THRIE BEAM STRUCTURE APP LF        83.000       53.590     4447.97        0.000        0.00       0.000        0.00 
614.0220   STEEL THRIE BEAM BULLNOSE TERM EACH       2.000     6188.000    12376.00        0.000        0.00       0.000        0.00 
614.0230   STEEL THRIE BEAM               LF       538.000       32.050    17242.90        0.000        0.00       0.000        0.00 
614.0305   STEEL PLATE BEAM GUARD CLASS A LF       726.000       16.020    11630.52        0.000        0.00       0.000        0.00 
614.0370   STL PLT BEAM GD ENERGY ABSORB  EACH       4.000     2762.500    11050.00        0.000        0.00       0.000        0.00 
614.2300   MGS GUARDRAIL 3                LF       813.000       18.950    15406.35        0.000        0.00       0.000        0.00 
614.2500   MGS THRIE BEAM TRANSITION      LF       200.000       71.830    14366.00        0.000        0.00       0.000        0.00 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       5.000     2762.500    13812.50        0.000        0.00       0.000        0.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000      100.000      100.00        0.000        0.00       0.000        0.00 
           01. 1023-02-80 
619.1000   MOBILIZATION                   EACH       1.000   124052.240   124052.24        0.000        0.00       0.000        0.00 
624.0100   WATER                          MGAL      18.000       20.000      360.00        0.000        0.00       0.000        0.00 
625.0500   SALVAGED TOPSOIL               SY     12360.000        1.500    18540.00        0.000        0.00       0.000        0.00 
628.1504   SILT FENCE                     LF      1285.000        2.210     2839.85        0.000        0.00       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF      1285.000        0.220      282.70        0.000        0.00       0.000        0.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       7.000      276.250     1933.75        0.000        0.00       0.000        0.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       7.000      331.500     2320.50        0.000        0.00       0.000        0.00 
628.2023   EROSION MAT CLASS II TYPE B    SY     15160.000        1.550    23498.00        0.000        0.00       0.000        0.00 
628.7005   INLET PROTECTION TYPE A        EACH       4.000       88.400      353.60        0.000        0.00       0.000        0.00 
628.7504   TEMPORARY DITCH CHECKS         LF       163.000        9.950     1621.85        0.000        0.00       0.000        0.00 
628.7555   CULVERT PIPE CHECKS            EACH      12.000       88.400     1060.80        0.000        0.00       0.000        0.00 
629.0210   FERTILIZER TYPE B              CWT       11.000       59.670      656.37        0.000        0.00       0.000        0.00 
630.0130   SEEDING MIXTURE NO. 30         LB       412.000        6.910     2846.92        0.000        0.00       0.000        0.00 
630.0200   SEEDING TEMPORARY              LB       206.000        3.320      683.92        0.000        0.00       0.000        0.00 
633.1100   DELINEATORS TEMPORARY          EACH      65.000       23.210     1508.65        0.000        0.00       0.000        0.00 
633.5200   MARKERS CULVERT END            EACH       2.000       46.410       92.82        0.000        0.00       0.000        0.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
643.0200   TRAFFIC CONTROL SURV & MAINT ( DAY       30.000      221.000     6630.00        0.000        0.00       0.000        0.00 
           01. 1023-02-80 
643.0300   TRAFFIC CONTROL DRUMS          DAY     8606.000        1.110     9552.66        0.000        0.00       0.000        0.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY      395.000       11.050     4364.75        0.000        0.00       0.000        0.00 
643.0500   TRAFFIC CNTRL FLEX TUBULAR MAR EACH      61.000       38.680     2359.48        0.000        0.00       0.000        0.00 
643.0600   TRAFFIC CNTRL FLEX TUBULAR MAR EACH      61.000       16.580     1011.38        0.000        0.00       0.000        0.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY      790.000        1.110      876.90        0.000        0.00       0.000        0.00 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY     1663.000        0.550      914.65        0.000        0.00       0.000        0.00 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY      182.000       33.150     6033.30        0.000        0.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     1311.000        2.210     2897.31        0.000        0.00       0.000        0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513001 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY       90.000      110.500     9945.00        0.000        0.00       0.000        0.00 
645.0111   GEOTEXTILE FABRIC TYPE DF SCHE SY      1559.000        2.070     3227.13        0.000        0.00       0.000        0.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF      3349.000        0.280      937.72        0.000        0.00       0.000        0.00 
650.5000   CONSTRUCTION STAKING BASE      LF      3349.000        0.440     1473.56        0.000        0.00       0.000        0.00 
650.6000   CONSTRUCTION STAKING PIPE CULV EACH       1.000      110.500      110.50        0.000        0.00       0.000        0.00 
650.8500   CONST STAKING ELEC INSTALL (PR LS         1.000      552.500      552.50        0.000        0.00       0.000        0.00 
           01. 1023-02-80 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000      221.000      221.00        0.000        0.00       0.000        0.00 
           01. 1023-02-80 
650.9920   CONSTRUCTION STAKING SLOPE STA LF      4160.000        0.610     2537.60        0.000        0.00       0.000        0.00 
652.0125   CONDUIT RIGID METALLIC 2-INCH  LF        10.000       66.300      663.00        0.000        0.00       0.000        0.00 
652.0225   CONDUIT RIGID NONMETALLIC SCH  LF      1095.000        7.180     7862.10        0.000        0.00       0.000        0.00 
652.0605   CONDUIT SPECIAL 2-INCH         LF      1920.000       22.100    42432.00        0.000        0.00       0.000        0.00 
652.0700.S INSTALL CONDUIT INTO EXISTING  EACH       1.000      127.080      127.08        0.000        0.00       0.000        0.00 
653.0135   PULL BOXES STEEL 24X36-INCH    EACH       5.000      895.050     4475.25        0.000        0.00       0.000        0.00 
654.0105   CONCRETE BASES TYPE 5          EACH       1.000     1099.480     1099.48        0.000        0.00       0.000        0.00 
655.0610   ELECTRICAL WIRE LIGHTING 12 AW LF       960.000        0.610      585.60        0.000        0.00       0.000        0.00 
655.0630   ELECTRICAL WIRE LIGHTING 4 AWG LF      1980.000        1.820     3603.60        0.000        0.00       0.000        0.00 
656.0200   ELEC SERVICE METER BREAKER PED LS         1.000     1651.980     1651.98        0.000        0.00       0.000        0.00 
           01. CCTV-41-0111 
656.0500   ELEC SERVICE BREAKER DISCONNEC LS         1.000      607.750      607.75        0.000        0.00       0.000        0.00 
           01. CCTV-41-0111 
657.0255   TRANS BASE BRKWY 11 1/2-INCH B EACH       1.000      513.830      513.83        0.000        0.00       0.000        0.00 
657.0322   POLES TYPE 5-ALUMINUM          EACH       1.000     1160.250     1160.25        0.000        0.00       0.000        0.00 
662.6030.S RAMP CLOSURE BARRICADE RACK 3- EACH       2.000      552.500     1105.00        0.000        0.00       0.000        0.00 
670.0100   FIELD SYSTEM INTEGRATOR        LS         1.000     5801.250     5801.25        0.000        0.00       0.000        0.00 
670.0200   ITS DOCUMENTATION              LS         1.000     1751.430     1751.43        0.000        0.00       0.000        0.00 
672.0250   BASE CAMERA POLE 50-FT         EACH       1.000     2762.500     2762.50        0.000        0.00       0.000        0.00 
673.0105   COMMUNICATION VAULT TYPE 1     EACH       1.000     1823.250     1823.25        0.000        0.00       0.000        0.00 
673.0225.S INSTALL POLE MOUNTED CABINET   EACH       1.000     1243.130     1243.13        0.000        0.00       0.000        0.00 
675.0300   INSTALL MOUNTED CONTR MICROWAV EACH       3.000     2596.750     7790.25        0.000        0.00       0.000        0.00 
675.0400.S INSTALL ETHERNET SWITCH        EACH       1.000      812.180      812.18        0.000        0.00       0.000        0.00 
677.0100   INSTALL CAMERA POLE            EACH       1.000     1618.830     1618.83        0.000        0.00       0.000        0.00 
677.0200   INSTALL CAMERA ASSEMBLY        EACH       1.000     2513.880     2513.88        0.000        0.00       0.000        0.00 
677.0300.S INSTALL VIDEO ENCODER          EACH       1.000      812.180      812.18        0.000        0.00       0.000        0.00 
678.0006   INSTALL FBR OPT CABLE OUTDOOR  LF      1140.000        2.150     2451.00        0.000        0.00       0.000        0.00 
678.0300   FIBER OPTIC SPLICE             EACH      15.000      110.500     1657.50        0.000        0.00       0.000        0.00 
678.0400   FIBER OPTIC TERMINATION        EACH       6.000      110.500      663.00        0.000        0.00       0.000        0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513001 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
678.0500   COMMUNICATION SYSTEM TESTING   LS         1.000     1839.830     1839.83        0.000        0.00       0.000        0.00 
690.0150   SAWING ASPHALT                 LF      2858.000        1.110     3172.38        0.000        0.00       0.000        0.00 
SPV.0060   SPECIAL                        EACH       8.000      442.000     3536.00        0.000        0.00       0.000        0.00 
           01. CLEANING AND PAINTING BEARINGS 
SPV.0060   SPECIAL                        EACH       2.000     1651.980     3303.96        0.000        0.00       0.000        0.00 
           02. INSTALL SPREAD SPECTRUM RADIO 
SPV.0060   SPECIAL                        EACH       2.000      657.480     1314.96        0.000        0.00       0.000        0.00 
           03. INSTALL ANTENNA 
SPV.0060   SPECIAL                        EACH       1.000     1105.000     1105.00        0.000        0.00       0.000        0.00 
           04. INSTALL SOLAR POWER SYSTEM 
SPV.0060   SPECIAL                        EACH       2.000      110.500      221.00        0.000        0.00       0.000        0.00 
           05. GROUND ROD 
SPV.0060   SPECIAL                        EACH      11.000     2000.050    22000.55        0.000        0.00       0.000        0.00 
           06. INSTALLATION OF TEMPORARY EMERGENCY 
           PULLOUTS 
SPV.0060   SPECIAL                        EACH       3.000      276.250      828.75        0.000        0.00       0.000        0.00 
           07. PERMANENT BARRICADE TYPE III 
SPV.0090   SPECIAL                        LF        90.000        4.420      397.80        0.000        0.00       0.000        0.00 
           01. SAWING PAVEMENT DECK PREPARATION 
           AREAS 
SPV.0090   SPECIAL                        LF       100.000        6.630      663.00        0.000        0.00       0.000        0.00 
           02. DECK CRACK SEALING 
 
                                      PROPOSAL TOTAL.......               990991.58                     0.00                    0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513002 
 
               STATE PROJECT(S):  1647-09-74                            LOCATION  RICHLAND        COUNTY 
                                                                                  RICHLAND CENTER - SPRING GREEN 
                                                                                  USH 14 
                                                                                  RICHLAND COUNTY 
               TYPE OF WORK: GENERAL CONSTR - NO DOMINATE WORK TYPE 
 
   BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   REMOVING SMALL PIPE CULVERTS   EACH       1.000      300.000      300.00        0.000        0.00       0.000        0.00 
203.0500.S REM OLD STRUCT OVER WATERWAY ( LS         1.000    78000.000    78000.00        0.000        0.00       0.000        0.00 
           01. 195+25 
204.0100   REMOVING PAVEMENT              SY       180.000       13.500     2430.00        0.000        0.00       0.000        0.00 
204.0110   REMOVING ASPHALTIC SURFACE     SY      8110.000        1.950    15814.50        0.000        0.00       0.000        0.00 
204.0150   REMOVING CURB & GUTTER         LF       400.000        3.650     1460.00        0.000        0.00       0.000        0.00 
204.0170   REMOVING FENCE                 LF       575.000        1.500      862.50        0.000        0.00       0.000        0.00 
204.0220   REMOVING INLETS                EACH       3.000      400.000     1200.00        0.000        0.00       0.000        0.00 
204.0245   REMOVING STORM SEWER (SIZE)    LF        10.000       25.000      250.00        0.000        0.00       0.000        0.00 
           01. 12-INCH 
204.0245   REMOVING STORM SEWER (SIZE)    LF         8.000       25.000      200.00        0.000        0.00       0.000        0.00 
           02. 24-INCH 
205.0100   EXCAVATION COMMON              CY      1575.000        8.000    12600.00        0.000        0.00       0.000        0.00 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000    27000.000    27000.00        0.000        0.00       0.000        0.00 
           01. B-52-0055 
206.5000   COFFERDAMS (STRUCTURE)         LS         1.000    10500.000    10500.00        0.000        0.00       0.000        0.00 
           01. B-52-0055 
208.1100   SELECT BORROW                  CY      1303.000       13.000    16939.00        0.000        0.00       0.000        0.00 
210.0100   BACKFILL STRUCTURE             CY        65.000       35.000     2275.00        0.000        0.00       0.000        0.00 
211.0100   PREPARE FOUNDATION FOR ASPHALT LS         1.000     4500.000     4500.00        0.000        0.00       0.000        0.00 
           01. 1647-09-74 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. 1647-09-74 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON      640.000       19.600    12544.00        0.000        0.00       0.000        0.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON     4690.000        6.000    28140.00        0.000        0.00       0.000        0.00 
415.0410   CONCRETE PAVEMENT APPROACH SLA SY       190.000      130.000    24700.00        0.000        0.00       0.000        0.00 
415.6000.S ROUT AND SEAL                  LF      1637.000        3.000     4911.00        0.000        0.00       0.000        0.00 
416.1010   CONCRETE SURFACE DRAINS        CY         6.400      540.000     3456.00        0.000        0.00       0.000        0.00 
455.0105   ASPHALTIC MATERIAL PG58-28     TON      174.000      100.000    17400.00        0.000        0.00       0.000        0.00 
455.0605   TACK COAT                      GAL      965.000        2.750     2653.75        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
460.1103   HMA PAVEMENT TYPE E-3          TON     3164.000       61.590   194870.76        0.000        0.00       0.000        0.00 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL     2030.000        1.000     2030.00        0.000        0.00       0.000        0.00 
465.0125   ASPHALTIC SURFACE TEMPORARY    TON       18.000      159.180     2865.24        0.000        0.00       0.000        0.00 
502.0100   CONCRETE MASONRY BRIDGES       CY       238.000      440.000   104720.00        0.000        0.00       0.000        0.00 
502.0717.S CRACK SEALING EPOXY            LF       600.000        5.000     3000.00        0.000        0.00       0.000        0.00 
502.3200   PROTECTIVE SURFACE TREATMENT   SY      1052.000        3.000     3156.00        0.000        0.00       0.000        0.00 
502.3210.S PIGMENTED PROTECTIVE SURFACE T SY       147.000        4.000      588.00        0.000        0.00       0.000        0.00 
502.5005   MASONRY ANCHORS TYPE L NO. 5 B EACH      42.000       21.000      882.00        0.000        0.00       0.000        0.00 
502.5020   MASONRY ANCHORS TYPE L NO. 8 B EACH      24.000       28.000      672.00        0.000        0.00       0.000        0.00 
505.0405   BAR STEEL REINFORCEMENT HS BRI LB      2125.000        0.810     1721.25        0.000        0.00       0.000        0.00 
505.0605   BAR STEEL REINF HS COATED BRID LB     51095.000        0.840    42919.80        0.000        0.00       0.000        0.00 
509.0301   PREPARATION DECKS TYPE 1       SY       200.000       50.000    10000.00        0.000        0.00       0.000        0.00 
509.0302   PREPARATION DECKS TYPE 2       SY        50.000       60.000     3000.00        0.000        0.00       0.000        0.00 
509.0500   CLEANING DECKS                 SY       755.000       21.000    15855.00        0.000        0.00       0.000        0.00 
509.1500   CONCRETE SURFACE REPAIR        SF        55.000       65.000     3575.00        0.000        0.00       0.000        0.00 
509.2000   FULL-DEPTH DECK REPAIR         SY         1.000       95.000       95.00        0.000        0.00       0.000        0.00 
509.2500   CONCRETE MASONRY OVERLAY DECKS CY        72.000      695.000    50040.00        0.000        0.00       0.000        0.00 
509.9050.S CLEANING PARAPETS              LF       180.000       18.000     3240.00        0.000        0.00       0.000        0.00 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY        12.000       20.000      240.00        0.000        0.00       0.000        0.00 
520.8000   CONCRETE COLLARS FOR PIPE      EACH       3.000       50.000      150.00        0.000        0.00       0.000        0.00 
521.0115   CULVERT PIPE CORRUGATED STEEL  LF        54.000       37.750     2038.50        0.000        0.00       0.000        0.00 
521.1012   APR ENDWLS FOR CULVERT PIPE ST EACH       1.000      200.000      200.00        0.000        0.00       0.000        0.00 
521.1015   APR ENDWLS FOR CULVERT PIPE ST EACH       2.000      170.000      340.00        0.000        0.00       0.000        0.00 
522.0154   CULV PIPE REINF CONCRETE CLASS LF        24.000      152.800     3667.20        0.000        0.00       0.000        0.00 
524.0654   APR ENDWLS CULVERT PIPE SALVAG EACH       3.000       75.000      225.00        0.000        0.00       0.000        0.00 
550.2104   PILING CIP CONCRETE 10 3/4 X 0 LF      1435.000       29.000    41615.00        0.000        0.00       0.000        0.00 
601.0557   CONC CURB/GUTTR 6-IN SLOPED 36 LF       168.000       27.000     4536.00        0.000        0.00       0.000        0.00 
603.8000   CONCRETE BARRIER TEMP PRECAST  LF      1160.000       12.000    13920.00        0.000        0.00       0.000        0.00 
603.8125   CONCRETE BARRIER TEMP PRECAST  LF      1160.000        4.000     4640.00        0.000        0.00       0.000        0.00 
606.0300   RIPRAP HEAVY                   CY       180.000       43.000     7740.00        0.000        0.00       0.000        0.00 
608.0312   ST SEWER PIPE REINF CONC CLASS LF        10.000       61.000      610.00        0.000        0.00       0.000        0.00 
608.0324   ST SEWER PIPE REINF CONC CLASS LF         8.000       74.000      592.00        0.000        0.00       0.000        0.00 
611.3220   INLETS 2X2-FT                  EACH       1.000      850.000      850.00        0.000        0.00       0.000        0.00 
611.3230   INLETS 2X3-FT                  EACH       2.000      950.000     1900.00        0.000        0.00       0.000        0.00 
611.9710   SALVAGED INLET COVERS          EACH       4.000      100.000      400.00        0.000        0.00       0.000        0.00 
612.0212   PIPE UNDERDRAIN UNPERFORATED 1 LF        26.000       34.000      884.00        0.000        0.00       0.000        0.00 
612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF        74.000       11.000      814.00        0.000        0.00       0.000        0.00 
614.0150   ANCHOR ASSEMBLIES STL PLATE BE EACH       2.000      100.000      200.00        0.000        0.00       0.000        0.00 
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614.0920   SALVAGED RAIL                  LF       840.000        1.500     1260.00        0.000        0.00       0.000        0.00 
614.2300   MGS GUARDRAIL 3                LF       260.000       15.750     4095.00        0.000        0.00       0.000        0.00 
614.2500   MGS THRIE BEAM TRANSITION      LF       156.000       57.450     8962.20        0.000        0.00       0.000        0.00 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       4.000     2345.000     9380.00        0.000        0.00       0.000        0.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000        1.000        1.00        0.000        0.00       0.000        0.00 
           01. 1647-09-74 
619.1000   MOBILIZATION                   EACH       1.000   349899.000   349899.00        0.000        0.00       0.000        0.00 
620.0100   CONCRETE CORRUGATED MEDIAN     SF      7836.000        6.000    47016.00        0.000        0.00       0.000        0.00 
624.0100   WATER                          MGAL     191.000       15.000     2865.00        0.000        0.00       0.000        0.00 
625.0500   SALVAGED TOPSOIL               SY      8383.000        0.750     6287.25        0.000        0.00       0.000        0.00 
627.0200   MULCHING                       SY     11782.000        0.160     1885.12        0.000        0.00       0.000        0.00 
628.1504   SILT FENCE                     LF      2110.000        1.850     3903.50        0.000        0.00       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF      2110.000        0.050      105.50        0.000        0.00       0.000        0.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       3.000      350.000     1050.00        0.000        0.00       0.000        0.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       4.000      150.000      600.00        0.000        0.00       0.000        0.00 
628.2004   EROSION MAT CLASS I TYPE B     SY       855.000        1.000      855.00        0.000        0.00       0.000        0.00 
628.7015   INLET PROTECTION TYPE C        EACH       4.000       60.000      240.00        0.000        0.00       0.000        0.00 
628.7504   TEMPORARY DITCH CHECKS         LF        32.000        7.200      230.40        0.000        0.00       0.000        0.00 
628.7555   CULVERT PIPE CHECKS            EACH       6.000       11.500       69.00        0.000        0.00       0.000        0.00 
628.7560   TRACKING PADS                  EACH       1.000        1.000        1.00        0.000        0.00       0.000        0.00 
629.0210   FERTILIZER TYPE B              CWT       13.000       66.000      858.00        0.000        0.00       0.000        0.00 
630.0120   SEEDING MIXTURE NO. 20         LB       227.000        6.900     1566.30        0.000        0.00       0.000        0.00 
630.0200   SEEDING TEMPORARY              LB       227.000        3.850      873.95        0.000        0.00       0.000        0.00 
630.0300   SEEDING BORROW PIT             LB       250.000        3.550      887.50        0.000        0.00       0.000        0.00 
633.5200   MARKERS CULVERT END            EACH       1.000       48.000       48.00        0.000        0.00       0.000        0.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH      16.000       56.500      904.00        0.000        0.00       0.000        0.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH       2.000       68.400      136.80        0.000        0.00       0.000        0.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF        94.000       15.800     1485.20        0.000        0.00       0.000        0.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        32.000       18.750      600.00        0.000        0.00       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH      14.000       15.000      210.00        0.000        0.00       0.000        0.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH      16.000       18.000      288.00        0.000        0.00       0.000        0.00 
642.5201   FIELD OFFICE TYPE C            EACH       1.000     2300.000     2300.00        0.000        0.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     3750.000     3750.00        0.000        0.00       0.000        0.00 
           01. 1647-09-74 
643.0300   TRAFFIC CONTROL DRUMS          DAY     3824.000        0.300     1147.20        0.000        0.00       0.000        0.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY      348.000        1.000      348.00        0.000        0.00       0.000        0.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY      696.000        0.200      139.20        0.000        0.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     1380.000        1.000     1380.00        0.000        0.00       0.000        0.00 
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643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY       28.000       60.000     1680.00        0.000        0.00       0.000        0.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       220.000        3.000      660.00        0.000        0.00       0.000        0.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF     11683.000        0.360     4205.88        0.000        0.00       0.000        0.00 
646.0126   PAVEMENT MARKING EPOXY 8-INCH  LF       442.000        0.900      397.80        0.000        0.00       0.000        0.00 
646.0600   REMOVING PAVEMENT MARKINGS     LF      1675.000        0.800     1340.00        0.000        0.00       0.000        0.00 
647.0166   PAVEMENT MARKING ARROWS EPOXY  EACH       6.000      170.000     1020.00        0.000        0.00       0.000        0.00 
647.0356   PAVEMENT MARKING WORDS EPOXY   EACH       4.000      180.000      720.00        0.000        0.00       0.000        0.00 
647.0566   PAVEMENT MARKING STOP LINE EPO LF        28.000        8.000      224.00        0.000        0.00       0.000        0.00 
647.0606   PAVEMENT MARKING ISLAND NOSE E EACH       2.000       79.000      158.00        0.000        0.00       0.000        0.00 
647.0726   PAVEMENT MARKING DIAGONAL EPOX LF       241.000        4.000      964.00        0.000        0.00       0.000        0.00 
647.0856   PVT MARKING CONC CORRUGATED ME SF      3166.000        3.900    12347.40        0.000        0.00       0.000        0.00 
649.0400   TEMP PVT MARKING REMOVABLE TAP LF      2759.000        1.000     2759.00        0.000        0.00       0.000        0.00 
649.1200   TEMP PVT MARKING STOP LINE REM LF        51.000        5.000      255.00        0.000        0.00       0.000        0.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF      2433.000        0.010       24.33        0.000        0.00       0.000        0.00 
650.5000   CONSTRUCTION STAKING BASE      LF      2433.000        0.200      486.60        0.000        0.00       0.000        0.00 
650.5500   CONSTRUCTION STAKING CURB GUTT LF       168.000        0.250       42.00        0.000        0.00       0.000        0.00 
650.6000   CONSTRUCTION STAKING PIPE CULV EACH       1.000       55.000       55.00        0.000        0.00       0.000        0.00 
650.6500   CONSTRUCTION STAKING STRUCTURE LS         1.000       55.000       55.00        0.000        0.00       0.000        0.00 
           01. 1647-09-74 
650.9920   CONSTRUCTION STAKING SLOPE STA LF      2433.000        1.000     2433.00        0.000        0.00       0.000        0.00 
661.0100   TEMPORARY TRAFFIC SIGNALS FOR  LS         1.000    11500.000    11500.00        0.000        0.00       0.000        0.00 
           01. B-52-0055 
690.0150   SAWING ASPHALT                 LF      2487.000        1.290     3208.23        0.000        0.00       0.000        0.00 
690.0250   SAWING CONCRETE                LF        32.000        4.290      137.28        0.000        0.00       0.000        0.00 
715.0502   INCENTIVE STRENGTH CONC STRUCT DOL     1428.000        1.000     1428.00        0.000        0.00       0.000        0.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      600.000        5.000     3000.00        0.000        0.00       0.000        0.00 
SPV.0060   SPECIAL                        EACH     100.000       55.000     5500.00        0.000        0.00       0.000        0.00 
           01. EMEDDED GALVANIC ANODES 
SPV.0060   SPECIAL                        EACH      23.000      185.000     4255.00        0.000        0.00       0.000        0.00 
           02. DISTRIBUTED GALVANIC ANODES 
 
                                      PROPOSAL TOTAL.......              1318910.14                     0.00                    0.00 
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               STATE PROJECT(S):  1674-00-70                            LOCATION  SAUK            COUNTY 
                                                                                  LAKE DELTON - SAUK CITY RD 
                                                                                  USH 12 
                                                                                  SAUK 
               TYPE OF WORK: SIGNIFICANT ASPHALT 
 
   BIDDER NO  1:  D L GASSER CONSTRUCTION 
   BIDDER NO  2:  IVERSON CONSTRUCTION, LLC (CTGGRV) 
   BIDDER NO  3:  MEISE CONSTRUCTION INC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
108.4300   RBC PROGRESS SCHEDULE          EACH       1.000     1000.000     1000.00     3350.490     3350.49    5000.000     5000.00 
201.0105   CLEARING                       STA       57.000      372.000    21204.00      372.000    21204.00     305.000    17385.00 
201.0205   GRUBBING                       STA       57.000      225.000    12825.00      225.000    12825.00     305.000    17385.00 
203.0100   REMOVING SMALL PIPE CULVERTS   EACH      29.000      350.000    10150.00      235.000     6815.00     454.000    13166.00 
204.0115   REMOVING ASPHALTIC SURFACE BUT SY       510.000        1.220      622.20        1.220      622.20      10.000     5100.00 
204.0120   REMOVING ASPHALTIC SURFACE MIL SY      1825.000        1.220     2226.50        1.220     2226.50       6.790    12391.75 
204.0130   REMOVING CURB                  LF        27.000       40.000     1080.00        5.000      135.00      30.000      810.00 
204.0150   REMOVING CURB & GUTTER         LF       119.000       12.000     1428.00        6.000      714.00      30.000     3570.00 
204.0155   REMOVING CONCRETE SIDEWALK     SY        60.000       15.000      900.00       15.000      900.00       7.000      420.00 
204.0165   REMOVING GUARDRAIL             LF       158.000        2.500      395.00        2.000      316.00       2.500      395.00 
204.0170   REMOVING FENCE                 LF       760.000        1.500     1140.00        1.200      912.00       1.500     1140.00 
204.0180   REMOVING DELINEATORS AND MARKE EACH      10.000       20.000      200.00       12.000      120.00      20.000      200.00 
204.0280   SEALING PIPES                  EACH       1.000      500.000      500.00      650.000      650.00     165.000      165.00 
204.9060.S REMOVING (ITEM DESCRIPTION)    EACH      14.000       50.000      700.00      450.000     6300.00     215.000     3010.00 
           01. REMOVING ENDWALLS 
204.9060.S REMOVING (ITEM DESCRIPTION)    EACH       3.000      200.000      600.00      350.000     1050.00     100.000      300.00 
           02. REMOVING CASTINGS 
205.0100   EXCAVATION COMMON              CY     37308.000        6.400   238771.20        9.500   354426.00      10.000   373080.00 
206.6000.S TEMPORARY SHORING              SF        30.000      170.000     5100.00      170.000     5100.00    1000.000    30000.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     2000.000     2000.00     2575.000     2575.00   15000.000    15000.00 
           01. 1674-00-70 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON      920.000       15.950    14674.00       16.000    14720.00      17.550    16146.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON    18655.000       11.490   214345.95       13.000   242515.00      12.640   235799.20 
325.0100   PULVERIZE AND RELAY            SY     27790.000        1.220    33903.80        1.220    33903.80       2.000    55580.00 
416.0160   CONCRETE DRIVEWAY 6-INCH       SY       220.000       40.000     8800.00       44.000     9680.00      41.000     9020.00 
440.4410.S INCENTIVE IRI RIDE             DOL    10200.000        1.000    10200.00        1.000    10200.00       1.000    10200.00 
455.0105   ASPHALTIC MATERIAL PG58-28     TON      686.000      100.000    68600.00      100.000    68600.00     100.000    68600.00 
455.0605   TACK COAT                      GAL     1125.000        2.800     3150.00        2.800     3150.00       2.800     3150.00 
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460.1101   HMA PAVEMENT TYPE E-1          TON    11445.000       42.480   486183.60       42.480   486183.60      42.480   486183.60 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL     7330.000        1.000     7330.00        1.000     7330.00       1.000     7330.00 
465.0120   ASPH SURFACE DRIVEWAYS & FIELD TON      270.000       89.530    24173.10       89.530    24173.10      89.530    24173.10 
465.0315   ASPHALTIC FLUMES               SY       156.000       42.000     6552.00       45.000     7020.00      42.000     6552.00 
520.8000   CONCRETE COLLARS FOR PIPE      EACH       3.000      600.000     1800.00      600.000     1800.00     275.000      825.00 
521.0112   CULVERT PIPE CORRUGATED STEEL  LF       716.000       30.000    21480.00       38.500    27566.00      21.000    15036.00 
521.0728   PIPE ARCH CORRUGATED STEEL 28X LF        25.000       47.000     1175.00       60.000     1500.00      37.500      937.50 
521.1012   APR ENDWLS FOR CULVERT PIPE ST EACH      44.000      233.000    10252.00      165.000     7260.00     195.000     8580.00 
521.1015   APR ENDWLS FOR CULVERT PIPE ST EACH       2.000      243.000      486.00      175.000      350.00     211.000      422.00 
521.1018   APR ENDWLS FOR CULVERT PIPE ST EACH       2.000      260.000      520.00      245.000      490.00     228.000      456.00 
521.1228   APR ENDWLS FOR PIPE ARCH STEEL EACH       2.000      260.000      520.00      350.000      700.00     275.000      550.00 
522.0318   CULV PIPE REINF CONCRETE CLASS LF       230.000       51.000    11730.00       38.000     8740.00      30.000     6900.00 
522.0324   CULV PIPE REINF CONCRETE CLASS LF        62.000       60.000     3720.00       57.000     3534.00      39.000     2418.00 
522.0336   CULV PIPE REINF CONCRETE CLASS LF        44.000       89.000     3916.00       86.500     3806.00      62.000     2728.00 
522.1012   APR ENDWLS CULV PIPE REINF CON EACH       3.000      569.000     1707.00      650.000     1950.00     325.000      975.00 
522.1018   APR ENDWLS CULV PIPE REINF CON EACH       8.000      610.000     4880.00      750.000     6000.00     475.000     3800.00 
522.1024   APR ENDWLS CULV PIPE REINF CON EACH       2.000      704.000     1408.00      900.000     1800.00     550.000     1100.00 
522.1036   APR ENDWLS CULV PIPE REINF CON EACH       2.000      995.000     1990.00     1325.000     2650.00     835.000     1670.00 
523.0124   CULV PIPE REINF CONC HOR EL HE LF        97.000       84.000     8148.00       98.000     9506.00      59.000     5723.00 
523.0524   APR EDWLS CULV REINF CONC HOR  EACH       4.000      879.000     3516.00     1515.000     6060.00     795.000     3180.00 
530.0115   CULV PIPE CORRUGATED POLYETHYL LF         6.000      150.000      900.00       52.000      312.00      23.000      138.00 
530.0118   CULV PIPE CORRUGATED POLYETHYL LF        10.000      120.000     1200.00       55.000      550.00      27.000      270.00 
601.0411   CONCRETE CURB & GUTTER 30-INCH LF      8370.000       10.500    87885.00       10.500    87885.00      10.600    88722.00 
602.0410   CONCRETE SIDEWALK 5-INCH       SF     23850.000        3.100    73935.00        3.450    82282.50       3.200    76320.00 
602.0415   CONCRETE SIDEWALK 6-INCH       SF       790.000        4.000     3160.00        4.350     3436.50       4.500     3555.00 
602.0505   CURB RAMP DETECTABLE WARNNG FI SF        72.000       35.000     2520.00       35.000     2520.00      40.000     2880.00 
606.0200   RIPRAP MEDIUM                  CY        82.000       65.000     5330.00       54.000     4428.00      50.000     4100.00 
606.0300   RIPRAP HEAVY                   CY        79.000       65.000     5135.00       54.000     4266.00      60.000     4740.00 
608.0412   ST SEWER PIPE REINF CONC CLASS LF       581.000       39.000    22659.00       41.500    24111.50      23.000    13363.00 
608.0418   ST SEWER PIPE REINF CONC CLASS LF       359.000       53.000    19027.00       42.500    15257.50      30.000    10770.00 
608.0424   ST SEWER PIPE REINF CONC CLASS LF       168.000       58.000     9744.00       51.750     8694.00      39.000     6552.00 
608.0430   ST SEWER PIPE REINF CONC CLASS LF       265.000       72.000    19080.00       68.350    18112.75      49.000    12985.00 
611.0410   RECONSTRUCTING CATCH BASINS    EACH       1.000      600.000      600.00      950.000      950.00     350.000      350.00 
611.0430   RECONSTRUCTING INLETS          EACH       1.000      600.000      600.00      825.000      825.00     300.000      300.00 
611.0535   MANHOLE COVERS TYPE J-SPECIAL  EACH      11.000      480.000     5280.00      550.000     6050.00     535.000     5885.00 
611.0612   INLET COVERS TYPE C            EACH       1.000      480.000      480.00      563.310      563.31     535.000      535.00 
611.0624   INLET COVERS TYPE H            EACH       6.000      590.000     3540.00      650.000     3900.00     585.000     3510.00 
611.0639   INLET COVERS TYPE H-S          EACH       4.000      590.000     2360.00      675.000     2700.00     585.000     2340.00 
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611.0642   INLET COVERS TYPE MS           EACH      11.000      350.000     3850.00      450.000     4950.00     475.000     5225.00 
611.2004   MANHOLES 4-FT DIAMETER         EACH      10.000     1486.000    14860.00     1575.000    15750.00     925.000     9250.00 
611.3230   INLETS 2X3-FT                  EACH      10.000      962.000     9620.00      975.000     9750.00     400.000     4000.00 
611.3901   INLETS MEDIAN 1 GRATE          EACH      11.000     1476.000    16236.00     2125.000    23375.00     475.000     5225.00 
612.0206   PIPE UNDERDRAIN UNPERFORATED 6 LF        90.000       12.500     1125.00       20.000     1800.00       9.000      810.00 
612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF      1024.000        9.000     9216.00       25.000    25600.00      17.000    17408.00 
614.2320   MGS GUARDRAIL 3 QS             LF       575.000       28.000    16100.00       33.500    19262.50      28.000    16100.00 
614.2340   MGS GUARDRAIL 3 L              LF       112.500       24.000     2700.00       18.300     2058.75      24.000     2700.00 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       4.000     2600.000    10400.00     2320.000     9280.00    2600.000    10400.00 
616.0206   FENCE CHAIN LINK 6-FT          LF       560.000       14.750     8260.00       14.750     8260.00      17.000     9520.00 
616.0406   FENCE CHAIN LINK SALVAGED 6-FT LF       610.000       10.000     6100.00       10.000     6100.00      18.000    10980.00 
616.0700.S FENCE SAFETY                   LF       500.000        3.000     1500.00        2.200     1100.00       3.000     1500.00 
619.1000   MOBILIZATION                   EACH       1.000   160455.000   160455.00    57275.000    57275.00   68500.000    68500.00 
624.0100   WATER                          MGAL     113.700       25.000     2842.50       25.000     2842.50      50.000     5685.00 
625.0500   SALVAGED TOPSOIL               SY     75000.000        0.010      750.00        1.250    93750.00       2.500   187500.00 
627.0200   MULCHING                       SY     41070.000        0.250    10267.50        0.180     7392.60       0.250    10267.50 
628.1504   SILT FENCE                     LF     10860.000        2.000    21720.00        1.650    17919.00       2.000    21720.00 
628.1520   SILT FENCE MAINTENANCE         LF     21720.000        0.050     1086.00        0.050     1086.00       0.050     1086.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       3.000      500.000     1500.00      200.000      600.00     500.000     1500.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       6.000      500.000     3000.00      100.000      600.00     500.000     3000.00 
628.2004   EROSION MAT CLASS I TYPE B     SY     18760.000        0.950    17822.00        0.910    17071.60       0.950    17822.00 
628.2006   EROSION MAT URBAN CLASS I TYPE SY      5060.000        1.600     8096.00        1.340     6780.40       1.600     8096.00 
628.2027   EROSION MAT CLASS II TYPE C    SY      5740.000        4.000    22960.00        3.450    19803.00       4.000    22960.00 
628.2037   EROSION MAT CLASS III TYPE C   SY      6900.000        5.750    39675.00        5.850    40365.00       5.750    39675.00 
628.7005   INLET PROTECTION TYPE A        EACH      24.000      100.000     2400.00       75.000     1800.00     210.000     5040.00 
628.7010   INLET PROTECTION TYPE B        EACH      12.000       50.000      600.00       50.000      600.00      60.000      720.00 
628.7015   INLET PROTECTION TYPE C        EACH      19.000       50.000      950.00       55.000     1045.00      95.000     1805.00 
628.7020   INLET PROTECTION TYPE D        EACH       4.000      120.000      480.00       85.000      340.00     120.000      480.00 
628.7504   TEMPORARY DITCH CHECKS         LF      1692.000       10.000    16920.00        7.250    12267.00      10.000    16920.00 
628.7555   CULVERT PIPE CHECKS            EACH      51.000       45.000     2295.00       52.000     2652.00      50.000     2550.00 
629.0210   FERTILIZER TYPE B              CWT       50.900       50.000     2545.00       66.000     3359.40      50.000     2545.00 
630.0120   SEEDING MIXTURE NO. 20         LB      1240.000        5.000     6200.00        8.400    10416.00       5.000     6200.00 
630.0140   SEEDING MIXTURE NO. 40         LB       230.000       10.000     2300.00       10.100     2323.00      10.000     2300.00 
630.0171   SEEDING MIXTURE NO. 70A        LB       320.000       85.000    27200.00       66.550    21296.00      85.000    27200.00 
630.0175   SEEDING MIXTURE NO. 75         LB        95.000       20.000     1900.00       32.800     3116.00      20.000     1900.00 
630.0200   SEEDING TEMPORARY              LB      2025.000        2.000     4050.00        3.250     6581.25       2.000     4050.00 
630.0400   SEEDING NURSE CROP             LB       745.000        2.000     1490.00        4.700     3501.50       2.000     1490.00 
633.5200   MARKERS CULVERT END            EACH      20.000       45.000      900.00       39.100      782.00      45.000      900.00 
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634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH       5.000       48.000      240.00       55.800      279.00      48.000      240.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH      27.000       48.000     1296.00       58.750     1586.25      48.000     1296.00 
634.0618   POSTS WOOD 4X6-INCH X 18-FT    EACH       3.000       55.000      165.00       64.600      193.80      55.000      165.00 
634.0814   POSTS TUBULAR STEEL 2X2-INCH X EACH       7.000      125.000      875.00      134.800      943.60     125.000      875.00 
634.0816   POSTS TUBULAR STEEL 2X2-INCH X EACH       1.000      125.000      125.00      148.900      148.90     125.000      125.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF       152.900       16.000     2446.40       15.100     2308.79      16.000     2446.40 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        94.750       25.000     2368.75       18.200     1724.45      25.000     2368.75 
638.2102   MOVING SIGNS TYPE II           EACH       1.000       75.000       75.00       55.000       55.00      75.000       75.00 
638.2602   REMOVING SIGNS TYPE II         EACH      30.000       25.000      750.00       18.000      540.00      25.000      750.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH      27.000       25.000      675.00       16.000      432.00      25.000      675.00 
638.4000   MOVING SMALL SIGN SUPPORTS     EACH       1.000       75.000       75.00       55.000       55.00      75.000       75.00 
642.5201   FIELD OFFICE TYPE C            EACH       1.000     6000.000     6000.00     8725.000     8725.00   15000.000    15000.00 
643.0200   TRAFFIC CONTROL SURV & MAINT ( DAY      117.000      150.000    17550.00      150.000    17550.00     150.000    17550.00 
           01. 1674-00-70 
643.0300   TRAFFIC CONTROL DRUMS          DAY     1400.000        0.500      700.00        0.500      700.00       0.500      700.00 
643.0410   TRAFFIC CONTROL BARRICADES TYP DAY      450.000        1.000      450.00        1.000      450.00       1.000      450.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY      300.000        2.000      600.00        2.000      600.00       2.000      600.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY      720.000        0.100       72.00        0.100       72.00       0.100       72.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     2410.000        0.750     1807.50        0.750     1807.50       0.750     1807.50 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY      112.000       75.000     8400.00       75.000     8400.00      75.000     8400.00 
645.0111   GEOTEXTILE FABRIC TYPE DF SCHE SY      1180.000        2.500     2950.00        2.500     2950.00       2.200     2596.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       118.000        3.250      383.50        2.900      342.20       3.800      448.40 
645.0130   GEOTEXTILE FABRIC TYPE R       SY       165.000        2.250      371.25        2.200      363.00       2.800      462.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF     51240.000        0.290    14859.60        0.290    14859.60       0.290    14859.60 
646.0126   PAVEMENT MARKING EPOXY 8-INCH  LF        50.000        1.000       50.00        1.000       50.00       1.000       50.00 
647.0566   PAVEMENT MARKING STOP LINE EPO LF        39.000        7.500      292.50        7.500      292.50       7.500      292.50 
647.0716   PAVEMENT MARKING DIAGONAL EPOX LF        65.000        4.000      260.00        4.000      260.00       4.000      260.00 
647.0766   PAVEMENT MARKING CROSSWALK EPO LF       248.000        5.700     1413.60        5.700     1413.60       5.700     1413.60 
650.4000   CONSTRUCTION STAKING STORM SEW EACH      35.000       45.000     1575.00       45.000     1575.00      60.000     2100.00 
650.5500   CONSTRUCTION STAKING CURB GUTT LF      8560.000        0.370     3167.20        0.370     3167.20       0.500     4280.00 
650.6000   CONSTRUCTION STAKING PIPE CULV EACH      35.000       50.000     1750.00       50.000     1750.00      50.000     1750.00 
650.8000   CONSTRUCTION STAKING RESURFACI LF     14023.000        0.060      841.38        0.060      841.38       0.100     1402.30 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000      100.000      100.00      100.000      100.00    1000.000     1000.00 
           01. 1674-00-70 
650.9920   CONSTRUCTION STAKING SLOPE STA LF     14023.000        0.410     5749.43        0.410     5749.43       0.500     7011.50 
690.0150   SAWING ASPHALT                 LF       680.000        1.250      850.00        1.250      850.00       1.660     1128.80 
690.0250   SAWING CONCRETE                LF        27.000        2.500       67.50        2.500       67.50      12.000      324.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 



  DATE 07/09/14                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   13 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513003 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
SPV.0035   SPECIAL                        CY      1480.000       24.000    35520.00       27.500    40700.00      22.000    32560.00 
           01. CLAY LINER 
SPV.0060   SPECIAL                        EACH       1.000      386.000      386.00     2425.000     2425.00     350.000      350.00 
           01. 4-FOOT DIA. FLAT SLAB TOP 
SPV.0060   SPECIAL                        EACH       1.000      730.000      730.00     2815.000     2815.00     800.000      800.00 
           02. INLETS TYPE 9 FLAT SLAB TOP 
SPV.0060   SPECIAL                        EACH       4.000      700.000     2800.00      815.000     3260.00     600.000     2400.00 
           03. STORM SEWER TAP 
SPV.0060   SPECIAL                        EACH       4.000      750.000     3000.00      975.000     3900.00     450.000     1800.00 
           04. ANTI-SEEP COLLAR 
SPV.0060   SPECIAL                        EACH       1.000      200.000      200.00      515.000      515.00     150.000      150.00 
           05. DRAIN PLUG 6-INCH 
SPV.0060   SPECIAL                        EACH       9.000       30.000      270.00       30.000      270.00     100.000      900.00 
           06. CONSTRUCTION STAKING CURB RAMP 
SPV.0060   SPECIAL                        EACH       1.000     1700.000     1700.00     1525.000     1525.00     600.000      600.00 
           07. ADJUST AND EXTERNAL WATERPROOF 
           EXISTING SANITARY MANHOLE 
SPV.0060   SPECIAL                        EACH       3.000     2000.000     6000.00     1875.000     5625.00     800.000     2400.00 
           08. REPLACE ADJUSTMENT, ADJUST, AND 
           EXTERNAL WATERPROOF EXISTING SANITARY MH 
SPV.0060   SPECIAL                        EACH       5.000     2400.000    12000.00     2265.000    11325.00    1600.000     8000.00 
           09. RECONSTRUCT MH, REPLACE ADJUSTMENT, 
           ADJUST, AND EXT WATERPROOF EXIST SAN MH 
SPV.0060   SPECIAL                        EACH       2.000      250.000      500.00      225.000      450.00     175.000      350.00 
           10. ADJUST EXISTING WATER VAVLE BOX 
           6-INCHES OR LESS 
SPV.0060   SPECIAL                        EACH       3.000      450.000     1350.00      430.000     1290.00     275.000      825.00 
           11. ADJUST EXISTING WATER VALVE BOX 
           GREATER THAN 6-INCHES 
SPV.0060   SPECIAL                        EACH       2.000      950.000     1900.00      850.000     1700.00     700.000     1400.00 
           12. ADJUST EXISTING HYDRANT 
SPV.0060   SPECIAL                        EACH       3.000     1850.000     5550.00     1725.000     5175.00     550.000     1650.00 
           13. REMOVE, SALVAGE, AND RELOCATE 
           EXISTING HYDRANT 
SPV.0060   SPECIAL                        EACH       3.000     1000.000     3000.00      875.000     2625.00    1450.000     4350.00 
           14. CONNECT TO EXISTING WATER MAIN 
SPV.0060   SPECIAL                        EACH       4.000      725.000     2900.00      650.000     2600.00     650.000     2600.00 
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           15. CONNECT TO EXISTING WATER SERVICE 
SPV.0060   SPECIAL                        EACH      13.000      650.000     8450.00      550.000     7150.00     650.000     8450.00 
           16. DUCTILE IRON 45-DEGREE BEND, 6-INCH 
SPV.0060   SPECIAL                        EACH       2.000      725.000     1450.00      650.000     1300.00     675.000     1350.00 
           17. DUCTILE IRON 45-DEGREE BEND, 8-INCH 
SPV.0060   SPECIAL                        EACH       1.000     1550.000     1550.00     1425.000     1425.00    1600.000     1600.00 
           18. 6-INCH WATER VALVE AND BOX 
SPV.0060   SPECIAL                        EACH       1.000      800.000      800.00      725.000      725.00     675.000      675.00 
           19. 8-INCH BY 6-INCH DUCTILE IRON TEE 
SPV.0060   SPECIAL                        EACH       1.000      500.000      500.00      350.000      350.00     400.000      400.00 
           20. 8-INCH WATER PLUG 
SPV.0060   SPECIAL                        EACH       5.000     1000.000     5000.00      750.000     3750.00     400.000     2000.00 
           21. UTILITY LINE OPENING (ULO) 
SPV.0090   SPECIAL                        LF       190.000       23.000     4370.00       23.000     4370.00      25.000     4750.00 
           01. CONCRETE CURB AND GUTTER 24-INCH 
SPV.0090   SPECIAL                        LF       100.000      150.000    15000.00      120.000    12000.00      38.000     3800.00 
           02. DUCTILE IRON WATER MAIN 6-INCH 
SPV.0090   SPECIAL                        LF        76.000      150.000    11400.00      135.000    10260.00      44.000     3344.00 
           03. DUCTILE IRON WATER MAIN, 8-INCH 
SPV.0105   SPECIAL                        LS         1.000     1500.000     1500.00     1500.000     1500.00    4000.000     4000.00 
           01. RESEARCH AND LOCATE EXISTING 
           PROPERTY MONUMENTS 
SPV.0105   SPECIAL                        LS         1.000     1500.000     1500.00     1500.000     1500.00    4000.000     4000.00 
           02. VERIFY AND REPLACE EXISTING 
           PROPERTY MONUMENTS 
SPV.0105   SPECIAL                        LS         1.000    20000.000    20000.00    18353.000    18353.00  125000.000   125000.00 
           03. RAILING STEEL TYPE C2 GALVANIZED 
           STA. 136+50 'SU' 
SPV.0120   SPECIAL                        MGAL    1687.000       30.000    50610.00       32.500    54827.50      30.000    50610.00 
           01. WATER FOR SEEDED AREAS 
SPV.0165   SPECIAL                        SF       320.000        3.000      960.00        3.250     1040.00       4.000     1280.00 
           01. RIGID INSULATION 
 
                                      PROPOSAL TOTAL.......              2267555.96               2434576.45              2641840.00 
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               STATE PROJECT(S):  3888-00-70                            LOCATION  DODGE           COUNTY 
                                  3888-00-72                                      CITY HORICON, E LAKE ST 
                                                                                  LOCAL ST 
                                                                                  DODGE COUNTY 
               TYPE OF WORK: STRUCTURES 
 
   BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  3:  ZENITH TECH., INC. - WAUKESHA 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   CLEARING                       STA        1.000     1000.000     1000.00      800.000      800.00     800.000      800.00 
201.0205   GRUBBING                       STA        1.000     1000.000     1000.00      800.000      800.00     800.000      800.00 
203.0600.S REM OLD STR OVR WATER MIN DEBR LS         1.000   285200.000   285200.00   235000.000   235000.00  500000.000   500000.00 
           01. STA. 10+00 
204.0100   REMOVING PAVEMENT              SY       200.000       12.000     2400.00       12.000     2400.00      12.000     2400.00 
204.0150   REMOVING CURB & GUTTER         LF       228.000       10.000     2280.00       10.000     2280.00      10.000     2280.00 
204.0155   REMOVING CONCRETE SIDEWALK     SY       185.000       10.000     1850.00       10.000     1850.00      10.000     1850.00 
204.0170   REMOVING FENCE                 LF       115.000        3.000      345.00        3.000      345.00       3.000      345.00 
204.0185   REMOVING MASONRY               CY        45.000       55.000     2475.00      100.000     4500.00      25.000     1125.00 
204.0195   REMOVING CONCRETE BASES        EACH       2.000      250.000      500.00      250.000      500.00     250.000      500.00 
204.0220   REMOVING INLETS                EACH       2.000      600.000     1200.00      600.000     1200.00     600.000     1200.00 
204.0245   REMOVING STORM SEWER (SIZE)    LF        70.000       22.000     1540.00       22.000     1540.00      22.000     1540.00 
           01. 8-INCH 
204.0245   REMOVING STORM SEWER (SIZE)    LF        75.000       26.000     1950.00       26.000     1950.00      26.000     1950.00 
           02. 12-INCH 
204.0280   SEALING PIPES                  EACH       2.000      500.000     1000.00      500.000     1000.00     500.000     1000.00 
204.9090.S REMOVING (ITEM DESCRIPTION)    LF       124.000       60.000     7440.00       40.000     4960.00     141.900    17595.60 
           01. ROCK WALL 
205.0100   EXCAVATION COMMON              CY       280.000       24.000     6720.00       24.000     6720.00      24.000     6720.00 
           **P** 
205.0501.S EXCAVAT, HAUL, DISPOS PETRL CO TON      240.000       65.000    15600.00       55.000    13200.00      65.000    15600.00 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000   112800.000   112800.00    17000.000    17000.00   75000.000    75000.00 
           01. B-14-0211 
206.1050.S UNDERWATER FOUNDATION INSPECTI EACH       2.000     8000.000    16000.00     8000.000    16000.00    3000.000     6000.00 
           01. B-14-0211 
206.6000.S TEMPORARY SHORING              SF      1000.000       38.000    38000.00       20.000    20000.00      50.000    50000.00 
210.0100   BACKFILL STRUCTURE             CY       590.000       27.000    15930.00       25.500    15045.00      30.000    17700.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     2500.000     2500.00      500.000      500.00    1000.000     1000.00 
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           01. 3888-00-72 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON      390.000       12.050     4699.50       25.000     9750.00      25.000     9750.00 
415.0410   CONCRETE PAVEMENT APPROACH SLA SY       106.000      134.000    14204.00      134.000    14204.00     165.000    17490.00 
415.1150.S CONCRETE PAVEMENT FAST TRACK ( SY       525.000       64.000    33600.00       64.000    33600.00      89.000    46725.00 
           01. 8-INCH 
502.0100   CONCRETE MASONRY BRIDGES       CY       662.000      390.000   258180.00      700.000   463400.00     850.000   562700.00 
502.3200   PROTECTIVE SURFACE TREATMENT   SY       980.000        3.800     3724.00        2.500     2450.00       2.750     2695.00 
503.0128   PRESTRESSED GIRDER TYPE I 28-I LF       828.000      160.000   132480.00      125.000   103500.00     135.000   111780.00 
505.0405   BAR STEEL REINFORCEMENT HS BRI LB     15380.000        0.950    14611.00        0.800    12304.00       0.900    13842.00 
505.0605   BAR STEEL REINF HS COATED BRID LB     56240.000        1.100    61864.00        0.880    49491.20       1.050    59052.00 
506.2605   BEARING PADS ELASTOMERIC NON-L EACH      36.000       71.000     2556.00       35.000     1260.00      40.000     1440.00 
506.4000   STEEL DIAPHRAGMS (STRUCTURE)   EACH      12.000      440.000     5280.00      300.000     3600.00     450.000     5400.00 
           01. B-14-0211 
512.0500   PILING STEEL SHEET PERMANENT D SF      2480.000       46.000   114080.00       12.000    29760.00      10.500    26040.00 
512.0600   PILING STEEL SHEET PERMANENT D SF      2480.000       15.000    37200.00       16.000    39680.00      12.300    30504.00 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY        25.000       49.000     1225.00       25.000      625.00      25.000      625.00 
517.1015.S CONCRETE STAINING MULTI-COLOR  SF      2710.000        2.770     7506.70        3.000     8130.00       2.770     7506.70 
           01. B-14-0211 
517.1050.S ARCHITECTURL SURFCE TREATMNT ( SF      2710.000       15.000    40650.00        3.000     8130.00      10.000    27100.00 
           01. B-14-0211 
550.0020   PRE-BORING ROCK OR CONSOLIDATE LF       385.000      140.000    53900.00      160.000    61600.00      89.000    34265.00 
550.1100   PILING STEEL HP 10-INCH X 42 L LF      1750.000       36.000    63000.00       30.000    52500.00      50.000    87500.00 
601.0409   CONCRETE CURB & GUTTER 30-INCH LF       300.000       18.000     5400.00       18.000     5400.00      30.000     9000.00 
601.0600   CONCRETE CURB PEDESTRIAN       LF        35.000       22.000      770.00       22.000      770.00      30.000     1050.00 
602.0410   CONCRETE SIDEWALK 5-INCH       SF      2050.000        3.380     6929.00        3.380     6929.00       4.000     8200.00 
602.0415   CONCRETE SIDEWALK 6-INCH       SF       500.000        9.000     4500.00        9.000     4500.00       5.000     2500.00 
604.0400   SLOPE PAVING CONCRETE          SY        95.000      110.000    10450.00       71.000     6745.00      45.000     4275.00 
606.0100   RIPRAP LIGHT                   CY        65.000       73.000     4745.00       73.000     4745.00      73.000     4745.00 
608.0312   ST SEWER PIPE REINF CONC CLASS LF        53.000      135.000     7155.00      135.000     7155.00     135.000     7155.00 
608.0315   ST SEWER PIPE REINF CONC CLASS LF        31.000      145.000     4495.00      145.000     4495.00     145.000     4495.00 
608.0412   ST SEWER PIPE REINF CONC CLASS LF        65.000      135.000     8775.00      135.000     8775.00     135.000     8775.00 
611.0530   MANHOLE COVERS TYPE J          EACH       1.000      700.000      700.00      700.000      700.00     700.000      700.00 
611.0624   INLET COVERS TYPE H            EACH       4.000      850.000     3400.00      850.000     3400.00     850.000     3400.00 
611.2004   MANHOLES 4-FT DIAMETER         EACH       1.000     5000.000     5000.00     5000.000     5000.00    5000.000     5000.00 
611.3230   INLETS 2X3-FT                  EACH       4.000     3000.000    12000.00     3000.000    12000.00    3000.000    12000.00 
612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF       185.000        3.700      684.50       15.000     2775.00      20.320     3759.20 
616.0700.S FENCE SAFETY                   LF       175.000        3.000      525.00        3.000      525.00       3.000      525.00 
619.1000   MOBILIZATION                   EACH       1.000   189757.700   189757.70   326670.000   326670.00  305000.000   305000.00 
625.0500   SALVAGED TOPSOIL               SY       500.000        4.000     2000.00        4.000     2000.00       4.000     2000.00 
628.1504   SILT FENCE                     LF       180.000        2.500      450.00        2.500      450.00       2.500      450.00 
628.1520   SILT FENCE MAINTENANCE         LF       360.000        0.750      270.00        0.750      270.00       0.750      270.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       2.000      200.000      400.00      200.000      400.00     200.000      400.00 
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628.1910   MOBILIZATION EMERGENCY EROSION EACH       2.000      250.000      500.00      250.000      500.00     250.000      500.00 
628.6005   TURBIDITY BARRIERS             SY       650.000       24.000    15600.00       24.000    15600.00      24.000    15600.00 
628.6505   SOIL STABILIZER TYPE A         ACRE       0.200     1000.000      200.00     1000.000      200.00    1000.000      200.00 
628.7015   INLET PROTECTION TYPE C        EACH       6.000       60.000      360.00       60.000      360.00      60.000      360.00 
629.0205   FERTILIZER TYPE A              CWT        0.500       80.000       40.00       80.000       40.00      80.000       40.00 
630.0140   SEEDING MIXTURE NO. 40         LB        12.000       50.000      600.00       50.000      600.00      50.000      600.00 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       3.000      200.000      600.00      200.000      600.00     200.000      600.00 
           01. FLOWERING CRAB MALUS ADAMS, B&B, 1 
           1 1/2-INCH CAL. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       1.000      250.000      250.00      250.000      250.00     250.000      250.00 
           02. NIOBE WEEPING WILLOW, B&B, 1 
           1 1/2-INCH CAL. 
632.9101   LANDSCAPE PLANTING SURV & CARE EACH      10.000      450.000     4500.00      450.000     4500.00     450.000     4500.00 
634.0612   POSTS WOOD 4X6-INCH X 12-FT    EACH       1.000       75.000       75.00       75.000       75.00      75.000       75.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF         6.000       30.000      180.00       30.000      180.00      30.000      180.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     9600.000     9600.00    14000.000    14000.00    7500.000     7500.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     8385.000     8385.00     8385.000     8385.00    2000.000     2000.00 
           01. 3888-00-72 
645.0130   GEOTEXTILE FABRIC TYPE R       SY       240.000        3.500      840.00        3.500      840.00       3.500      840.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF       700.000        3.900     2730.00        3.900     2730.00       3.900     2730.00 
650.4000   CONSTRUCTION STAKING STORM SEW EACH       5.000      100.000      500.00      100.000      500.00     250.000     1250.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       179.000        4.000      716.00        4.000      716.00       2.000      358.00 
650.6500   CONSTRUCTION STAKING STRUCTURE LS         1.000     5000.000     5000.00     5000.000     5000.00    5000.000     5000.00 
           01. B-14-0211 
650.7000   CONSTRUCTION STAKING CONC PAVE LF       179.000        6.000     1074.00        6.000     1074.00       2.000      358.00 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000     1000.000     1000.00     1000.000     1000.00    2500.000     2500.00 
           01. 3888-00-72 
650.9920   CONSTRUCTION STAKING SLOPE STA LF       106.000        4.000      424.00        4.000      424.00       2.000      212.00 
652.0125   CONDUIT RIGID METALLIC 2-INCH  LF        40.000       15.000      600.00       15.000      600.00      15.000      600.00 
652.0225   CONDUIT RIGID NONMETALLIC SCH  LF       227.000        5.500     1248.50        5.500     1248.50       5.500     1248.50 
652.0325   CONDUIT RIGID NONMETALLIC SCH  LF       660.000        6.000     3960.00        6.000     3960.00       6.000     3960.00 
655.0610   ELECTRICAL WIRE LIGHTING 12 AW LF       408.000        0.650      265.20        0.650      265.20       0.650      265.20 
655.0615   ELECTRICAL WIRE LIGHTING 10 AW LF      1266.000        0.750      949.50        0.750      949.50       0.750      949.50 
655.0620   ELECTRICAL WIRE LIGHTING 8 AWG LF       422.000        0.850      358.70        0.850      358.70       0.850      358.70 
690.0150   SAWING ASPHALT                 LF        34.000        2.500       85.00        1.500       51.00       2.500       85.00 
690.0250   SAWING CONCRETE                LF       124.000        2.500      310.00        4.500      558.00       2.500      310.00 
715.0415   INCENTIVE STRENGTH CONC PAVEME DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
715.0502   INCENTIVE STRENGTH CONC STRUCT DOL     3972.000        1.000     3972.00        1.000     3972.00       1.000     3972.00 
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999.1000.S SEISMOGRAPH                    LS         1.000    16410.000    16410.00    20760.000    20760.00    3000.000     3000.00 
999.1500.S CRACK AND DAMAGE SURVEY        LS         1.000     6450.000     6450.00     5000.000     5000.00    7000.000     7000.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS      525.000        5.000     2625.00        5.000     2625.00       5.000     2625.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      400.000        5.000     2000.00        5.000     2000.00       5.000     2000.00 
SPV.0060   SPECIAL                        EACH       2.000    10000.000    20000.00    10000.000    20000.00   10000.000    20000.00 
           01. CONNECT TO EXISTING WATER MAIN 
SPV.0060   SPECIAL                        EACH       4.000      900.000     3600.00      900.000     3600.00     900.000     3600.00 
           02. WATER BEND, 10-INCH 
SPV.0060   SPECIAL                        EACH       2.000      600.000     1200.00      600.000     1200.00     600.000     1200.00 
           03. WATER REDUCER 10-INCH X 8-INCH 
SPV.0060   SPECIAL                        EACH       2.000      300.000      600.00      300.000      600.00     300.000      600.00 
           04. ADJUST WATER VALVE BOX 
SPV.0060   SPECIAL                        EACH       1.000     8000.000     8000.00     8000.000     8000.00    8000.000     8000.00 
           05. EXPANSION JOINT 10-INCH 
SPV.0060   SPECIAL                        EACH       1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           06. AIR RELEASE VALVE 
SPV.0060   SPECIAL                        EACH       3.000     5785.000    17355.00      750.000     2250.00     750.000     2250.00 
           07. CONCRETE BASE TYPE 5, MODIFIED 
SPV.0060   SPECIAL                        EACH       3.000      750.000     2250.00     5785.000    17355.00    5785.000    17355.00 
           08. LIGHTING ASSEMBLY ROADWAY DECORATIVE 
SPV.0060   SPECIAL                        EACH       2.000     1000.000     2000.00     1000.000     2000.00    1000.000     2000.00 
           09. REMOVE & SALVAGE EXISTING LIGHTING 
           ASSEMPLY 
SPV.0060   SPECIAL                        EACH       2.000     2000.000     4000.00     2000.000     4000.00    2000.000     4000.00 
           10. CONTAMINANT MIGRATION BARRIER 
SPV.0060   SPECIAL                        EACH       3.000     1400.000     4200.00      500.000     1500.00     700.000     2100.00 
           11. INTERMEDIATE STEEL DIAPHRAGM SPECIAL 
SPV.0070   SPECIAL                        GAL    10000.000        0.750     7500.00        1.000    10000.00       0.750     7500.00 
           01. GROUNDWATER TREATMENT AND DISPOSAL 
SPV.0090   SPECIAL                        LF        65.000       15.000      975.00      100.000     6500.00      15.000      975.00 
           01. OIL ABSORBENT BOOM 
SPV.0090   SPECIAL                        LF        28.000      245.000     6860.00      245.000     6860.00     245.000     6860.00 
           02. WATER MAIN, 10-INCH DUCTILE IRON 
           W/POLYWRAP 
SPV.0090   SPECIAL                        LF       160.000      520.000    83200.00      520.000    83200.00     520.000    83200.00 
           03. WATER MAIN, 10-INCH DUCTILE IRON 
           PRE-INSULATED W/18-INCH CASING 
SPV.0090   SPECIAL                        LF        26.000      156.920     4079.92      160.000     4160.00     400.000    10400.00 
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           04. RAILING PEDESTRIAN STEEL 
SPV.0105   SPECIAL                        LS         1.000     6000.000     6000.00    20000.000    20000.00    5000.000     5000.00 
           01. REMOVE EXISTING UNDERDECK 8-INCH 
           WATER MAIN & SUPPORT STRUCTURE 
SPV.0105   SPECIAL                        LS         1.000     7000.000     7000.00    32000.000    32000.00   10000.000    10000.00 
           02. UNDERDECK SUPPORT STRUCTURE FOR 
           10-INCH WATER MAIN 
SPV.0105   SPECIAL                        LS         1.000    18000.000    18000.00    18000.000    18000.00    1000.000     1000.00 
           03. REMOVE AND REPLACE LIFT STATION 
           COVER 
SPV.0105   SPECIAL                        LS         1.000    43000.000    43000.00    36000.000    36000.00   35000.000    35000.00 
           04. RAILING STEEL TYPE C3 GALVANIZED 
           B-14-0211 
SPV.0105   SPECIAL                        LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           05. CONCRETE PAVEMENT JOINT LAYOUT 
SPV.0105   SPECIAL                        LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           06. REMOVING LIGHTING CONDUIT & WIRE 
SPV.0105   SPECIAL                        LS         1.000      250.000      250.00      250.000      250.00     250.000      250.00 
           07. CONNECT TO EXISTING METER PEDESTAL 
SPV.0165   SPECIAL                        SF       128.000       12.000     1536.00       12.000     1536.00      12.000     1536.00 
           01. RIGID INSULATION, 2-INCH 
SPV.0180   SPECIAL                        SY        35.000       10.000      350.00       10.000      350.00      10.000      350.00 
           01. LANDSCAPE MULCH 
 
                                      PROPOSAL TOTAL.......              1973260.22               2028561.10              2432722.40 
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               STATE PROJECT(S):  5005-00-70                            LOCATION  MONROE          COUNTY 
                                                                                  TOWN ANGELO, GATEWAY AVE 
                                                                                  TOWN ROAD 
                                                                                  MONROE COUNTY 
               TYPE OF WORK: STRUCTURES 
 
   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  3:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  4:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   CLEARING                       STA        1.000      150.000      150.00      150.000      150.00       1.000        1.00 
201.0205   GRUBBING                       STA        1.000      150.000      150.00      150.000      150.00      50.000       50.00 
203.0600.S REM OLD STR OVR WATER MIN DEBR LS         1.000    12000.000    12000.00    35800.000    35800.00    5500.000     5500.00 
           01. 10+00 
205.0100   EXCAVATION COMMON              CY       125.000        6.000      750.00        6.000      750.00      14.000     1750.00 
           **P** 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000     8000.000     8000.00     3600.000     3600.00    3500.000     3500.00 
           01. B-41-0298 
210.0100   BACKFILL STRUCTURE             CY       260.000       14.000     3640.00       14.000     3640.00      14.000     3640.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      500.000      500.00      500.000      500.00     400.000      400.00 
           01. 5005-00-70 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON       13.000       18.000      234.00       18.000      234.00      21.000      273.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON      200.000       16.000     3200.00       16.000     3200.00      15.900     3180.00 
310.0115   BASE AGGREGATE OPEN GRADED     CY         5.000       30.000      150.00       30.000      150.00     100.000      500.00 
455.0605   TACK COAT                      GAL        8.000        9.000       72.00        9.000       72.00       9.000       72.00 
465.0105   ASPHALTIC SURFACE              TON       64.000      116.280     7441.92      116.280     7441.92     116.280     7441.92 
502.0100   CONCRETE MASONRY BRIDGES       CY        58.000      582.000    33756.00      400.000    23200.00     700.000    40600.00 
502.3200   PROTECTIVE SURFACE TREATMENT   SY        58.000        3.000      174.00        3.600      208.80       3.000      174.00 
503.0128   PRESTRESSED GIRDER TYPE I 28-I LF       180.000      195.000    35100.00      210.000    37800.00     185.000    33300.00 
505.0405   BAR STEEL REINFORCEMENT HS BRI LB      4120.000        1.250     5150.00        0.920     3790.40       1.000     4120.00 
505.0605   BAR STEEL REINF HS COATED BRID LB     12570.000        1.250    15712.50        1.100    13827.00       1.200    15084.00 
506.2605   BEARING PADS ELASTOMERIC NON-L EACH       8.000       75.000      600.00       71.000      568.00      75.000      600.00 
506.4000   STEEL DIAPHRAGMS (STRUCTURE)   EACH       3.000      300.000      900.00      500.000     1500.00     650.000     1950.00 
           01. B-41-0298 
509.5100.S POLYMER OVERLAY                SY       148.000       87.650    12972.20       87.650    12972.20      87.650    12972.20 
513.4060   RAILING TUBULAR TYPE M (STRUCT LS         1.000    19000.000    19000.00    23200.000    23200.00   19000.000    19000.00 
           01. B-41-0298 



  DATE 07/09/14                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   21 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513005 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY        20.000       40.000      800.00       47.000      940.00      30.000      600.00 
550.1100   PILING STEEL HP 10-INCH X 42 L LF       770.000       35.000    26950.00       35.000    26950.00      40.000    30800.00 
606.0300   RIPRAP HEAVY                   CY       165.000       50.000     8250.00       50.000     8250.00      45.000     7425.00 
612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF       180.000        8.500     1530.00        8.500     1530.00       7.000     1260.00 
619.1000   MOBILIZATION                   EACH       1.000    28500.000    28500.00    21534.440    21534.44   38970.000    38970.00 
625.0500   SALVAGED TOPSOIL               SY       130.000        1.750      227.50        1.750      227.50       2.000      260.00 
           **P** 
627.0200   MULCHING                       SY       180.000        0.500       90.00        1.000      180.00       0.500       90.00 
           **P** 
628.1504   SILT FENCE                     LF       500.000        3.000     1500.00        2.500     1250.00       3.000     1500.00 
628.1520   SILT FENCE MAINTENANCE         LF       500.000        0.010        5.00        1.000      500.00       0.010        5.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       2.000      300.000      600.00      300.000      600.00     300.000      600.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       2.000      100.000      200.00      300.000      600.00     100.000      200.00 
628.2008   EROSION MAT URBAN CLASS I TYPE SY       130.000        3.000      390.00        2.500      325.00       3.000      390.00 
629.0210   FERTILIZER TYPE B              CWT        1.000      100.000      100.00      100.000      100.00     100.000      100.00 
           **P** 
630.0120   SEEDING MIXTURE NO. 20         LB        15.000       10.000      150.00       10.000      150.00      10.000      150.00 
           **P** 
630.0200   SEEDING TEMPORARY              LB        15.000       10.000      150.00        5.000       75.00      10.000      150.00 
           **P** 
633.5100   MARKERS ROW                    EACH       5.000       51.000      255.00       75.000      375.00      51.000      255.00 
634.0612   POSTS WOOD 4X6-INCH X 12-FT    EACH       4.000       75.000      300.00       65.000      260.00      75.000      300.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        12.000       27.000      324.00       30.000      360.00      27.000      324.00 
638.2602   REMOVING SIGNS TYPE II         EACH       4.000       25.000      100.00       25.000      100.00      25.000      100.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH       4.000       25.000      100.00       25.000      100.00      25.000      100.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000      750.000      750.00     2900.000     2900.00    1000.000     1000.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     1814.400     1814.40     3000.000     3000.00    1814.000     1814.00 
           01. 5005-00-70 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       310.000        3.000      930.00        3.000      930.00       3.000      930.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       114.000        0.010        1.14        0.010        1.14       0.010        1.14 
650.5000   CONSTRUCTION STAKING BASE      LF       114.000        0.050        5.70        0.050        5.70       0.050        5.70 
650.6500   CONSTRUCTION STAKING STRUCTURE LS         1.000      900.000      900.00      900.000      900.00     900.000      900.00 
           01. B-41-0298 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       55.000       55.00       55.000       55.00      55.000       55.00 
           01. 5005-00-70 
650.9920   CONSTRUCTION STAKING SLOPE STA LF       114.000        2.000      228.00        2.000      228.00       2.000      228.00 
690.0150   SAWING ASPHALT                 LF        44.000        4.000      176.00        4.000      176.00       4.000      176.00 
715.0502   INCENTIVE STRENGTH CONC STRUCT DOL      642.000        1.000      642.00        1.000      642.00       1.000      642.00 
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    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0035   SPECIAL                        CY        49.000      582.000    28518.00      650.000    31850.00     900.000    44100.00 
           01. SPECIAL FIBER REINFORCED CONCRETE 
           MASONRY FOR BRIDGES, STRCT B-41-0298 
 
                                      PROPOSAL TOTAL.......               264194.36                277849.10               287538.96 
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  PROPOSAL: 20140513005 
 
   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  3:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  4:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   CLEARING                       STA        1.000        1.000        1.00        0.000        0.00       0.000        0.00 
201.0205   GRUBBING                       STA        1.000       50.000       50.00        0.000        0.00       0.000        0.00 
203.0600.S REM OLD STR OVR WATER MIN DEBR LS         1.000    15000.000    15000.00        0.000        0.00       0.000        0.00 
           01. 10+00 
205.0100   EXCAVATION COMMON              CY       125.000       14.000     1750.00        0.000        0.00       0.000        0.00 
           **P** 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000     4000.000     4000.00        0.000        0.00       0.000        0.00 
           01. B-41-0298 
210.0100   BACKFILL STRUCTURE             CY       260.000       14.000     3640.00        0.000        0.00       0.000        0.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      400.000      400.00        0.000        0.00       0.000        0.00 
           01. 5005-00-70 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON       13.000       21.000      273.00        0.000        0.00       0.000        0.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON      200.000       15.900     3180.00        0.000        0.00       0.000        0.00 
310.0115   BASE AGGREGATE OPEN GRADED     CY         5.000       40.000      200.00        0.000        0.00       0.000        0.00 
455.0605   TACK COAT                      GAL        8.000        9.000       72.00        0.000        0.00       0.000        0.00 
465.0105   ASPHALTIC SURFACE              TON       64.000      116.280     7441.92        0.000        0.00       0.000        0.00 
502.0100   CONCRETE MASONRY BRIDGES       CY        58.000      655.000    37990.00        0.000        0.00       0.000        0.00 
502.3200   PROTECTIVE SURFACE TREATMENT   SY        58.000        2.000      116.00        0.000        0.00       0.000        0.00 
503.0128   PRESTRESSED GIRDER TYPE I 28-I LF       180.000      160.000    28800.00        0.000        0.00       0.000        0.00 
505.0405   BAR STEEL REINFORCEMENT HS BRI LB      4120.000        1.000     4120.00        0.000        0.00       0.000        0.00 
505.0605   BAR STEEL REINF HS COATED BRID LB     12570.000        1.100    13827.00        0.000        0.00       0.000        0.00 
506.2605   BEARING PADS ELASTOMERIC NON-L EACH       8.000       50.000      400.00        0.000        0.00       0.000        0.00 
506.4000   STEEL DIAPHRAGMS (STRUCTURE)   EACH       3.000      360.000     1080.00        0.000        0.00       0.000        0.00 
           01. B-41-0298 
509.5100.S POLYMER OVERLAY                SY       148.000       86.000    12728.00        0.000        0.00       0.000        0.00 
513.4060   RAILING TUBULAR TYPE M (STRUCT LS         1.000    17000.000    17000.00        0.000        0.00       0.000        0.00 
           01. B-41-0298 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY        20.000       20.000      400.00        0.000        0.00       0.000        0.00 
550.1100   PILING STEEL HP 10-INCH X 42 L LF       770.000       35.000    26950.00        0.000        0.00       0.000        0.00 
606.0300   RIPRAP HEAVY                   CY       165.000       35.000     5775.00        0.000        0.00       0.000        0.00 
612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF       180.000       11.000     1980.00        0.000        0.00       0.000        0.00 
619.1000   MOBILIZATION                   EACH       1.000    81023.560    81023.56        0.000        0.00       0.000        0.00 
625.0500   SALVAGED TOPSOIL               SY       130.000        2.000      260.00        0.000        0.00       0.000        0.00 
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           **P** 
627.0200   MULCHING                       SY       180.000        0.500       90.00        0.000        0.00       0.000        0.00 
           **P** 
628.1504   SILT FENCE                     LF       500.000        3.000     1500.00        0.000        0.00       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF       500.000        0.010        5.00        0.000        0.00       0.000        0.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       2.000      300.000      600.00        0.000        0.00       0.000        0.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       2.000      100.000      200.00        0.000        0.00       0.000        0.00 
628.2008   EROSION MAT URBAN CLASS I TYPE SY       130.000        3.000      390.00        0.000        0.00       0.000        0.00 
629.0210   FERTILIZER TYPE B              CWT        1.000      100.000      100.00        0.000        0.00       0.000        0.00 
           **P** 
630.0120   SEEDING MIXTURE NO. 20         LB        15.000       10.000      150.00        0.000        0.00       0.000        0.00 
           **P** 
630.0200   SEEDING TEMPORARY              LB        15.000       10.000      150.00        0.000        0.00       0.000        0.00 
           **P** 
633.5100   MARKERS ROW                    EACH       5.000       51.000      255.00        0.000        0.00       0.000        0.00 
634.0612   POSTS WOOD 4X6-INCH X 12-FT    EACH       4.000       75.000      300.00        0.000        0.00       0.000        0.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        12.000       27.000      324.00        0.000        0.00       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH       4.000      100.000      400.00        0.000        0.00       0.000        0.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH       4.000      100.000      400.00        0.000        0.00       0.000        0.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     1814.400     1814.40        0.000        0.00       0.000        0.00 
           01. 5005-00-70 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       310.000        3.500     1085.00        0.000        0.00       0.000        0.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       114.000        0.010        1.14        0.000        0.00       0.000        0.00 
650.5000   CONSTRUCTION STAKING BASE      LF       114.000        0.050        5.70        0.000        0.00       0.000        0.00 
650.6500   CONSTRUCTION STAKING STRUCTURE LS         1.000      900.000      900.00        0.000        0.00       0.000        0.00 
           01. B-41-0298 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       55.000       55.00        0.000        0.00       0.000        0.00 
           01. 5005-00-70 
650.9920   CONSTRUCTION STAKING SLOPE STA LF       114.000        2.000      228.00        0.000        0.00       0.000        0.00 
690.0150   SAWING ASPHALT                 LF        44.000        2.500      110.00        0.000        0.00       0.000        0.00 
715.0502   INCENTIVE STRENGTH CONC STRUCT DOL      642.000        1.000      642.00        0.000        0.00       0.000        0.00 
SPV.0035   SPECIAL                        CY        49.000      682.000    33418.00        0.000        0.00       0.000        0.00 
           01. SPECIAL FIBER REINFORCED CONCRETE 
           MASONRY FOR BRIDGES, STRCT B-41-0298 
 
                                      PROPOSAL TOTAL.......               313580.72                     0.00                    0.00 
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  PROPOSAL: 20140513007 
 
               STATE PROJECT(S):  5180-07-64                            LOCATION  CRAWFORD        COUNTY 
                                  5730-05-68                                      BRIDGEPORT - BOSCOBEL, GENOA - VIROQUA, STH 3 
                                  5790-02-63                                      STH 60, 56, 171, 162 
                                  5865-02-60                                      CRAWFORD, VERNON COUNTY 
               TYPE OF WORK: ASPHALT PAVEMENT SEAL WORK 
 
   BIDDER NO  1:  FAHRNER ASPHALT SEALERS, LLC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. 5180-07-64 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           02. 5730-05-68 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           03. 5790-02-63 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           04. 5865-02-60 
455.0505   ASPHALTIC MATERIAL SEAL COAT   GAL   289800.000        2.470   715806.00        0.000        0.00       0.000        0.00 
475.0100   SEAL COAT                      CY      6550.000       73.020   478281.00        0.000        0.00       0.000        0.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. 5180-07-64 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           02. 5730-05-68 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           03. 5790-02-63 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           04. 5865-02-60 
619.1000   MOBILIZATION                   EACH       1.000    38228.140    38228.14        0.000        0.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    12086.800    12086.80        0.000        0.00       0.000        0.00 
           01. 5180-07-64 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    13015.600    13015.60        0.000        0.00       0.000        0.00 
           02. 5730-05-68 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    10386.300    10386.30        0.000        0.00       0.000        0.00 
           03. 5790-02-63 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    12505.800    12505.80        0.000        0.00       0.000        0.00 
           04. 5865-02-60 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF    806234.000        0.200   161246.80        0.000        0.00       0.000        0.00 
646.0126   PAVEMENT MARKING EPOXY 8-INCH  LF       700.000        1.040      728.00        0.000        0.00       0.000        0.00 
647.0566   PAVEMENT MARKING STOP LINE EPO LF       207.000        7.150     1480.05        0.000        0.00       0.000        0.00 
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  PROPOSAL: 20140513007 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
648.0100   LOCATING NO-PASSING ZONES      MI        44.690      154.000     6882.26        0.000        0.00       0.000        0.00 
649.0100   TEMPORARY PAVEMENT MARKING 4-I LF    358997.000        0.090    32309.73        0.000        0.00       0.000        0.00 
649.2100   TEMPORARY RAISED PAVEMENT MARK EACH    2382.000        1.000     2382.00        0.000        0.00       0.000        0.00 
SPV.0125   SPECIAL                        MI        25.000    11486.850   287171.25        0.000        0.00       0.000        0.00 
           01. PREPARE EXISTING PAVEMENT FOR 
           ASPHALTIC SEAL COAT WITH CRACK FILLING 
SPV.0125   SPECIAL                        MI        21.000     4408.580    92580.18        0.000        0.00       0.000        0.00 
           02. PREPARE EXISTING PAVEMENT FOR 
           ASPHALTIC SEAL COAT AND ROUT & SEAL 
 
                                      PROPOSAL TOTAL.......              1875089.91                     0.00                    0.00 
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  PROPOSAL: 20140513008 
 
               STATE PROJECT(S):  5268-00-70                            LOCATION  VERNON          COUNTY 
                                                                                  CTH MM - STH 82 
                                                                                  CTH D 
                                                                                  VERNON COUNTY 
               TYPE OF WORK: STRUCTURES 
 
   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0600.S REM OLD STR OVR WATER MIN DEBR LS         1.000     6500.000     6500.00     8000.000     8000.00   18000.000    18000.00 
           01. 13+55 
205.0100   EXCAVATION COMMON              CY       420.000       10.000     4200.00       10.000     4200.00      10.000     4200.00 
           **P** 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000     6500.000     6500.00     3500.000     3500.00    5000.000     5000.00 
           01. B-62-0138 
210.0100   BACKFILL STRUCTURE             CY       440.000       15.000     6600.00       15.000     6600.00      15.000     6600.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      400.000      400.00      400.000      400.00     400.000      400.00 
           01. 5268-00-70 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON       70.000       19.000     1330.00       19.000     1330.00      19.000     1330.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON      870.000       12.590    10953.30       12.590    10953.30      12.590    10953.30 
455.0605   TACK COAT                      GAL       25.000        9.000      225.00        9.000      225.00       9.000      225.00 
465.0105   ASPHALTIC SURFACE              TON      195.000      118.090    23027.55      118.090    23027.55     118.090    23027.55 
502.0100   CONCRETE MASONRY BRIDGES       CY       217.000      327.000    70959.00      450.000    97650.00     680.000   147560.00 
502.3200   PROTECTIVE SURFACE TREATMENT   SY       221.000        3.000      663.00        3.000      663.00       2.000      442.00 
505.0405   BAR STEEL REINFORCEMENT HS BRI LB      4768.000        1.040     4958.72        1.000     4768.00       1.000     4768.00 
505.0605   BAR STEEL REINF HS COATED BRID LB     24508.000        1.070    26223.56        1.100    26958.80       1.100    26958.80 
513.4060   RAILING TUBULAR TYPE M (STRUCT LS         1.000    23000.000    23000.00    18500.000    18500.00   16000.000    16000.00 
           01. B-62-0138 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY        14.000       45.000      630.00       30.000      420.00      20.000      280.00 
550.1100   PILING STEEL HP 10-INCH X 42 L LF       440.000       35.500    15620.00       40.000    17600.00      35.000    15400.00 
606.0300   RIPRAP HEAVY                   CY       105.000       49.000     5145.00       45.000     4725.00      35.000     3675.00 
612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF       184.000        8.500     1564.00        7.000     1288.00      11.000     2024.00 
614.2500   MGS THRIE BEAM TRANSITION      LF       160.000       58.700     9392.00       62.000     9920.00      62.000     9920.00 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       4.000     2465.000     9860.00     2600.000    10400.00    2600.000    10400.00 
619.1000   MOBILIZATION                   EACH       1.000    22740.000    22740.00    15440.000    15440.00   82401.190    82401.19 
625.0500   SALVAGED TOPSOIL               SY       610.000        1.500      915.00        1.500      915.00       1.500      915.00 
           **P** 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
627.0200   MULCHING                       SY       420.000        0.500      210.00        1.000      420.00       1.000      420.00 
           **P** 
628.1504   SILT FENCE                     LF       665.000        3.000     1995.00        1.950     1296.75       1.950     1296.75 
628.1520   SILT FENCE MAINTENANCE         LF       665.000        0.010        6.65        0.010        6.65       0.010        6.65 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       2.000      300.000      600.00      400.000      800.00     400.000      800.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       1.000      100.000      100.00        1.000        1.00       1.000        1.00 
628.2023   EROSION MAT CLASS II TYPE B    SY       200.000        2.000      400.00        2.000      400.00       2.000      400.00 
629.0210   FERTILIZER TYPE B              CWT        0.500      100.000       50.00      200.000      100.00     200.000      100.00 
630.0120   SEEDING MIXTURE NO. 20         LB        20.000       10.000      200.00       15.000      300.00      15.000      300.00 
           **P** 
630.0200   SEEDING TEMPORARY              LB        10.000       10.000      100.00       10.000      100.00      10.000      100.00 
           **P** 
633.5100   MARKERS ROW                    EACH       4.000       45.000      180.00       75.000      300.00      75.000      300.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH       5.000       75.000      375.00       60.000      300.00      60.000      300.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        18.250       27.000      492.75       22.000      401.50      22.000      401.50 
638.2602   REMOVING SIGNS TYPE II         EACH       7.000       25.000      175.00       25.000      175.00      25.000      175.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH       7.000       25.000      175.00       25.000      175.00      25.000      175.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000      550.000      550.00     1000.000     1000.00    2000.000     2000.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     1846.080     1846.08     1846.000     1846.00    1846.080     1846.08 
           01. 5268-00-70 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       230.000        3.000      690.00        3.000      690.00       2.000      460.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF      1200.000        2.460     2952.00        2.460     2952.00       2.460     2952.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       250.000        0.010        2.50        0.010        2.50       0.010        2.50 
650.5000   CONSTRUCTION STAKING BASE      LF       250.000        0.800      200.00        0.800      200.00       0.800      200.00 
650.6500   CONSTRUCTION STAKING STRUCTURE LS         1.000      750.000      750.00      750.000      750.00     750.000      750.00 
           01. B-62-0138 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       20.000       20.00       20.000       20.00      20.000       20.00 
           01. 5268-00-70 
650.9920   CONSTRUCTION STAKING SLOPE STA LF       250.000        0.800      200.00        0.800      200.00       0.800      200.00 
690.0150   SAWING ASPHALT                 LF        44.000        5.000      220.00        4.000      176.00       2.500      110.00 
715.0502   INCENTIVE STRENGTH CONC STRUCT DOL     1736.000        1.000     1736.00        1.000     1736.00       1.000     1736.00 
 
                                      PROPOSAL TOTAL.......               265632.11                281832.05               405532.32 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513009 
 
               STATE PROJECT(S):  5289-00-70                            LOCATION  VERNON          COUNTY 
                                                                                  STH 82 - CTH Y 
                                                                                  CTH S 
                                                                                  VERNON COUNTY 
               TYPE OF WORK: STRUCTURES 
 
   BIDDER NO  1:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  2:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  3:  BRENNAN CONSTRUCTION COMPANY 
   BIDDER NO  4:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   REMOVING SMALL PIPE CULVERTS   EACH       2.000      200.000      400.00      100.000      200.00     250.000      500.00 
203.0600.S REM OLD STR OVR WATER MIN DEBR LS         1.000     4000.000     4000.00     6000.000     6000.00   15000.000    15000.00 
           01. 10+00 
205.0100   EXCAVATION COMMON              CY       578.000        9.000     5202.00        7.000     4046.00      10.000     5780.00 
           **P** 
206.2000   EXC FOR STRUCTURES CULVERTS (S LS         1.000     7000.000     7000.00     9000.000     9000.00   12800.000    12800.00 
           01. B-62-0041 
206.6000.S TEMPORARY SHORING              SF       575.000       15.000     8625.00       15.000     8625.00      17.500    10062.50 
210.0100   BACKFILL STRUCTURE             CY       465.000       15.000     6975.00       14.500     6742.50      25.000    11625.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      400.000      400.00      500.000      500.00    2000.000     2000.00 
           01. 5289-00-70 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON       53.000       19.000     1007.00       17.000      901.00      17.250      914.25 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON      930.000       13.900    12927.00       14.500    13485.00      13.250    12322.50 
311.0115   BREAKER RUN                    CY       130.000       20.000     2600.00       16.000     2080.00      22.750     2957.50 
455.0605   TACK COAT                      GAL       22.000        9.000      198.00        9.000      198.00       9.000      198.00 
465.0105   ASPHALTIC SURFACE              TON      204.000      117.040    23876.16      117.040    23876.16     117.040    23876.16 
504.0100   CONCRETE MASONRY CULVERTS      CY       218.000      550.000   119900.00      451.000    98318.00     450.000    98100.00 
505.0410   BAR STEEL REINFORCEMENT HS CUL LB     38310.000        1.000    38310.00        1.100    42141.00       0.900    34479.00 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY        13.000       30.000      390.00       40.000      520.00      30.000      390.00 
520.0118   CULVERT PIPE CLASS III 18-INCH LF        38.000       33.000     1254.00       35.000     1330.00      30.000     1140.00 
520.1018   APRON ENDWALLS FOR CULVERT PIP EACH       2.000      200.000      400.00      190.000      380.00     250.000      500.00 
603.8000   CONCRETE BARRIER TEMP PRECAST  LF        75.000       12.500      937.50       18.000     1350.00      37.500     2812.50 
603.8125   CONCRETE BARRIER TEMP PRECAST  LF        75.000       12.500      937.50        5.000      375.00      18.750     1406.25 
606.0300   RIPRAP HEAVY                   CY        55.000       50.000     2750.00       49.000     2695.00      30.000     1650.00 
619.1000   MOBILIZATION                   EACH       1.000    10380.000    10380.00    30280.000    30280.00   25000.000    25000.00 
625.0500   SALVAGED TOPSOIL               SY       600.000        1.700     1020.00        1.750     1050.00       1.500      900.00 
           **P** 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513009 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
627.0200   MULCHING                       SY       720.000        0.500      360.00        0.500      360.00       0.900      648.00 
           **P** 
628.1504   SILT FENCE                     LF       500.000        3.000     1500.00        3.000     1500.00       3.500     1750.00 
628.1520   SILT FENCE MAINTENANCE         LF       500.000        0.010        5.00        0.010        5.00       0.200      100.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       2.000      300.000      600.00      300.000      600.00     500.000     1000.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       2.000      100.000      200.00      100.000      200.00     300.000      600.00 
628.2008   EROSION MAT URBAN CLASS I TYPE SY       215.000        3.000      645.00        3.000      645.00       1.900      408.50 
629.0205   FERTILIZER TYPE A              CWT        1.000      100.000      100.00      100.000      100.00     220.000      220.00 
           **P** 
630.0120   SEEDING MIXTURE NO. 20         LB        40.000       10.000      400.00       10.000      400.00      27.200     1088.00 
           **P** 
630.0200   SEEDING TEMPORARY              LB        40.000        9.000      360.00        9.000      360.00      16.900      676.00 
           **P** 
633.5200   MARKERS CULVERT END            EACH       4.000       40.000      160.00       40.000      160.00      42.000      168.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH       1.000      100.000      100.00      100.000      100.00      69.000       69.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF         5.180       30.000      155.40       30.000      155.40      21.000      108.78 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     1000.000     1000.00      950.000      950.00    4500.000     4500.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     3300.000     3300.00     3400.000     3400.00    3400.000     3400.00 
           01. 5289-00-70 
645.0105   GEOTEXTILE FABRIC TYPE C       SY       220.000        3.000      660.00        3.000      660.00       3.000      660.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       135.000        3.000      405.00        3.000      405.00       3.000      405.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF      1000.000        2.650     2650.00        2.655     2655.00       2.990     2990.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       300.000        0.010        3.00        0.010        3.00       0.010        3.00 
650.5000   CONSTRUCTION STAKING BASE      LF       300.000        0.750      225.00        0.750      225.00       0.750      225.00 
650.6500   CONSTRUCTION STAKING STRUCTURE LS         1.000      750.000      750.00      750.000      750.00     750.000      750.00 
           01. B-62-0041 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       20.000       20.00       20.000       20.00      20.000       20.00 
           01. 5289-00-70 
650.9920   CONSTRUCTION STAKING SLOPE STA LF       300.000        0.750      225.00        0.750      225.00       0.750      225.00 
690.0150   SAWING ASPHALT                 LF        54.000        4.000      216.00        4.000      216.00       5.000      270.00 
 
                                      PROPOSAL TOTAL.......               263528.56                268187.06               284697.94 
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  PROPOSAL: 20140513009 
 
   BIDDER NO  1:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  2:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  3:  BRENNAN CONSTRUCTION COMPANY 
   BIDDER NO  4:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   REMOVING SMALL PIPE CULVERTS   EACH       2.000      200.000      400.00        0.000        0.00       0.000        0.00 
203.0600.S REM OLD STR OVR WATER MIN DEBR LS         1.000    15000.000    15000.00        0.000        0.00       0.000        0.00 
           01. 10+00 
205.0100   EXCAVATION COMMON              CY       578.000        9.000     5202.00        0.000        0.00       0.000        0.00 
           **P** 
206.2000   EXC FOR STRUCTURES CULVERTS (S LS         1.000     7500.000     7500.00        0.000        0.00       0.000        0.00 
           01. B-62-0041 
206.6000.S TEMPORARY SHORING              SF       575.000        6.000     3450.00        0.000        0.00       0.000        0.00 
210.0100   BACKFILL STRUCTURE             CY       465.000       15.000     6975.00        0.000        0.00       0.000        0.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      400.000      400.00        0.000        0.00       0.000        0.00 
           01. 5289-00-70 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON       53.000       19.000     1007.00        0.000        0.00       0.000        0.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON      930.000       13.900    12927.00        0.000        0.00       0.000        0.00 
311.0115   BREAKER RUN                    CY       130.000       20.000     2600.00        0.000        0.00       0.000        0.00 
455.0605   TACK COAT                      GAL       22.000        9.000      198.00        0.000        0.00       0.000        0.00 
465.0105   ASPHALTIC SURFACE              TON      204.000      117.040    23876.16        0.000        0.00       0.000        0.00 
504.0100   CONCRETE MASONRY CULVERTS      CY       218.000      650.000   141700.00        0.000        0.00       0.000        0.00 
505.0410   BAR STEEL REINFORCEMENT HS CUL LB     38310.000        1.000    38310.00        0.000        0.00       0.000        0.00 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY        13.000       20.000      260.00        0.000        0.00       0.000        0.00 
520.0118   CULVERT PIPE CLASS III 18-INCH LF        38.000       33.000     1254.00        0.000        0.00       0.000        0.00 
520.1018   APRON ENDWALLS FOR CULVERT PIP EACH       2.000      200.000      400.00        0.000        0.00       0.000        0.00 
603.8000   CONCRETE BARRIER TEMP PRECAST  LF        75.000       12.000      900.00        0.000        0.00       0.000        0.00 
603.8125   CONCRETE BARRIER TEMP PRECAST  LF        75.000        7.000      525.00        0.000        0.00       0.000        0.00 
606.0300   RIPRAP HEAVY                   CY        55.000       35.000     1925.00        0.000        0.00       0.000        0.00 
619.1000   MOBILIZATION                   EACH       1.000    80902.090    80902.09        0.000        0.00       0.000        0.00 
625.0500   SALVAGED TOPSOIL               SY       600.000        1.700     1020.00        0.000        0.00       0.000        0.00 
           **P** 
627.0200   MULCHING                       SY       720.000        0.500      360.00        0.000        0.00       0.000        0.00 
           **P** 
628.1504   SILT FENCE                     LF       500.000        3.000     1500.00        0.000        0.00       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF       500.000        0.010        5.00        0.000        0.00       0.000        0.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       2.000      300.000      600.00        0.000        0.00       0.000        0.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       2.000      100.000      200.00        0.000        0.00       0.000        0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513009 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
628.2008   EROSION MAT URBAN CLASS I TYPE SY       215.000        3.000      645.00        0.000        0.00       0.000        0.00 
629.0205   FERTILIZER TYPE A              CWT        1.000      100.000      100.00        0.000        0.00       0.000        0.00 
           **P** 
630.0120   SEEDING MIXTURE NO. 20         LB        40.000       10.000      400.00        0.000        0.00       0.000        0.00 
           **P** 
630.0200   SEEDING TEMPORARY              LB        40.000        9.000      360.00        0.000        0.00       0.000        0.00 
           **P** 
633.5200   MARKERS CULVERT END            EACH       4.000       40.000      160.00        0.000        0.00       0.000        0.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH       1.000      100.000      100.00        0.000        0.00       0.000        0.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF         5.180       30.000      155.40        0.000        0.00       0.000        0.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     3400.000     3400.00        0.000        0.00       0.000        0.00 
           01. 5289-00-70 
645.0105   GEOTEXTILE FABRIC TYPE C       SY       220.000        3.000      660.00        0.000        0.00       0.000        0.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       135.000        3.000      405.00        0.000        0.00       0.000        0.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF      1000.000        2.655     2655.00        0.000        0.00       0.000        0.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       300.000        0.010        3.00        0.000        0.00       0.000        0.00 
650.5000   CONSTRUCTION STAKING BASE      LF       300.000        0.750      225.00        0.000        0.00       0.000        0.00 
650.6500   CONSTRUCTION STAKING STRUCTURE LS         1.000      750.000      750.00        0.000        0.00       0.000        0.00 
           01. B-62-0041 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       20.000       20.00        0.000        0.00       0.000        0.00 
           01. 5289-00-70 
650.9920   CONSTRUCTION STAKING SLOPE STA LF       300.000        0.750      225.00        0.000        0.00       0.000        0.00 
690.0150   SAWING ASPHALT                 LF        54.000        2.500      135.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               361794.65                     0.00                    0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513010 
 
               STATE PROJECT(S):  5310-01-73                            LOCATION  DANE            COUNTY 
                                                                                  SPRING GREEN - MADISON 
                                                                                  USH 14 
                                                                                  DANE COUNTY 
               TYPE OF WORK: SIGNIFICANT ASPHALT 
 
   BIDDER NO  1:  MCGUIRE INC 
   BIDDER NO  2:  PARISI CONSTRUCTION CO., INC. 
   BIDDER NO  3:  PAYNE AND DOLAN, INC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   REMOVING SMALL PIPE CULVERTS   EACH       3.000      250.000      750.00      460.000     1380.00     500.000     1500.00 
204.0110   REMOVING ASPHALTIC SURFACE     SY      5975.000        1.450     8663.75        3.300    19717.50       2.740    16371.50 
204.0120   REMOVING ASPHALTIC SURFACE MIL SY     10300.000        1.750    18025.00        1.800    18540.00       1.690    17407.00 
204.0150   REMOVING CURB & GUTTER         LF       399.000        3.000     1197.00        4.100     1635.90       5.000     1995.00 
205.0100   EXCAVATION COMMON              CY      8896.000        5.500    48928.00       10.250    91184.00      14.000   124544.00 
208.0100   BORROW                         CY      1740.000        8.500    14790.00       10.750    18705.00      12.000    20880.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      500.000      500.00     2000.000     2000.00    4500.000     4500.00 
           01. 5310-01-73 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON      600.000       13.500     8100.00       13.000     7800.00      12.320     7392.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON     8090.000       10.750    86967.50       10.500    84945.00       9.860    79767.40 
312.0110   SELECT CRUSHED MATERIAL        TON     8420.000       10.750    90515.00       10.500    88410.00       9.860    83021.20 
415.6000.S ROUT AND SEAL                  LF      3230.000        2.120     6847.60        2.100     6783.00       1.950     6298.50 
455.0105   ASPHALTIC MATERIAL PG58-28     TON      183.000      200.000    36600.00      110.000    20130.00     650.000   118950.00 
455.0605   TACK COAT                      GAL      540.000        2.500     1350.00        3.100     1674.00       2.500     1350.00 
460.1103   HMA PAVEMENT TYPE E-3          TON     3540.000       55.000   194700.00       60.000   212400.00      40.000   141600.00 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL     1990.000        1.000     1990.00        1.000     1990.00       1.000     1990.00 
465.0125   ASPHALTIC SURFACE TEMPORARY    TON      410.000       66.000    27060.00       78.000    31980.00      70.000    28700.00 
465.0305   ASPHALTIC SURFACE SAFETY ISLAN TON      175.000       82.000    14350.00      100.000    17500.00     100.000    17500.00 
465.0315   ASPHALTIC FLUMES               SY        20.000       45.000      900.00       48.750      975.00      50.000     1000.00 
520.8000   CONCRETE COLLARS FOR PIPE      EACH       2.000      350.000      700.00      390.000      780.00    1000.000     2000.00 
521.0118   CULVERT PIPE CORRUGATED STEEL  LF        32.000       35.000     1120.00       45.250     1448.00      55.000     1760.00 
521.0142   CULVERT PIPE CORRUGATED STEEL  LF       120.000       83.500    10020.00       71.000     8520.00     125.000    15000.00 
521.0342   APR ENDWLS SLPD CROSS DRN ST 4 EACH       2.000     3200.000     6400.00     2800.000     5600.00    3000.000     6000.00 
521.1518   APRN END CUL PIPE SLP SIDE DRN EACH       2.000      500.000     1000.00     1000.000     2000.00     750.000     1500.00 
522.0136   CULV PIPE REINF CONCRETE CLASS LF        42.000       95.000     3990.00       86.000     3612.00     150.000     6300.00 
522.1024   APR ENDWLS CULV PIPE REINF CON EACH       1.000      750.000      750.00     1300.000     1300.00     850.000      850.00 
522.1036   APR ENDWLS CULV PIPE REINF CON EACH       2.000     1300.000     2600.00     1400.000     2800.00    1500.000     3000.00 
601.0553   CONC CURB/GUTTR 4-IN SLOPED 36 LF      2700.000        9.920    26784.00       13.250    35775.00       9.920    26784.00 
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   CERTIFIED BY- 
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  PROPOSAL: 20140513010 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
601.0557   CONC CURB/GUTTR 6-IN SLOPED 36 LF       285.000       14.270     4066.95       25.500     7267.50      14.270     4066.95 
601.0576   CONC C & G 4-IN SLOPED 30-IN T LF        65.000       41.510     2698.15       33.000     2145.00      41.510     2698.15 
603.8000   CONCRETE BARRIER TEMP PRECAST  LF       128.000       12.000     1536.00       21.250     2720.00      15.000     1920.00 
603.8125   CONCRETE BARRIER TEMP PRECAST  LF       128.000        8.000     1024.00       10.500     1344.00      10.000     1280.00 
608.0312   ST SEWER PIPE REINF CONC CLASS LF        97.000       52.240     5067.28       51.000     4947.00      70.000     6790.00 
608.0324   ST SEWER PIPE REINF CONC CLASS LF       100.000       59.500     5950.00       52.000     5200.00      90.000     9000.00 
608.0336   ST SEWER PIPE REINF CONC CLASS LF       740.000       75.240    55677.60       73.000    54020.00     150.000   111000.00 
611.0530   MANHOLE COVERS TYPE J          EACH       3.000      525.000     1575.00      470.000     1410.00     500.000     1500.00 
611.0627   INLET COVERS TYPE HM           EACH       6.000      650.000     3900.00      610.000     3660.00     600.000     3600.00 
611.2005   MANHOLES 5-FT DIAMETER         EACH       3.000     2500.000     7500.00     2000.000     6000.00    3500.000    10500.00 
611.3230   INLETS 2X3-FT                  EACH       6.000      975.000     5850.00     1300.000     7800.00    1500.000     9000.00 
611.8120.S COVER PLATES TEMPORARY         EACH       3.000      150.000      450.00      320.000      960.00     500.000     1500.00 
614.0905   CRASH CUSHIONS TEMPORARY       EACH       1.000     5500.000     5500.00     9500.000     9500.00    5500.000     5500.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000        1.000        1.00        1.000        1.00    1000.000     1000.00 
           01. 5310-01-73 
619.1000   MOBILIZATION                   EACH       1.000    25000.000    25000.00   100000.000   100000.00   45000.000    45000.00 
620.0100   CONCRETE CORRUGATED MEDIAN     SF      2161.000        5.330    11518.13        6.400    13830.40       5.330    11518.13 
624.0100   WATER                          MGAL     175.000       25.000     4375.00       27.500     4812.50      30.000     5250.00 
625.0500   SALVAGED TOPSOIL               SY     17804.000        1.000    17804.00        1.200    21364.80       2.000    35608.00 
627.0200   MULCHING                       SY     17804.000        0.150     2670.60        0.150     2670.60       0.150     2670.60 
628.1504   SILT FENCE                     LF      2800.000        1.800     5040.00        1.800     5040.00       1.800     5040.00 
628.1520   SILT FENCE MAINTENANCE         LF      2800.000        0.250      700.00        0.010       28.00       0.250      700.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       9.000        1.000        9.00      210.000     1890.00       1.000        9.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       3.000      350.000     1050.00        1.100        3.30     350.000     1050.00 
628.2004   EROSION MAT CLASS I TYPE B     SY      2000.000        0.900     1800.00        1.200     2400.00       0.900     1800.00 
628.7015   INLET PROTECTION TYPE C        EACH       7.000       45.000      315.00       47.750      334.25      45.000      315.00 
628.7504   TEMPORARY DITCH CHECKS         LF       150.000        8.000     1200.00        7.700     1155.00       8.000     1200.00 
628.7555   CULVERT PIPE CHECKS            EACH      12.000       75.000      900.00       21.250      255.00      75.000      900.00 
628.7560   TRACKING PADS                  EACH       4.000      500.000     2000.00      400.000     1600.00    2200.000     8800.00 
629.0210   FERTILIZER TYPE B              CWT       11.000       50.000      550.00       58.000      638.00      50.000      550.00 
630.0120   SEEDING MIXTURE NO. 20         LB       299.000        4.000     1196.00        5.600     1674.40       4.000     1196.00 
630.0140   SEEDING MIXTURE NO. 40         LB       103.000        4.250      437.75       12.750     1313.25       4.250      437.75 
630.0200   SEEDING TEMPORARY              LB       454.000        1.500      681.00        2.700     1225.80       1.500      681.00 
630.0300   SEEDING BORROW PIT             LB        60.000       10.000      600.00        5.600      336.00      10.000      600.00 
633.5100   MARKERS ROW                    EACH      10.000       50.000      500.00       47.750      477.50      50.000      500.00 
633.5200   MARKERS CULVERT END            EACH       2.000       45.000       90.00       47.750       95.50      45.000       90.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH       9.000       60.000      540.00       64.000      576.00      60.000      540.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH      13.000       65.000      845.00       69.000      897.00      65.000      845.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
637.2210   SIGNS TYPE II REFLECTIVE H     SF       128.000       16.500     2112.00       16.000     2048.00      16.500     2112.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        59.000       20.000     1180.00       18.000     1062.00      20.000     1180.00 
638.2102   MOVING SIGNS TYPE II           EACH      10.000      100.000     1000.00      110.000     1100.00     100.000     1000.00 
638.2602   REMOVING SIGNS TYPE II         EACH      17.000       25.000      425.00       16.000      272.00      25.000      425.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH      13.000       25.000      325.00       21.250      276.25      25.000      325.00 
642.5201   FIELD OFFICE TYPE C            EACH       1.000     6000.000     6000.00     3200.000     3200.00    7000.000     7000.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     2990.000     2990.00     3200.000     3200.00    2990.000     2990.00 
           01. 5310-01-73 
643.0300   TRAFFIC CONTROL DRUMS          DAY     5900.000        0.300     1770.00        0.300     1770.00       0.300     1770.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY       35.000        5.000      175.00        5.300      185.50       5.000      175.00 
643.0500   TRAFFIC CNTRL FLEX TUBULAR MAR EACH      60.000       22.000     1320.00       23.250     1395.00      22.000     1320.00 
643.0600   TRAFFIC CNTRL FLEX TUBULAR MAR EACH      60.000        7.000      420.00        7.400      444.00       7.000      420.00 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY     1920.000        0.300      576.00        0.300      576.00       0.300      576.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     1634.000        0.500      817.00        0.550      898.70       0.500      817.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF     15040.000        0.320     4812.80        0.350     5264.00       0.320     4812.80 
646.0126   PAVEMENT MARKING EPOXY 8-INCH  LF      1070.000        1.100     1177.00        1.200     1284.00       1.100     1177.00 
647.0456   PAVEMENT MARKING CURB EPOXY    LF        90.000        7.000      630.00        7.400      666.00       7.000      630.00 
647.0726   PAVEMENT MARKING DIAGONAL EPOX LF       110.000        6.000      660.00        6.400      704.00       6.000      660.00 
647.0856   PVT MARKING CONC CORRUGATED ME SF      1280.000        3.400     4352.00        3.600     4608.00       3.400     4352.00 
649.0100   TEMPORARY PAVEMENT MARKING 4-I LF     12800.000        0.230     2944.00        0.250     3200.00       0.230     2944.00 
649.0400   TEMP PVT MARKING REMOVABLE TAP LF     12800.000        1.000    12800.00        1.100    14080.00       1.000    12800.00 
650.4000   CONSTRUCTION STAKING STORM SEW EACH      12.000       50.000      600.00       80.000      960.00      50.000      600.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF      6000.000        0.010       60.00        0.010       60.00       0.380     2280.00 
650.5000   CONSTRUCTION STAKING BASE      LF      6250.000        0.380     2375.00        0.650     4062.50       0.380     2375.00 
650.5500   CONSTRUCTION STAKING CURB GUTT LF      3060.000        0.450     1377.00        0.650     1989.00       0.450     1377.00 
650.6000   CONSTRUCTION STAKING PIPE CULV EACH       3.000       50.000      150.00      110.000      330.00      50.000      150.00 
650.8000   CONSTRUCTION STAKING RESURFACI LF      3100.000        0.090      279.00        0.100      310.00       0.090      279.00 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000      150.000      150.00      530.000      530.00     150.000      150.00 
           01. 5310-01-73 
650.9920   CONSTRUCTION STAKING SLOPE STA LF      6000.000        0.380     2280.00        0.650     3900.00       0.380     2280.00 
690.0150   SAWING ASPHALT                 LF      4755.000        0.900     4279.50        1.500     7132.50       0.900     4279.50 
690.0250   SAWING CONCRETE                LF         6.000       10.000       60.00        3.200       19.20       2.500       15.00 
 
                                      PROPOSAL TOTAL.......               854311.61               1024702.85              1093887.48 
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               STATE PROJECT(S):  5310-02-74                            LOCATION  DANE            COUNTY 
                                  5657-00-70                                      SPRING GREEN - MADISON, PINE BLUFF - VILLAGE 
                                                                                  USH 14, CTH P 
                                                                                  DANE 
               TYPE OF WORK: GENERAL CONSTR - NO DOMINATE WORK TYPE 
 
   BIDDER NO  1:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   CLEARING                       STA        2.000     1000.000     2000.00     1000.000     2000.00       0.000        0.00 
201.0205   GRUBBING                       STA        2.000      500.000     1000.00      500.000     1000.00       0.000        0.00 
203.0600.S REM OLD STR OVR WATER MIN DEBR LS         1.000    10000.000    10000.00   100000.000   100000.00       0.000        0.00 
           01. 13+00 'P' 
204.0115   REMOVING ASPHALTIC SURFACE BUT SY       166.000       10.000     1660.00       10.000     1660.00       0.000        0.00 
204.0120   REMOVING ASPHALTIC SURFACE MIL SY      1480.000        3.000     4440.00        3.000     4440.00       0.000        0.00 
204.0150   REMOVING CURB & GUTTER         LF       620.000        4.500     2790.00        4.500     2790.00       0.000        0.00 
204.0155   REMOVING CONCRETE SIDEWALK     SY        48.000       15.000      720.00       15.000      720.00       0.000        0.00 
204.0195   REMOVING CONCRETE BASES        EACH       5.000      400.000     2000.00      400.000     2000.00       0.000        0.00 
204.0210   REMOVING MANHOLES              EACH       2.000      350.000      700.00      350.000      700.00       0.000        0.00 
204.0220   REMOVING INLETS                EACH       2.000      300.000      600.00      300.000      600.00       0.000        0.00 
204.0245   REMOVING STORM SEWER (SIZE)    LF        60.000       10.000      600.00       10.000      600.00       0.000        0.00 
           01. 12-INCH 
204.0245   REMOVING STORM SEWER (SIZE)    LF       160.000       15.000     2400.00       15.000     2400.00       0.000        0.00 
           02. 30-INCH 
204.9060.S REMOVING (ITEM DESCRIPTION)    EACH       2.000     1200.000     2400.00     1200.000     2400.00       0.000        0.00 
           01. TYPE II SIGN STRUCTURES 
204.9090.S REMOVING (ITEM DESCRIPTION)    LF       145.000        8.500     1232.50        8.500     1232.50       0.000        0.00 
           02. CONCRETE MEDIAN 
205.0100   EXCAVATION COMMON              CY      3432.000       13.000    44616.00       13.000    44616.00       0.000        0.00 
205.0501.S EXCAVAT, HAUL, DISPOS PETRL CO TON      300.000       60.000    18000.00       60.000    18000.00       0.000        0.00 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000     8000.000     8000.00    15000.000    15000.00       0.000        0.00 
           01. B-13-0646 
206.5000   COFFERDAMS (STRUCTURE)         LS         1.000    56000.000    56000.00    60000.000    60000.00       0.000        0.00 
           01. B-13-0646 
210.0100   BACKFILL STRUCTURE             CY       410.000       14.000     5740.00       16.500     6765.00       0.000        0.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      500.000      500.00      500.000      500.00       0.000        0.00 
           01. 5310-02-74 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      500.000      500.00      500.000      500.00       0.000        0.00 
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           02. 5657-00-70 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON       35.000       15.000      525.00       15.000      525.00       0.000        0.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON     1835.000       11.500    21102.50       11.500    21102.50       0.000        0.00 
311.0115   BREAKER RUN                    CY        20.000       30.000      600.00       20.000      400.00       0.000        0.00 
312.0110   SELECT CRUSHED MATERIAL        TON     3025.000       11.000    33275.00       11.000    33275.00       0.000        0.00 
415.0080   CONCRETE PAVEMENT 8-INCH       SY       905.000       37.430    33874.15       37.430    33874.15       0.000        0.00 
415.0410   CONCRETE PAVEMENT APPROACH SLA SY       325.000      134.440    43693.00      134.440    43693.00       0.000        0.00 
416.0180   CONCRETE DRIVEWAY 8-INCH       SY        53.000       38.130     2020.89       38.130     2020.89       0.000        0.00 
455.0105   ASPHALTIC MATERIAL PG58-28     TON       32.000      200.000     6400.00      200.000     6400.00       0.000        0.00 
455.0605   TACK COAT                      GAL       70.000        5.000      350.00        5.000      350.00       0.000        0.00 
460.1103   HMA PAVEMENT TYPE E-3          TON      585.000       60.000    35100.00       60.000    35100.00       0.000        0.00 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL      380.000        1.000      380.00        1.000      380.00       0.000        0.00 
465.0125   ASPHALTIC SURFACE TEMPORARY    TON      290.000       76.000    22040.00       76.000    22040.00       0.000        0.00 
502.0100   CONCRETE MASONRY BRIDGES       CY       505.000      525.000   265125.00      550.000   277750.00       0.000        0.00 
502.3200   PROTECTIVE SURFACE TREATMENT   SY       163.000        3.000      489.00        5.000      815.00       0.000        0.00 
502.5005   MASONRY ANCHORS TYPE L NO. 5 B EACH      32.000       15.000      480.00       10.000      320.00       0.000        0.00 
505.0405   BAR STEEL REINFORCEMENT HS BRI LB     12500.000        0.900    11250.00        0.950    11875.00       0.000        0.00 
505.0605   BAR STEEL REINF HS COATED BRID LB     64520.000        1.000    64520.00        1.000    64520.00       0.000        0.00 
509.5100.S POLYMER OVERLAY                SY       370.000       46.000    17020.00       46.000    17020.00       0.000        0.00 
513.7015   RAILING STEEL TYPE C3 (STRUCTU LS         1.000    15000.000    15000.00    16000.000    16000.00       0.000        0.00 
           01. B-13-0646 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY        28.000       30.000      840.00       30.000      840.00       0.000        0.00 
517.1010.S CONCRETE STAINING (STRUCTURE)  SF       256.000        4.000     1024.00       25.000     6400.00       0.000        0.00 
           01. B-13-0646 
517.1050.S ARCHITECTURL SURFCE TREATMNT ( SF       256.000       15.000     3840.00       75.000    19200.00       0.000        0.00 
           01. B-13-0646 
522.1024   APR ENDWLS CULV PIPE REINF CON EACH       1.000     1400.000     1400.00     1400.000     1400.00       0.000        0.00 
550.1100   PILING STEEL HP 10-INCH X 42 L LF      2605.000       45.000   117225.00       33.750    87918.75       0.000        0.00 
601.0409   CONCRETE CURB & GUTTER 30-INCH LF       790.000        9.300     7347.00        9.300     7347.00       0.000        0.00 
601.0411   CONCRETE CURB & GUTTER 30-INCH LF       270.000        9.300     2511.00        9.300     2511.00       0.000        0.00 
602.0405   CONCRETE SIDEWALK 4-INCH       SF      2705.000        2.940     7952.70        2.940     7952.70       0.000        0.00 
602.0515   CURB RAMP DETECT WRNING FLD NA SF        48.000       35.000     1680.00       35.000     1680.00       0.000        0.00 
606.0300   RIPRAP HEAVY                   CY       425.000       50.000    21250.00       65.000    27625.00       0.000        0.00 
608.0412   ST SEWER PIPE REINF CONC CLASS LF        71.000       58.000     4118.00       58.000     4118.00       0.000        0.00 
608.0418   ST SEWER PIPE REINF CONC CLASS LF        89.000       64.000     5696.00       64.000     5696.00       0.000        0.00 
608.0424   ST SEWER PIPE REINF CONC CLASS LF       185.000       70.000    12950.00       70.000    12950.00       0.000        0.00 
611.0612   INLET COVERS TYPE C            EACH       2.000      425.000      850.00      425.000      850.00       0.000        0.00 
611.0624   INLET COVERS TYPE H            EACH       2.000      525.000     1050.00      525.000     1050.00       0.000        0.00 
611.0639   INLET COVERS TYPE H-S          EACH       4.000      525.000     2100.00      525.000     2100.00       0.000        0.00 
611.2005   MANHOLES 5-FT DIAMETER         EACH       1.000     2100.000     2100.00     2100.000     2100.00       0.000        0.00 
611.2066   MANHOLES 6X6-FT                EACH       1.000     2500.000     2500.00     2500.000     2500.00       0.000        0.00 
611.3230   INLETS 2X3-FT                  EACH       6.000      975.000     5850.00      975.000     5850.00       0.000        0.00 
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612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF       593.000        6.000     3558.00        6.000     3558.00       0.000        0.00 
614.0150   ANCHOR ASSEMBLIES STL PLATE BE EACH       1.000      150.000      150.00      250.000      250.00       0.000        0.00 
614.2300   MGS GUARDRAIL 3                LF        12.500       25.000      312.50       25.000      312.50       0.000        0.00 
614.2500   MGS THRIE BEAM TRANSITION      LF        39.000       65.000     2535.00       65.000     2535.00       0.000        0.00 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       1.000     2800.000     2800.00     2800.000     2800.00       0.000        0.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000      500.000      500.00     5000.000     5000.00       0.000        0.00 
           01. 5657-00-70 
619.1000   MOBILIZATION                   EACH       1.000    66300.000    66300.00   148846.000   148846.00       0.000        0.00 
620.0200   CONCRETE MEDIAN BLUNT NOSE     SF        72.000        4.280      308.16        4.280      308.16       0.000        0.00 
624.0100   WATER                          MGAL       5.000       25.000      125.00       25.000      125.00       0.000        0.00 
625.0100   TOPSOIL                        SY      1435.000        3.250     4663.75        3.250     4663.75       0.000        0.00 
628.1504   SILT FENCE                     LF       810.000        1.650     1336.50        1.650     1336.50       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF       810.000        0.010        8.10        0.010        8.10       0.000        0.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       3.000      200.000      600.00      200.000      600.00       0.000        0.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       5.000        1.000        5.00        1.000        5.00       0.000        0.00 
628.2006   EROSION MAT URBAN CLASS I TYPE SY      1735.000        1.750     3036.25        1.750     3036.25       0.000        0.00 
628.7010   INLET PROTECTION TYPE B        EACH       1.000       45.000       45.00       45.000       45.00       0.000        0.00 
628.7015   INLET PROTECTION TYPE C        EACH       6.000       45.000      270.00       45.000      270.00       0.000        0.00 
628.7020   INLET PROTECTION TYPE D        EACH       1.000      100.000      100.00      100.000      100.00       0.000        0.00 
628.7560   TRACKING PADS                  EACH       1.000        1.000        1.00     5000.000     5000.00       0.000        0.00 
629.0210   FERTILIZER TYPE B              CWT        1.000      200.000      200.00      200.000      200.00       0.000        0.00 
630.0140   SEEDING MIXTURE NO. 40         LB        27.000       15.000      405.00       15.000      405.00       0.000        0.00 
630.0200   SEEDING TEMPORARY              LB        25.000       10.000      250.00       10.000      250.00       0.000        0.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH      24.000       54.000     1296.00       54.000     1296.00       0.000        0.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH      19.000       59.000     1121.00       59.000     1121.00       0.000        0.00 
634.0814   POSTS TUBULAR STEEL 2X2-INCH X EACH       4.000      120.000      480.00      120.000      480.00       0.000        0.00 
634.0816   POSTS TUBULAR STEEL 2X2-INCH X EACH       5.000      130.000      650.00      130.000      650.00       0.000        0.00 
637.2220   SIGNS TYPE II REFLECTIVE SH    SF       184.980       17.250     3190.91       17.250     3190.91       0.000        0.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF       135.080       17.800     2404.42       17.800     2404.42       0.000        0.00 
638.2102   MOVING SIGNS TYPE II           EACH       2.000       50.000      100.00       50.000      100.00       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH      50.000       15.000      750.00       15.000      750.00       0.000        0.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH      38.000       20.000      760.00       20.000      760.00       0.000        0.00 
638.4000   MOVING SMALL SIGN SUPPORTS     EACH       1.000       50.000       50.00       50.000       50.00       0.000        0.00 
642.5201   FIELD OFFICE TYPE C            EACH       1.000     2000.000     2000.00    10000.000    10000.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     2500.000     2500.00     2500.000     2500.00       0.000        0.00 
           01. 5310-02-74 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     2500.000     2500.00     2000.000     2000.00       0.000        0.00 
           02. 5657-00-70 
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643.0300   TRAFFIC CONTROL DRUMS          DAY     3320.000        0.900     2988.00        0.900     2988.00       0.000        0.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     1000.000        1.000     1000.00        1.000     1000.00       0.000        0.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     2000.000        0.300      600.00        0.300      600.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     5375.000        0.500     2687.50        0.500     2687.50       0.000        0.00 
643.2000   TRAFFIC CONTROL DETOUR (PROJEC EACH       1.000     1000.000     1000.00     1000.000     1000.00       0.000        0.00 
           01. 5657-00-70 
643.3000   TRAFFIC CONTROL DETOUR SIGNS   DAY    15500.000        0.250     3875.00        0.250     3875.00       0.000        0.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       760.000        3.000     2280.00        5.000     3800.00       0.000        0.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF      9900.000        0.720     7128.00        0.720     7128.00       0.000        0.00 
646.0126   PAVEMENT MARKING EPOXY 8-INCH  LF       926.000        1.100     1018.60        1.100     1018.60       0.000        0.00 
646.0600   REMOVING PAVEMENT MARKINGS     LF       490.000        0.530      259.70        0.530      259.70       0.000        0.00 
647.0110   PVT MARKING RAILROAD CROSSINGS EACH       4.000      650.000     2600.00      650.000     2600.00       0.000        0.00 
647.0156   PAVEMENT MARKING ARROWS EPOXY  EACH       1.000      135.000      135.00      135.000      135.00       0.000        0.00 
647.0166   PAVEMENT MARKING ARROWS EPOXY  EACH       8.000      135.000     1080.00      135.000     1080.00       0.000        0.00 
647.0176   PAVEMENT MARKING ARROWS EPOXY  EACH       3.000      220.000      660.00      220.000      660.00       0.000        0.00 
647.0356   PAVEMENT MARKING WORDS EPOXY   EACH       1.000      190.000      190.00      190.000      190.00       0.000        0.00 
647.0456   PAVEMENT MARKING CURB EPOXY    LF       220.000        3.500      770.00        3.500      770.00       0.000        0.00 
647.0566   PAVEMENT MARKING STOP LINE EPO LF       295.000        6.200     1829.00        6.200     1829.00       0.000        0.00 
647.0606   PAVEMENT MARKING ISLAND NOSE E EACH       2.000       86.000      172.00       86.000      172.00       0.000        0.00 
647.0726   PAVEMENT MARKING DIAGONAL EPOX LF       105.000        5.900      619.50        5.900      619.50       0.000        0.00 
647.0766   PAVEMENT MARKING CROSSWALK EPO LF       312.000        4.900     1528.80        4.900     1528.80       0.000        0.00 
647.0955   REMOVING PAVEMENT MARKINGS ARR EACH       9.000       15.000      135.00       15.000      135.00       0.000        0.00 
647.0965   REMOVING PAVEMENT MARKINGS WOR EACH       5.000       40.000      200.00       40.000      200.00       0.000        0.00 
650.4000   CONSTRUCTION STAKING STORM SEW EACH       9.000       70.000      630.00       70.000      630.00       0.000        0.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       751.000        0.010        7.51        0.010        7.51       0.000        0.00 
650.5000   CONSTRUCTION STAKING BASE      LF       527.000        1.000      527.00        1.000      527.00       0.000        0.00 
650.5500   CONSTRUCTION STAKING CURB GUTT LF       365.000        1.000      365.00        1.000      365.00       0.000        0.00 
650.7000   CONSTRUCTION STAKING CONC PAVE LF       224.000        1.000      224.00        1.000      224.00       0.000        0.00 
650.8000   CONSTRUCTION STAKING RESURFACI LF       306.000        0.500      153.00        0.500      153.00       0.000        0.00 
650.8500   CONST STAKING ELEC INSTALL (PR LS         1.000      350.000      350.00      350.000      350.00       0.000        0.00 
           01. 5657-00-70 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000      100.000      100.00      100.000      100.00       0.000        0.00 
           01. 5657-00-70 
650.9920   CONSTRUCTION STAKING SLOPE STA LF       751.000        0.800      600.80        0.800      600.80       0.000        0.00 
652.0225   CONDUIT RIGID NONMETALLIC SCH  LF       900.000        6.000     5400.00        6.000     5400.00       0.000        0.00 
652.0325   CONDUIT RIGID NONMETALLIC SCH  LF       188.000        7.000     1316.00        7.000     1316.00       0.000        0.00 
652.0800   CONDUIT LOOP DETECTOR          LF       427.000        5.500     2348.50        5.500     2348.50       0.000        0.00 
653.0135   PULL BOXES STEEL 24X36-INCH    EACH       6.000      780.000     4680.00      780.000     4680.00       0.000        0.00 
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653.0140   PULL BOXES STEEL 24X42-INCH    EACH       7.000      800.000     5600.00      800.000     5600.00       0.000        0.00 
653.0905   REMOVING PULL BOXES            EACH       5.000      175.000      875.00      175.000      875.00       0.000        0.00 
654.0102   CONCRETE BASES TYPE 2          EACH       5.000      800.000     4000.00      800.000     4000.00       0.000        0.00 
655.0800   LOOP DETECTOR WIRE             LF      1059.000        0.650      688.35        0.650      688.35       0.000        0.00 
661.0200   TEMP TRAFFIC SIGNALS FOR INTER LS         1.000    56500.000    56500.00    56500.000    56500.00       0.000        0.00 
           01. USH 14 & CTH P 
661.0200   TEMP TRAFFIC SIGNALS FOR INTER LS         1.000    42000.000    42000.00    42000.000    42000.00       0.000        0.00 
           02. CTH P & BOURBON ROAD 
661.0200   TEMP TRAFFIC SIGNALS FOR INTER LS         1.000    35000.000    35000.00    35000.000    35000.00       0.000        0.00 
           03. CTH KP & BOURBON ROAD 
690.0150   SAWING ASPHALT                 LF       818.000        1.500     1227.00        1.000      818.00       0.000        0.00 
690.0250   SAWING CONCRETE                LF        10.000       10.000      100.00        3.000       30.00       0.000        0.00 
715.0415   INCENTIVE STRENGTH CONC PAVEME DOL      500.000        1.000      500.00        1.000      500.00       0.000        0.00 
715.0502   INCENTIVE STRENGTH CONC STRUCT DOL     5050.000        1.000     5050.00        1.000     5050.00       0.000        0.00 
999.1000.S SEISMOGRAPH                    LS         1.000     2825.000     2825.00     5000.000     5000.00       0.000        0.00 
999.1500.S CRACK AND DAMAGE SURVEY        LS         1.000     1050.000     1050.00     1300.000     1300.00       0.000        0.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS      350.000        5.000     1750.00        5.000     1750.00       0.000        0.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      225.000        5.000     1125.00        5.000     1125.00       0.000        0.00 
SPV.0060   SPECIAL                        EACH       2.000     6500.000    13000.00     6500.000    13000.00       0.000        0.00 
           02. TEMPORARY OPTICOM SIGNAL PREEMPT 
SPV.0060   SPECIAL                        EACH       1.000      250.000      250.00      250.000      250.00       0.000        0.00 
           03. REMOVING ELECTRICAL SERVICE METER 
           BREAKER PEDESTAL 
SPV.0060   SPECIAL                        EACH      45.000      100.000     4500.00      100.000     4500.00       0.000        0.00 
           04. PERMANENT TRAFFIC CONTROL DRUM 
SPV.0060   SPECIAL                        EACH       2.000     2400.000     4800.00     2400.000     4800.00       0.000        0.00 
           05. SIGNS FLASHING LED, STOP 
SPV.0060   SPECIAL                        EACH       2.000    10000.000    20000.00    10000.000    20000.00       0.000        0.00 
           06. SIGNS FLASHING LED, VEHICLE ENTRANCE 
SPV.0105   SPECIAL                        LS         1.000     4500.000     4500.00     4500.000     4500.00       0.000        0.00 
           01. REMOVING TRAFFIC SIGNALS CTH P & 
           USH 14 INTERSECTION 
SPV.0105   SPECIAL                        LS         1.000    20200.000    20200.00    20200.000    20200.00       0.000        0.00 
           02. TEMPORARY VEHICLE DETECTION 
           USH 14 & CTH P 
SPV.0105   SPECIAL                        LS         1.000      500.000      500.00     2000.000     2000.00       0.000        0.00 
           05. TEMPORARY CROSSWALK ACCESS 
           CTH P & USH 14 
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SPV.0105   SPECIAL                        LS         1.000      750.000      750.00      750.000      750.00       0.000        0.00 
           06. CONCRETE PAVEMENT JOINT LAYOUT 
SPV.0180   SPECIAL                        SY      2835.000        2.750     7796.25        2.750     7796.25       0.000        0.00 
           01. GEOGRID REINFORCEMENT 
650.6500   CONSTRUCTION STAKING STRUCTURE LS         1.000      800.000      800.00      800.000      800.00       0.000        0.00 
           01. B-13-0646 
657.0100   PEDESTAL BASES                 EACH       3.000      300.000      900.00      300.000      900.00       0.000        0.00 
657.0255   TRANS BASE BRKWY 11 1/2-INCH B EACH       2.000      450.000      900.00      450.000      900.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......              1333382.84               1552039.59                    0.00 
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               STATE PROJECT(S):  5410-02-71                            LOCATION  DANE            COUNTY 
                                  5410-02-72                                      STOUGHTON - DEFOREST 
                                                                                  USH 51 
                                                                                  DANE COUNTY 
               TYPE OF WORK: GENERAL CONSTR - NO DOMINATE WORK TYPE 
 
   BIDDER NO  1:  CORNERSTONE USA LLC. 
   BIDDER NO  2:  SPEEDWAY SAND & GRAVEL, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0100   REMOVING PAVEMENT              SY       885.000        9.000     7965.00       12.000    10620.00       0.000        0.00 
204.0120   REMOVING ASPHALTIC SURFACE MIL SY       490.000       15.000     7350.00       15.000     7350.00       0.000        0.00 
204.0150   REMOVING CURB & GUTTER         LF      2134.000        4.950    10563.30        7.000    14938.00       0.000        0.00 
204.0155   REMOVING CONCRETE SIDEWALK     SY       852.000        5.250     4473.00       15.000    12780.00       0.000        0.00 
204.0195   REMOVING CONCRETE BASES        EACH      21.000      275.000     5775.00      500.000    10500.00       0.000        0.00 
205.0100   EXCAVATION COMMON              CY       447.000       25.000    11175.00       40.000    17880.00       0.000        0.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     2000.000     2000.00     5000.000     5000.00       0.000        0.00 
           01. 5410-02-71 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     2000.000     2000.00     5000.000     5000.00       0.000        0.00 
           02. 5410-02-72 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON      978.000       16.000    15648.00       16.000    15648.00       0.000        0.00 
390.0203   BASE PATCHING ASPHALTIC        SY       104.000      130.000    13520.00      130.000    13520.00       0.000        0.00 
415.0090   CONCRETE PAVEMENT 9-INCH       SY       885.000       95.000    84075.00       40.620    35948.70       0.000        0.00 
416.0610   DRILLED TIE BARS               EACH    1653.000        8.000    13224.00        5.440     8992.32       0.000        0.00 
416.0620   DRILLED DOWEL BARS             EACH    2112.000       15.000    31680.00        8.540    18036.48       0.000        0.00 
416.1715   CONCRETE PAVEMENT REPAIR SHES  SY      2600.000      167.000   434200.00       79.600   206960.00       0.000        0.00 
455.0605   TACK COAT                      GAL       12.000       10.000      120.00       10.000      120.00       0.000        0.00 
465.0105   ASPHALTIC SURFACE              TON       54.000      250.000    13500.00      250.000    13500.00       0.000        0.00 
465.0125   ASPHALTIC SURFACE TEMPORARY    TON       38.000      225.000     8550.00      225.000     8550.00       0.000        0.00 
465.0400   ASPHALTIC SHOULDER RUMBLE STRI LF      1464.000        5.000     7320.00        4.000     5856.00       0.000        0.00 
601.0405   CONCRETE CURB & GUTTER 18-INCH LF      1128.000       23.400    26395.20       11.730    13231.44       0.000        0.00 
601.0409   CONCRETE CURB & GUTTER 30-INCH LF       785.000       28.280    22199.80       13.440    10550.40       0.000        0.00 
601.0555   CONC CURB/GUTTR 6-IN SLOPED 36 LF       327.000       32.000    10464.00       15.790     5163.33       0.000        0.00 
602.0410   CONCRETE SIDEWALK 5-INCH       SF      7410.000        5.850    43348.50        3.710    27491.10       0.000        0.00 
602.0505   CURB RAMP DETECTABLE WARNNG FI SF       160.000       32.000     5120.00       35.000     5600.00       0.000        0.00 
608.0312   ST SEWER PIPE REINF CONC CLASS LF        50.000      135.000     6750.00      120.000     6000.00       0.000        0.00 
611.0535   MANHOLE COVERS TYPE J-SPECIAL  EACH       1.000      600.000      600.00     1000.000     1000.00       0.000        0.00 
611.0639   INLET COVERS TYPE H-S          EACH       1.000      700.000      700.00     1250.000     1250.00       0.000        0.00 
611.2004   MANHOLES 4-FT DIAMETER         EACH       1.000     4800.000     4800.00     2500.000     2500.00       0.000        0.00 
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611.3230   INLETS 2X3-FT                  EACH       1.000     1600.000     1600.00     2400.000     2400.00       0.000        0.00 
611.8115   ADJUSTING INLET COVERS         EACH       7.000      350.000     2450.00      500.000     3500.00       0.000        0.00 
612.0902.S INSULATION BOARD POLYSTYRENE ( SY         4.000       16.000       64.00       50.000      200.00       0.000        0.00 
           01. 2-INCH 
619.1000   MOBILIZATION                   EACH       1.000   171000.000   171000.00   568418.000   568418.00       0.000        0.00 
620.0300   CONCRETE MEDIAN SLOPED NOSE    SF       308.000       12.950     3988.60        5.200     1601.60       0.000        0.00 
624.0100   WATER                          MGAL      14.700       34.000      499.80       50.000      735.00       0.000        0.00 
625.0100   TOPSOIL                        SY      1860.000        4.000     7440.00        6.000    11160.00       0.000        0.00 
628.1504   SILT FENCE                     LF       774.000        2.000     1548.00        1.750     1354.50       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF       774.000        0.500      387.00        0.010        7.74       0.000        0.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       2.000      200.000      400.00      150.000      300.00       0.000        0.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       6.000      250.000     1500.00        1.000        6.00       0.000        0.00 
628.2008   EROSION MAT URBAN CLASS I TYPE SY      1860.000        1.600     2976.00        1.750     3255.00       0.000        0.00 
628.7005   INLET PROTECTION TYPE A        EACH       5.000       80.000      400.00       98.000      490.00       0.000        0.00 
628.7020   INLET PROTECTION TYPE D        EACH      25.000      115.000     2875.00       95.000     2375.00       0.000        0.00 
628.7504   TEMPORARY DITCH CHECKS         LF        70.000        9.500      665.00        7.750      542.50       0.000        0.00 
628.7555   CULVERT PIPE CHECKS            EACH      42.000       75.000     3150.00       18.000      756.00       0.000        0.00 
629.0210   FERTILIZER TYPE B              CWT        1.170       90.000      105.30      200.000      234.00       0.000        0.00 
630.0120   SEEDING MIXTURE NO. 20         LB        50.000        8.500      425.00        9.500      475.00       0.000        0.00 
634.0612   POSTS WOOD 4X6-INCH X 12-FT    EACH       2.000       55.000      110.00       50.000      100.00       0.000        0.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH       6.000       55.000      330.00       55.000      330.00       0.000        0.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH       5.000       60.000      300.00       60.000      300.00       0.000        0.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF       408.000       15.500     6324.00       15.000     6120.00       0.000        0.00 
637.2215   SIGNS TYPE II REFLECTIVE H FOL SF       164.320       21.000     3450.72       21.000     3450.72       0.000        0.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        17.000       17.750      301.75       17.000      289.00       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH      61.000       20.000     1220.00       17.000     1037.00       0.000        0.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH       5.000       20.000      100.00       25.000      125.00       0.000        0.00 
641.8100   OVERHEAD SIGN SUPPORT (STRUCTU LS         1.000    17300.000    17300.00    13825.000    13825.00       0.000        0.00 
           01. (S-13-431) 
641.8100   OVERHEAD SIGN SUPPORT (STRUCTU LS         1.000    17300.000    17300.00    13825.000    13825.00       0.000        0.00 
           02. (S-13-432) 
641.8100   OVERHEAD SIGN SUPPORT (STRUCTU LS         1.000    10400.000    10400.00     9400.000     9400.00       0.000        0.00 
           03. (S-13-429) 
641.8100   OVERHEAD SIGN SUPPORT (STRUCTU LS         1.000    10400.000    10400.00     9400.000     9400.00       0.000        0.00 
           04. (S-13-430) 
642.5201   FIELD OFFICE TYPE C            EACH       1.000     9000.000     9000.00     8000.000     8000.00       0.000        0.00 
643.0200   TRAFFIC CONTROL SURV & MAINT ( DAY       84.000      105.000     8820.00      105.000     8820.00       0.000        0.00 
           01. 5410-02-71 
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643.0200   TRAFFIC CONTROL SURV & MAINT ( DAY       83.000      105.000     8715.00      105.000     8715.00       0.000        0.00 
           02. 5410-02-72 
643.0300   TRAFFIC CONTROL DRUMS          DAY    43692.000        0.350    15292.20        0.350    15292.20       0.000        0.00 
643.0410   TRAFFIC CONTROL BARRICADES TYP DAY      216.000        1.000      216.00        1.000      216.00       0.000        0.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     1454.000        0.500      727.00        0.500      727.00       0.000        0.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     3042.000        0.300      912.60        0.300      912.60       0.000        0.00 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY    10845.000        0.250     2711.25        0.250     2711.25       0.000        0.00 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY      664.000       20.000    13280.00       20.000    13280.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     5902.000        0.500     2951.00        0.500     2951.00       0.000        0.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY      166.000       50.000     8300.00       50.000     8300.00       0.000        0.00 
643.2000   TRAFFIC CONTROL DETOUR (PROJEC EACH       1.000     1000.000     1000.00     1000.000     1000.00       0.000        0.00 
           01. 5410-02-71 
643.2000   TRAFFIC CONTROL DETOUR (PROJEC EACH       1.000     1000.000     1000.00     1000.000     1000.00       0.000        0.00 
           02. 5410-02-72 
643.3000   TRAFFIC CONTROL DETOUR SIGNS   DAY      460.000        3.000     1380.00        3.000     1380.00       0.000        0.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF     13611.000        1.910    25997.01        1.250    17013.75       0.000        0.00 
646.0126   PAVEMENT MARKING EPOXY 8-INCH  LF      6857.000        2.420    16593.94        2.000    13714.00       0.000        0.00 
646.0600   REMOVING PAVEMENT MARKINGS     LF      2873.000        1.000     2873.00        1.000     2873.00       0.000        0.00 
647.0166   PAVEMENT MARKING ARROWS EPOXY  EACH      34.000      201.000     6834.00      275.000     9350.00       0.000        0.00 
647.0206   PAVEMENT MARKING ARROWS BIKE L EACH      10.000      112.000     1120.00      125.000     1250.00       0.000        0.00 
647.0306   PAVEMENT MARKING SYMBOLS BIKE  EACH      14.000      112.500     1575.00      155.000     2170.00       0.000        0.00 
647.0356   PAVEMENT MARKING WORDS EPOXY   EACH      16.000      206.000     3296.00      325.000     5200.00       0.000        0.00 
647.0456   PAVEMENT MARKING CURB EPOXY    LF       120.000        8.000      960.00        8.500     1020.00       0.000        0.00 
647.0566   PAVEMENT MARKING STOP LINE EPO LF       427.000       11.300     4825.10        9.500     4056.50       0.000        0.00 
647.0606   PAVEMENT MARKING ISLAND NOSE E EACH      12.000      117.000     1404.00      165.000     1980.00       0.000        0.00 
647.0726   PAVEMENT MARKING DIAGONAL EPOX LF        51.000        8.000      408.00        8.500      433.50       0.000        0.00 
647.0766   PAVEMENT MARKING CROSSWALK EPO LF       751.000        9.100     6834.10        7.500     5632.50       0.000        0.00 
647.0955   REMOVING PAVEMENT MARKINGS ARR EACH      20.000       15.000      300.00       15.000      300.00       0.000        0.00 
647.0965   REMOVING PAVEMENT MARKINGS WOR EACH       8.000       50.000      400.00       50.000      400.00       0.000        0.00 
649.0100   TEMPORARY PAVEMENT MARKING 4-I LF       409.000        3.000     1227.00        3.000     1227.00       0.000        0.00 
650.4000   CONSTRUCTION STAKING STORM SEW EACH       2.000       70.000      140.00       70.000      140.00       0.000        0.00 
650.5500   CONSTRUCTION STAKING CURB GUTT LF      2337.000        0.800     1869.60        0.800     1869.60       0.000        0.00 
650.7000   CONSTRUCTION STAKING CONC PAVE LF       239.000        1.000      239.00        1.000      239.00       0.000        0.00 
650.8500   CONST STAKING ELEC INSTALL (PR LS         1.000      600.000      600.00      600.000      600.00       0.000        0.00 
           01. 5410-02-71 
650.8500   CONST STAKING ELEC INSTALL (PR LS         1.000      600.000      600.00      600.000      600.00       0.000        0.00 
           02. 5410-02-72 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       70.000       70.00       70.000       70.00       0.000        0.00 
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           01. 5410-02-71 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       70.000       70.00       70.000       70.00       0.000        0.00 
           02. 5410-02-72 
652.0220   CONDUIT RIGID NONMETALLIC SCH  LF        22.000        4.000       88.00        5.000      110.00       0.000        0.00 
652.0225   CONDUIT RIGID NONMETALLIC SCH  LF      2499.000        4.500    11245.50        5.000    12495.00       0.000        0.00 
652.0235   CONDUIT RIGID NONMETALLIC SCH  LF       806.000        5.500     4433.00        6.000     4836.00       0.000        0.00 
652.0615   CONDUIT SPECIAL 3-INCH         LF      2534.000       24.000    60816.00       18.000    45612.00       0.000        0.00 
652.0800   CONDUIT LOOP DETECTOR          LF      2483.000        3.500     8690.50        4.000     9932.00       0.000        0.00 
652.0900   LOOP DETECTOR SLOTS            LF        80.000       13.000     1040.00       14.000     1120.00       0.000        0.00 
653.0135   PULL BOXES STEEL 24X36-INCH    EACH      14.000      575.000     8050.00      660.000     9240.00       0.000        0.00 
653.0140   PULL BOXES STEEL 24X42-INCH    EACH      40.000      625.000    25000.00      680.000    27200.00       0.000        0.00 
653.0905   REMOVING PULL BOXES            EACH      50.000       80.000     4000.00       75.000     3750.00       0.000        0.00 
654.0102   CONCRETE BASES TYPE 2          EACH      17.000      756.000    12852.00      775.000    13175.00       0.000        0.00 
654.0110   CONCRETE BASES TYPE 10         EACH       3.000     3100.000     9300.00     3850.000    11550.00       0.000        0.00 
654.0113   CONCRETE BASES TYPE 13         EACH       5.000     4150.000    20750.00     5500.000    27500.00       0.000        0.00 
654.0217   CONC CNTRL CABINET BASES TYPE  EACH       2.000     1350.000     2700.00     1250.000     2500.00       0.000        0.00 
655.0230   CABLE TRAFFIC SIGNAL 5-14 AWG  LF      2583.000        1.100     2841.30        0.850     2195.55       0.000        0.00 
655.0240   CABLE TRAFFIC SIGNAL 7-14 AWG  LF      3682.000        1.470     5412.54        0.950     3497.90       0.000        0.00 
655.0250   CABLE TRAFFIC SIGNAL 9-14 AWG  LF       735.000        1.970     1447.95        1.050      771.75       0.000        0.00 
655.0260   CABLE TRAFFIC SIGNAL 12-14 AWG LF      3247.000        2.220     7208.34        1.350     4383.45       0.000        0.00 
655.0270   CABLE TRAFFIC SIGNAL 15-14 AWG LF       968.000        2.750     2662.00        1.500     1452.00       0.000        0.00 
655.0315   CABLE TYPE UF 2-10 AWG         LF      2808.000        1.420     3987.36        1.150     3229.20       0.000        0.00 
655.0515   ELECTRICAL WIRE TRAFFIC SIGNAL LF      5708.000        0.750     4281.00        0.750     4281.00       0.000        0.00 
655.0610   ELECTRICAL WIRE LIGHTING 12 AW LF      2742.000        0.550     1508.10        0.650     1782.30       0.000        0.00 
655.0700   LOOP DETECTOR LEAD IN CABLE    LF     11818.000        0.950    11227.10        1.250    14772.50       0.000        0.00 
655.0800   LOOP DETECTOR WIRE             LF     11244.000        0.610     6858.84        0.600     6746.40       0.000        0.00 
655.0900   TRAFFIC SIGNAL EVP DETECTOR CA LF      1224.000        1.250     1530.00        2.000     2448.00       0.000        0.00 
657.0100   PEDESTAL BASES                 EACH      18.000      175.000     3150.00      145.000     2610.00       0.000        0.00 
657.0255   TRANS BASE BRKWY 11 1/2-INCH B EACH       1.000      305.000      305.00      284.000      284.00       0.000        0.00 
657.0315   POLES TYPE 4                   EACH       1.000     1212.000     1212.00     1290.000     1290.00       0.000        0.00 
657.0405   TRAFFIC SIGNAL STANDARDS ALUMI EACH       3.000      140.000      420.00      225.000      675.00       0.000        0.00 
657.0420   TRAFFIC SIGNAL STANDARDS ALUMI EACH      13.000      395.000     5135.00      420.000     5460.00       0.000        0.00 
657.0425   TRAFFIC SIGNAL STANDARDS ALUMI EACH       2.000      395.000      790.00      435.000      870.00       0.000        0.00 
657.0609   LMNAIR ARM SINGL MEMBR 4-INCH  EACH       4.000      155.000      620.00      130.000      520.00       0.000        0.00 
657.1345   INSTALL POLES TYPE 9           EACH       1.000      125.000      125.00     1000.000     1000.00       0.000        0.00 
657.1350   INSTALL POLES TYPE 10          EACH       4.000      200.000      800.00     1000.000     4000.00       0.000        0.00 
657.1360   INSTALL POLES TYPE 13          EACH       3.000      200.000      600.00     1500.000     4500.00       0.000        0.00 
657.1520   INSTALL MONOTUBE ARMS 20-FT    EACH       1.000      105.000      105.00     1000.000     1000.00       0.000        0.00 
657.1525   INSTALL MONOTUBE ARMS 25-FT    EACH       2.000      250.000      500.00     1200.000     2400.00       0.000        0.00 
657.1530   INSTALL MONOTUBE ARMS 30-FT    EACH       2.000      350.000      700.00     1200.000     2400.00       0.000        0.00 
657.1535   INSTALL MONOTUBE ARMS 35-FT    EACH       3.000      400.000     1200.00     1500.000     4500.00       0.000        0.00 
657.1806   INSTALL LUMINAIRE ARMS STEEL 6 EACH       4.000      125.000      500.00      150.000      600.00       0.000        0.00 
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657.1808   INSTALL LUMINAIRE ARMS STEEL 8 EACH       2.000      150.000      300.00      150.000      300.00       0.000        0.00 
657.1810   INSTALL LUMINAIRE ARMS STEEL 1 EACH       4.000      165.000      660.00      150.000      600.00       0.000        0.00 
658.0110   TRAFFIC SIGNAL FACE 3-12 INCH  EACH      50.000      610.000    30500.00      330.000    16500.00       0.000        0.00 
658.0115   TRAFFIC SIGNAL FACE 4-12 INCH  EACH       6.000      688.000     4128.00      402.000     2412.00       0.000        0.00 
658.0215   BACKPLATES SIGNAL FACE 3 SECTI EACH      50.000       65.000     3250.00       55.000     2750.00       0.000        0.00 
658.0220   BACKPLATES SIGNAL FACE 4 SECTI EACH       6.000       70.000      420.00       60.000      360.00       0.000        0.00 
658.0416   PEDESTRIAN SIGNAL FACE 16-INCH EACH      14.000      310.000     4340.00      221.000     3094.00       0.000        0.00 
658.0500   PEDESTRIAN PUSH BUTTONS        EACH      18.000      220.000     3960.00      220.000     3960.00       0.000        0.00 
658.0600   LED MODULES 12-INCH RED BALL   EACH      32.000       95.000     3040.00       48.000     1536.00       0.000        0.00 
658.0605   LED MODULES 12-INCH YELLOW BAL EACH      24.000      100.000     2400.00       49.000     1176.00       0.000        0.00 
658.0610   LED MODULES 12-INCH GREEN BALL EACH      24.000      100.000     2400.00       50.000     1200.00       0.000        0.00 
658.0615   LED MODULES 12-INCH RED ARROW  EACH      24.000      100.000     2400.00       48.000     1152.00       0.000        0.00 
658.0620   LED MODULES 12-INCH YELLOW ARR EACH      38.000       95.000     3610.00       49.000     1862.00       0.000        0.00 
658.0625   LED MODULES 12-INCH GREEN ARRO EACH      32.000      100.000     3200.00       50.000     1600.00       0.000        0.00 
658.0635   LED MODULES PED COUNTDWN TIMER EACH      14.000      210.000     2940.00      145.000     2030.00       0.000        0.00 
658.5069   SIGNAL MOUNTING HARDWARE (LOCA LS         1.000     4175.000     4175.00     3260.000     3260.00       0.000        0.00 
           01. PFLAUM 
658.5069   SIGNAL MOUNTING HARDWARE (LOCA LS         1.000     4350.000     4350.00     3420.000     3420.00       0.000        0.00 
           02. BUCKEYE 
659.1120   LUMINAIRES UTILITY LED B       EACH       4.000      800.000     3200.00      565.000     2260.00       0.000        0.00 
659.1125   LUMINAIRES UTILITY LED C       EACH      18.000      950.000    17100.00      690.000    12420.00       0.000        0.00 
661.0200   TEMP TRAFFIC SIGNALS FOR INTER LS         1.000    28750.000    28750.00    55000.000    55000.00       0.000        0.00 
           01. PFLAUM 
661.0200   TEMP TRAFFIC SIGNALS FOR INTER LS         1.000    28500.000    28500.00    55000.000    55000.00       0.000        0.00 
           02. BUCKEYE 
690.0250   SAWING CONCRETE                LF      8944.000        1.500    13416.00        1.600    14310.40       0.000        0.00 
715.0415   INCENTIVE STRENGTH CONC PAVEME DOL      500.000        1.000      500.00        1.000      500.00       0.000        0.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS      500.000        5.000     2500.00        5.000     2500.00       0.000        0.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      375.000        5.000     1875.00        5.000     1875.00       0.000        0.00 
SPV.0060   SPECIAL                        EACH       2.000     2000.000     4000.00     2000.000     4000.00       0.000        0.00 
           01. SPREAD FOOTINGS TYPE 1 
SPV.0060   SPECIAL                        EACH       5.000      175.000      875.00      560.000     2800.00       0.000        0.00 
           02. CONTRACTOR PROVIDED FASTENER 
           COMPONENTS FOR TYPE 9 OR 10 POLES 
SPV.0060   SPECIAL                        EACH       3.000      175.000      525.00      560.000     1680.00       0.000        0.00 
           03. CONTRACTOR PROVIDED FASTENER 
           COMPONENTS FOR TYPE 12 OR 13 POLES 
SPV.0090   SPECIAL                        LF        97.000       36.500     3540.50       38.360     3720.92       0.000        0.00 
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           01. CONCRETE CURB & GUTTER 36-INCH TYPE 
           A SPECIAL VERTICAL CURB 
SPV.0090   SPECIAL                        LF      1044.000       33.250    34713.00       19.410    20264.04       0.000        0.00 
           02. CONCRETE PAVEMENT REPAIR 
           LONGITUDINAL JOINT 
SPV.0105   SPECIAL                        LS         1.000     6550.000     6550.00     6500.000     6500.00       0.000        0.00 
           01. REMOVE TRAFFIC SIGNALS INTERSECTION 
           OF USH 51 & PFLAUM ROAD 
SPV.0105   SPECIAL                        LS         1.000     7420.000     7420.00     6500.000     6500.00       0.000        0.00 
           02. REMOVE TRAFFIC SIGNALS INTERSECTION 
           OF USH 51 & BUCKEYE ROAD 
SPV.0105   SPECIAL                        LS         1.000      675.000      675.00     2500.000     2500.00       0.000        0.00 
           03. TRANSPORTING AND INSTALLING MICROWAV 
           E DETECTION CABLE USH 51 & PFLAUM ROAD 
SPV.0105   SPECIAL                        LS         1.000      675.000      675.00     2500.000     2500.00       0.000        0.00 
           04. TRANSPORTING AND INSTALLING MICROWAV 
           E DETECTION CABLE USH 51 & BUCKEYE ROAD 
SPV.0105   SPECIAL                        LS         1.000      975.000      975.00     1100.000     1100.00       0.000        0.00 
           05. EVP DETECTOR HEAD INSTALLATION 
           USH 51 & PFLAUM ROAD 
SPV.0105   SPECIAL                        LS         1.000      975.000      975.00     1100.000     1100.00       0.000        0.00 
           06. EVP DETECTOR HEAD INSTALLATION USH 
           51 & BUCKEYE ROAD 
SPV.0105   SPECIAL                        LS         1.000    16775.000    16775.00    14000.000    14000.00       0.000        0.00 
           07. TEMPORARY VEHICLE DETECTION SYSTEM 
           USH 51 & PFLAUM ROAD 
SPV.0105   SPECIAL                        LS         1.000    16775.000    16775.00    14000.000    14000.00       0.000        0.00 
           08. TEMPORARY VEHICLE DETECTION SYSTEM 
           USH 51 & BUCKEYE ROAD 
SPV.0105   SPECIAL                        LS         1.000     2500.000     2500.00     2500.000     2500.00       0.000        0.00 
           09. TEMPORARY CROSSWALK ACCESS, USH 51 
           & PLAUM ROAD 
SPV.0105   SPECIAL                        LS         1.000     2500.000     2500.00     2500.000     2500.00       0.000        0.00 
           10. TEMPORARY CROSSWALK ACCESS, USH 51 
           & BUCKEYE ROAD 
 
                                      PROPOSAL TOTAL.......              1720545.80               1806943.14                    0.00 
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               STATE PROJECT(S):  5691-00-78                            LOCATION  GRANT           COUNTY 
                                                                                  TOWN NORTH LANCASTER, BADGER RD 
                                                                                  TOWN RD 
                                                                                  GRANT COUNTY 
               TYPE OF WORK: STRUCTURES 
 
   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   CLEARING                       ID        40.000       30.000     1200.00       30.000     1200.00      30.000     1200.00 
201.0220   GRUBBING                       ID        40.000       15.000      600.00       15.000      600.00      15.000      600.00 
203.0600.S REM OLD STR OVR WATER MIN DEBR LS         1.000    10000.000    10000.00     7000.000     7000.00    7000.000     7000.00 
           01. STA. 12+99 
205.0100   EXCAVATION COMMON              CY       200.000        6.000     1200.00        6.000     1200.00       6.000     1200.00 
           **P** 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000     7000.000     7000.00     4000.000     4000.00    2500.000     2500.00 
           01. B-22-0283 
208.0100   BORROW                         CY      1120.000       10.000    11200.00       10.000    11200.00      10.000    11200.00 
210.0100   BACKFILL STRUCTURE             CY       190.000       17.000     3230.00       15.000     2850.00      17.000     3230.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 5691-00-78 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON       80.000       15.000     1200.00       15.000     1200.00      15.000     1200.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON      850.000       13.000    11050.00       13.000    11050.00      13.000    11050.00 
455.0605   TACK COAT                      GAL       20.000       10.000      200.00       10.000      200.00      10.000      200.00 
465.0105   ASPHALTIC SURFACE              TON      165.000      118.000    19470.00      118.000    19470.00     118.000    19470.00 
502.0100   CONCRETE MASONRY BRIDGES       CY       107.000      591.000    63237.00      950.000   101650.00     825.000    88275.00 
502.3200   PROTECTIVE SURFACE TREATMENT   SY       190.000        3.000      570.00        3.000      570.00       2.000      380.00 
503.0136   PRESTRESSED GIRDER TYPE I 36-I LF       220.000      234.500    51590.00      200.000    44000.00     215.000    47300.00 
505.0405   BAR STEEL REINFORCEMENT HS BRI LB      3030.000        1.100     3333.00        1.000     3030.00       0.950     2878.50 
505.0605   BAR STEEL REINF HS COATED BRID LB     14450.000        1.100    15895.00        1.100    15895.00       1.000    14450.00 
506.2605   BEARING PADS ELASTOMERIC NON-L EACH       8.000       60.000      480.00       75.000      600.00      60.000      480.00 
506.4000   STEEL DIAPHRAGMS (STRUCTURE)   EACH       3.000      565.000     1695.00      650.000     1950.00     700.000     2100.00 
           01. B-22-0283 
513.4060   RAILING TUBULAR TYPE M (STRUCT LS         1.000    31000.000    31000.00    32000.000    32000.00   27800.000    27800.00 
           01. B-22-0283 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY        11.000       45.000      495.00       30.000      330.00      20.000      220.00 
550.0500   PILE POINTS                    EACH      12.000       65.000      780.00      100.000     1200.00     100.000     1200.00 
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550.1100   PILING STEEL HP 10-INCH X 42 L LF       260.000       39.000    10140.00       40.000    10400.00      48.000    12480.00 
606.0300   RIPRAP HEAVY                   CY       270.000       45.000    12150.00       45.000    12150.00      45.000    12150.00 
612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF       120.000        6.000      720.00        7.000      840.00       6.000      720.00 
614.2300   MGS GUARDRAIL 3                LF        88.000       18.500     1628.00       24.000     2112.00      18.500     1628.00 
614.2500   MGS THRIE BEAM TRANSITION      LF       160.000       65.000    10400.00       60.000     9600.00      65.000    10400.00 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       4.000     2600.000    10400.00     2500.000    10000.00    2600.000    10400.00 
619.1000   MOBILIZATION                   EACH       1.000    36875.000    36875.00    38775.000    38775.00   52900.000    52900.00 
625.0500   SALVAGED TOPSOIL               SY      1100.000        1.500     1650.00        1.500     1650.00       1.500     1650.00 
           **P** 
627.0200   MULCHING                       SY      1750.000        0.300      525.00        0.200      350.00       0.300      525.00 
           **P** 
628.1504   SILT FENCE                     LF      1260.000        2.000     2520.00        1.850     2331.00       2.000     2520.00 
628.1520   SILT FENCE MAINTENANCE         LF      2520.000        0.250      630.00        0.250      630.00       0.250      630.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       4.000      300.000     1200.00      300.000     1200.00     300.000     1200.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       2.000      300.000      600.00      300.000      600.00     300.000      600.00 
628.2006   EROSION MAT URBAN CLASS I TYPE SY      1100.000        1.600     1760.00        1.400     1540.00       1.600     1760.00 
629.0210   FERTILIZER TYPE B              CWT        2.000       90.000      180.00       75.000      150.00      90.000      180.00 
           **P** 
630.0120   SEEDING MIXTURE NO. 20         LB        55.000        9.500      522.50        8.000      440.00       9.500      522.50 
           **P** 
630.0160   SEEDING MIXTURE NO. 60         LB         1.000       50.000       50.00      100.000      100.00      50.000       50.00 
           **P** 
630.0200   SEEDING TEMPORARY              LB        30.000       10.000      300.00        5.000      150.00      10.000      300.00 
           **P** 
630.0300   SEEDING BORROW PIT             LB        10.000       10.000      100.00       20.000      200.00      10.000      100.00 
           **P** 
633.5100   MARKERS ROW                    EACH      12.000       25.000      300.00       31.500      378.00      25.000      300.00 
634.0612   POSTS WOOD 4X6-INCH X 12-FT    EACH       4.000       55.000      220.00       65.000      260.00      55.000      220.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH      11.000       55.000      605.00       70.000      770.00      55.000      605.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        62.250       20.000     1245.00       16.500     1027.13      20.000     1245.00 
638.2602   REMOVING SIGNS TYPE II         EACH       6.000       25.000      150.00       25.000      150.00      25.000      150.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH       6.000       25.000      150.00       25.000      150.00      25.000      150.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000      900.000      900.00     1000.000     1000.00    1800.000     1800.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     1994.240     1994.24     1994.000     1994.00    1994.240     1994.24 
           01. 5691-00-78 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       500.000        2.850     1425.00        3.000     1500.00       3.000     1500.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       275.000        0.010        2.75        0.040       11.00       0.010        2.75 
650.5000   CONSTRUCTION STAKING BASE      LF       275.000        0.800      220.00        0.250       68.75       0.800      220.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513013 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.6500   CONSTRUCTION STAKING STRUCTURE LS         1.000      750.000      750.00      800.000      800.00     750.000      750.00 
           01. B-22-0283 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       20.000       20.00       55.000       55.00      20.000       20.00 
           01. 5691-00-78 
650.9920   CONSTRUCTION STAKING SLOPE STA LF       455.000        0.750      341.25        1.000      455.00       0.750      341.25 
690.0150   SAWING ASPHALT                 LF       100.000        3.000      300.00        3.000      300.00       3.000      300.00 
715.0502   INCENTIVE STRENGTH CONC STRUCT DOL      642.000        1.000      642.00        1.000      642.00       1.000      642.00 
 
                                      PROPOSAL TOTAL.......               337540.74                364473.88               365389.24 
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  PROPOSAL: 20140513014 
 
               STATE PROJECT(S):  5714-00-70                            LOCATION  VERNON          COUNTY 
                                                                                  TOWN WEBSTER, HUSKER HOLLOW RD 
                                                                                  TOWN RD 
                                                                                  VERNON COUNTY 
               TYPE OF WORK: STRUCTURES 
 
   BIDDER NO  1:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  2:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   CLEARING                       STA        4.000        5.000       20.00        5.000       20.00       5.000       20.00 
201.0205   GRUBBING                       STA        4.000       50.000      200.00       50.000      200.00      50.000      200.00 
203.0600.S REM OLD STR OVR WATER MIN DEBR LS         1.000     6000.000     6000.00     8000.000     8000.00   20000.000    20000.00 
           01. STA. 12+73 
205.0100   EXCAVATION COMMON              CY       220.000        9.000     1980.00        9.000     1980.00       9.000     1980.00 
           **P** 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000     3000.000     3000.00     5100.000     5100.00    8250.000     8250.00 
           01. B-62-0040 
208.0100   BORROW                         CY      1460.000       11.290    16483.40       11.290    16483.40      11.290    16483.40 
210.0100   BACKFILL STRUCTURE             CY       310.000       15.000     4650.00       15.000     4650.00      15.000     4650.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      400.000      400.00      400.000      400.00     400.000      400.00 
           01. 5714-00-70 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON       90.000       21.000     1890.00       21.000     1890.00      21.000     1890.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON     1050.000       12.990    13639.50       12.990    13639.50      12.990    13639.50 
455.0605   TACK COAT                      GAL       30.000        9.000      270.00        9.000      270.00       9.000      270.00 
465.0105   ASPHALTIC SURFACE              TON      225.000      112.090    25220.25      112.090    25220.25     112.090    25220.25 
502.0100   CONCRETE MASONRY BRIDGES       CY       166.000      500.000    83000.00      349.000    57934.00     705.000   117030.00 
502.3200   PROTECTIVE SURFACE TREATMENT   SY       160.000        3.000      480.00        3.000      480.00       2.000      320.00 
505.0405   BAR STEEL REINFORCEMENT HS BRI LB      4560.000        1.000     4560.00        1.130     5152.80       1.000     4560.00 
505.0605   BAR STEEL REINF HS COATED BRID LB     18060.000        1.100    19866.00        1.130    20407.80       1.100    19866.00 
513.4060   RAILING TUBULAR TYPE M (STRUCT LS         1.000    17500.000    17500.00    16000.000    16000.00   16000.000    16000.00 
           01. B-62-0040 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY        12.000       30.000      360.00       45.000      540.00      20.000      240.00 
520.0136   CULVERT PIPE CLASS III 36-INCH LF        34.000       44.000     1496.00       44.000     1496.00      44.000     1496.00 
520.1036   APRON ENDWALLS FOR CULVERT PIP EACH       2.000      280.000      560.00      280.000      560.00     280.000      560.00 
524.0124   CULVERT PIPE SALVAGED 24-INCH  LF        33.000       25.000      825.00       25.000      825.00      25.000      825.00 
550.0020   PRE-BORING ROCK OR CONSOLIDATE LF        70.000       80.000     5600.00      150.000    10500.00      50.000     3500.00 
550.1100   PILING STEEL HP 10-INCH X 42 L LF       230.000       40.000     9200.00       34.000     7820.00      45.000    10350.00 
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   CERTIFIED BY- 
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  PROPOSAL: 20140513014 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
606.0300   RIPRAP HEAVY                   CY       110.000       45.000     4950.00       49.000     5390.00      36.000     3960.00 
612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF       140.000        7.000      980.00        6.500      910.00      11.000     1540.00 
619.1000   MOBILIZATION                   EACH       1.000    20470.000    20470.00    32300.000    32300.00   95500.000    95500.00 
625.0500   SALVAGED TOPSOIL               SY      2000.000        1.100     2200.00        1.100     2200.00       1.100     2200.00 
           **P** 
627.0200   MULCHING                       SY      3750.000        0.250      937.50        0.250      937.50       0.250      937.50 
           **P** 
628.1504   SILT FENCE                     LF       750.000        1.850     1387.50        1.850     1387.50       1.850     1387.50 
628.1520   SILT FENCE MAINTENANCE         LF      1500.000        0.010       15.00        0.010       15.00       0.010       15.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       4.000      400.000     1600.00      400.000     1600.00     400.000     1600.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       3.000        1.000        3.00        1.000        3.00       1.000        3.00 
628.2008   EROSION MAT URBAN CLASS I TYPE SY       120.000        2.250      270.00        2.250      270.00       2.250      270.00 
628.7504   TEMPORARY DITCH CHECKS         LF        70.000        8.500      595.00        8.500      595.00       8.500      595.00 
628.7555   CULVERT PIPE CHECKS            EACH       4.000       45.000      180.00       45.000      180.00      45.000      180.00 
629.0210   FERTILIZER TYPE B              CWT        3.000      100.000      300.00      100.000      300.00     100.000      300.00 
           **P** 
630.0120   SEEDING MIXTURE NO. 20         LB        80.000       15.000     1200.00      100.000     8000.00      15.000     1200.00 
           **P** 
630.0200   SEEDING TEMPORARY              LB        40.000        5.000      200.00        5.000      200.00       5.000      200.00 
           **P** 
630.0300   SEEDING BORROW PIT             LB        10.000       15.000      150.00       15.000      150.00      15.000      150.00 
           **P** 
633.5100   MARKERS ROW                    EACH      12.000       45.000      540.00       45.000      540.00      45.000      540.00 
634.0612   POSTS WOOD 4X6-INCH X 12-FT    EACH       4.000       65.000      260.00       65.000      260.00      65.000      260.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH       1.000       70.000       70.00       70.000       70.00      70.000       70.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF         5.180       20.000      103.60       20.000      103.60      20.000      103.60 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        12.000       20.000      240.00       20.000      240.00      20.000      240.00 
638.2602   REMOVING SIGNS TYPE II         EACH       8.000       20.000      160.00       20.000      160.00      20.000      160.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH       6.000       25.000      150.00       25.000      150.00      25.000      150.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     1000.000     1000.00      750.000      750.00    3500.000     3500.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     1794.000     1794.00     1793.760     1793.76    1793.760     1793.76 
           01. 5714-00-70 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       210.000        3.000      630.00        3.000      630.00       3.000      630.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       500.000        0.010        5.00        0.010        5.00       0.010        5.00 
650.5000   CONSTRUCTION STAKING BASE      LF       500.000        0.750      375.00        0.750      375.00       0.750      375.00 
650.6000   CONSTRUCTION STAKING PIPE CULV EACH       1.000       50.000       50.00       50.000       50.00      50.000       50.00 
650.6500   CONSTRUCTION STAKING STRUCTURE LS         1.000      700.000      700.00      700.000      700.00     700.000      700.00 
           01. B-62-0040 
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  PROPOSAL: 20140513014 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       20.000       20.00       20.000       20.00      20.000       20.00 
           01. 5714-00-70 
650.9920   CONSTRUCTION STAKING SLOPE STA LF       500.000        0.750      375.00        0.750      375.00       0.750      375.00 
690.0150   SAWING ASPHALT                 LF       280.000        4.000     1120.00        5.000     1400.00       2.000      560.00 
715.0502   INCENTIVE STRENGTH CONC STRUCT DOL      996.000        1.000      996.00        1.000      996.00       1.000      996.00 
 
                                      PROPOSAL TOTAL.......               261226.75                262625.11               388316.51 
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  PROPOSAL: 20140513015 
 
               STATE PROJECT(S):  5849-00-74                            LOCATION  DANE            COUNTY 
                                                                                  CITY FITCHBURG, HAIGHT FARM RD 
                                                                                  LOCAL ST 
                                                                                  DANE COUNTY 
               TYPE OF WORK: STRUCTURES 
 
   BIDDER NO  1:  MCGUIRE INC 
   BIDDER NO  2:  SPEEDWAY SAND & GRAVEL, INC. 
   BIDDER NO  3:  IVERSON CONSTRUCTION, LLC (CTGGRV) 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   CLEARING                       STA        3.000     2000.000     6000.00      400.000     1200.00    2000.000     6000.00 
201.0205   GRUBBING                       STA        3.000      500.000     1500.00      400.000     1200.00     900.000     2700.00 
203.0600.S REM OLD STR OVR WATER MIN DEBR LS         1.000     6000.000     6000.00    20000.000    20000.00    4225.000     4225.00 
           01. 10+00 
204.0100   REMOVING PAVEMENT              SY        70.000       10.000      700.00        5.000      350.00       7.500      525.00 
205.0100   EXCAVATION COMMON              CY       270.000        7.000     1890.00       10.000     2700.00      12.000     3240.00 
           **P** 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000     4000.000     4000.00     5000.000     5000.00    7565.000     7565.00 
           01. B-13-0676 
208.0100   BORROW                         CY      1675.000        8.000    13400.00        0.100      167.50      10.000    16750.00 
209.0100   BACKFILL GRANULAR              CY        70.000       13.000      910.00       35.000     2450.00      22.500     1575.00 
210.0100   BACKFILL STRUCTURE             CY      1270.000       13.000    16510.00       21.000    26670.00      25.000    31750.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      500.000      500.00      200.000      200.00     750.000      750.00 
           01. 5849-00-74 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON       45.000       15.000      675.00       25.000     1125.00      16.000      720.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON      930.000       13.000    12090.00       15.000    13950.00      14.000    13020.00 
416.0160   CONCRETE DRIVEWAY 6-INCH       SY        40.000       30.000     1200.00       50.000     2000.00      60.000     2400.00 
455.0605   TACK COAT                      GAL       30.000        2.000       60.00        2.000       60.00       2.000       60.00 
465.0105   ASPHALTIC SURFACE              TON      350.000       74.000    25900.00       74.000    25900.00      74.000    25900.00 
504.0900   CONCRETE MASONRY ENDWALLS      CY        42.000     1135.000    47670.00      900.000    37800.00     837.200    35162.40 
505.0410   BAR STEEL REINFORCEMENT HS CUL LB      3950.000        1.000     3950.00        1.000     3950.00       0.910     3594.50 
505.0610   BAR STEEL REINF HS COATED CULV LB       520.000        1.500      780.00        1.000      520.00       1.020      530.40 
520.0124   CULVERT PIPE CLASS III 24-INCH LF        48.000       38.000     1824.00       54.500     2616.00      60.000     2880.00 
520.1024   APRON ENDWALLS FOR CULVERT PIP EACH       2.000      225.000      450.00      300.000      600.00     850.000     1700.00 
524.0115   CULVERT PIPE SALVAGED 15-INCH  LF        35.000       10.000      350.00       55.000     1925.00      20.000      700.00 
606.0300   RIPRAP HEAVY                   CY       120.000       45.000     5400.00       50.000     6000.00      75.000     9000.00 
619.1000   MOBILIZATION                   EACH       1.000    13000.000    13000.00    39800.000    39800.00   18250.000    18250.00 
625.0500   SALVAGED TOPSOIL               SY      1950.000        1.750     3412.50        2.500     4875.00       1.250     2437.50 
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  PROPOSAL: 20140513015 
 
           **P** 
627.0200   MULCHING                       SY      3350.000        0.220      737.00        0.250      837.50       0.220      737.00 
           **P** 
628.1104   EROSION BALES                  EACH      35.000       11.800      413.00       15.000      525.00      11.800      413.00 
628.1504   SILT FENCE                     LF       740.000        2.450     1813.00        1.750     1295.00       2.450     1813.00 
628.1520   SILT FENCE MAINTENANCE         LF      1480.000        0.100      148.00        0.010       14.80       0.100      148.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       4.000       75.000      300.00      200.000      800.00      75.000      300.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       2.000       25.000       50.00        1.000        2.00      25.000       50.00 
628.2008   EROSION MAT URBAN CLASS I TYPE SY       210.000        2.300      483.00        2.250      472.50       2.300      483.00 
628.5505   POLYETHYLENE SHEETING          SY        20.000        5.000      100.00       12.000      240.00      32.000      640.00 
628.7555   CULVERT PIPE CHECKS            EACH       4.000       12.900       51.60       45.000      180.00      12.900       51.60 
629.0210   FERTILIZER TYPE B              CWT        2.000      110.000      220.00      100.000      200.00     110.000      220.00 
           **P** 
630.0120   SEEDING MIXTURE NO. 20         LB        60.000       13.150      789.00       15.000      900.00      13.150      789.00 
           **P** 
630.0160   SEEDING MIXTURE NO. 60         LB         2.000       33.000       66.00       25.000       50.00      33.000       66.00 
           **P** 
630.0200   SEEDING TEMPORARY              LB        30.000       10.100      303.00        5.000      150.00      10.100      303.00 
           **P** 
630.0300   SEEDING BORROW PIT             LB        18.000       14.750      265.50       15.000      270.00      14.750      265.50 
           **P** 
633.5100   MARKERS ROW                    EACH      13.000       40.150      521.95       45.000      585.00      40.150      521.95 
633.5200   MARKERS CULVERT END            EACH       4.000       42.900      171.60       45.000      180.00      42.900      171.60 
638.2602   REMOVING SIGNS TYPE II         EACH       4.000       27.000      108.00       20.000       80.00      27.000      108.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH       4.000       22.000       88.00       25.000      100.00      22.000       88.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     1500.000     1500.00     3000.000     3000.00    4250.000     4250.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     2125.000     2125.00     3500.000     3500.00    4325.000     4325.00 
           01. 5849-00-74 
645.0105   GEOTEXTILE FABRIC TYPE C       SY       350.000        4.250     1487.50        4.150     1452.50       3.500     1225.00 
645.0111   GEOTEXTILE FABRIC TYPE DF SCHE SY        40.000        4.000      160.00        4.000      160.00       5.970      238.80 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       235.000        4.250      998.75        3.810      895.35       3.250      763.75 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF      1200.000        1.490     1788.00        1.490     1788.00       2.050     2460.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       300.000        0.010        3.00        0.010        3.00       1.620      486.00 
650.5000   CONSTRUCTION STAKING BASE      LF       300.000        0.700      210.00        0.700      210.00       1.620      486.00 
650.6000   CONSTRUCTION STAKING PIPE CULV EACH       4.000       60.000      240.00       60.000      240.00     135.590      542.36 
650.6500   CONSTRUCTION STAKING STRUCTURE LS         1.000      700.000      700.00      700.000      700.00     874.240      874.24 
           01. B-13-0676 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       20.000       20.00       20.000       20.00     307.530      307.53 
           01. 5849-00-74 
650.9920   CONSTRUCTION STAKING SLOPE STA LF       300.000        0.700      210.00        0.700      210.00       1.620      486.00 
690.0150   SAWING ASPHALT                 LF        46.000        2.500      115.00        7.000      322.00       2.500      115.00 
690.0250   SAWING CONCRETE                LF        13.000        2.500       32.50        7.000       91.00       2.500       32.50 
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715.0502   INCENTIVE STRENGTH CONC STRUCT DOL      252.000        1.000      252.00        1.000      252.00       1.000      252.00 
SPV.0090   SPECIAL                        LF       100.000      300.000    30000.00      256.000    25600.00     425.000    42500.00 
           01. PIPE ARCH CORRUGATED STEEL 128X83 
           INCH 
SPV.0090   SPECIAL                        LF       200.000      175.000    35000.00      126.000    25200.00     150.000    30000.00 
           02. CULVERT PIPE CORRUGATED STEEL  66 
           INCH 
 
                                      PROPOSAL TOTAL.......               249641.90                271584.15               287947.63 
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  PROPOSAL: 20140513016 
 
               STATE PROJECT(S):  5971-02-71                            LOCATION  SAUK            COUNTY 
                                  5988-00-70                                      DEVILS LAKE STATE PARK - BARABOO, CITY BARABO 
                                                                                  STH 123, LOCAL ST 
                                                                                  SAUK 
               TYPE OF WORK: GENERAL CONSTR - NO DOMINATE WORK TYPE 
 
   BIDDER NO  1:  JAMES PETERSON SONS, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   CLEARING                       STA       10.000      641.000     6410.00        0.000        0.00       0.000        0.00 
201.0120   CLEARING                       ID        13.000       33.500      435.50        0.000        0.00       0.000        0.00 
201.0205   GRUBBING                       STA       10.000      641.000     6410.00        0.000        0.00       0.000        0.00 
201.0220   GRUBBING                       ID        13.000       33.500      435.50        0.000        0.00       0.000        0.00 
203.0100   REMOVING SMALL PIPE CULVERTS   EACH       5.000      445.000     2225.00        0.000        0.00       0.000        0.00 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. 109+56.45 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           02. 112+26.63 
204.0100   REMOVING PAVEMENT              SY      9856.000        4.440    43760.64        0.000        0.00       0.000        0.00 
204.0130   REMOVING CURB                  LF       410.000        5.000     2050.00        0.000        0.00       0.000        0.00 
204.0150   REMOVING CURB & GUTTER         LF      9018.000        3.000    27054.00        0.000        0.00       0.000        0.00 
204.0155   REMOVING CONCRETE SIDEWALK     SY      1424.000        5.000     7120.00        0.000        0.00       0.000        0.00 
204.0170   REMOVING FENCE                 LF       561.000        1.000      561.00        0.000        0.00       0.000        0.00 
204.0210   REMOVING MANHOLES              EACH       2.000      445.000      890.00        0.000        0.00       0.000        0.00 
204.0220   REMOVING INLETS                EACH      26.000      300.000     7800.00        0.000        0.00       0.000        0.00 
204.0245   REMOVING STORM SEWER (SIZE)    LF       406.000       56.000    22736.00        0.000        0.00       0.000        0.00 
           01. 12-INCH 
204.0245   REMOVING STORM SEWER (SIZE)    LF        21.000       38.000      798.00        0.000        0.00       0.000        0.00 
           02. 24-INCH 
204.0280   SEALING PIPES                  EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
204.0291.S ABANDONING SEWER               CY         2.000      300.000      600.00        0.000        0.00       0.000        0.00 
205.0100   EXCAVATION COMMON              CY     37381.000        9.780   365586.18        0.000        0.00       0.000        0.00 
205.0501.S EXCAVAT, HAUL, DISPOS PETRL CO TON      100.000       61.080     6108.00        0.000        0.00       0.000        0.00 
208.0100   BORROW                         CY       341.000       14.460     4930.86        0.000        0.00       0.000        0.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 5971-02-71 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     1800.000     1800.00        0.000        0.00       0.000        0.00 
           02. 5988-00-70 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON       74.000       18.700     1383.80        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON    17292.000       16.240   280822.08        0.000        0.00       0.000        0.00 
310.0110   BASE AGGREGATE OPEN GRADED     TON      144.000       21.080     3035.52        0.000        0.00       0.000        0.00 
312.0110   SELECT CRUSHED MATERIAL        TON    27733.000       14.940   414331.02        0.000        0.00       0.000        0.00 
405.0100   COLORING CONCRETE RED          CY        75.000       60.000     4500.00        0.000        0.00       0.000        0.00 
416.0260   CONCRETE DRIVEWAY HES 6-INCH   SY      1811.000       42.500    76967.50        0.000        0.00       0.000        0.00 
416.0508   CONC ROUNDABOUT TRUCK APRON 8- SY       339.000       48.500    16441.50        0.000        0.00       0.000        0.00 
416.0610   DRILLED TIE BARS               EACH      82.000       12.000      984.00        0.000        0.00       0.000        0.00 
455.0120   ASPHALTIC MATERIAL PG64-28     TON      588.000      150.000    88200.00        0.000        0.00       0.000        0.00 
455.0605   TACK COAT                      GAL      873.000        2.820     2461.86        0.000        0.00       0.000        0.00 
460.1103   HMA PAVEMENT TYPE E-3          TON    10688.000       53.420   570952.96        0.000        0.00       0.000        0.00 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL     6850.000        1.000     6850.00        0.000        0.00       0.000        0.00 
460.4200.S HMA PAVEMENT INTERSECTION      TON      829.000       71.060    58908.74        0.000        0.00       0.000        0.00 
465.0120   ASPH SURFACE DRIVEWAYS & FIELD TON      456.000       94.260    42982.56        0.000        0.00       0.000        0.00 
465.0125   ASPHALTIC SURFACE TEMPORARY    TON      600.000       65.460    39276.00        0.000        0.00       0.000        0.00 
520.8000   CONCRETE COLLARS FOR PIPE      EACH       9.000      350.000     3150.00        0.000        0.00       0.000        0.00 
521.0118   CULVERT PIPE CORRUGATED STEEL  LF        44.000       51.000     2244.00        0.000        0.00       0.000        0.00 
521.1018   APR ENDWLS FOR CULVERT PIPE ST EACH       2.000      200.000      400.00        0.000        0.00       0.000        0.00 
532.0200.S WALL MODULAR BLOCK GRAVITY     SF      1166.000       24.000    27984.00        0.000        0.00       0.000        0.00 
601.0110   CONCRETE CURB TYPE D           LF       435.000       25.000    10875.00        0.000        0.00       0.000        0.00 
601.0405   CONCRETE CURB & GUTTER 18-INCH LF       113.000       30.000     3390.00        0.000        0.00       0.000        0.00 
601.0411   CONCRETE CURB & GUTTER 30-INCH LF     15119.000        9.500   143630.50        0.000        0.00       0.000        0.00 
601.0582   CONC C & G 4-IN SLOPED 36-IN T LF       232.000       23.700     5498.40        0.000        0.00       0.000        0.00 
601.0600   CONCRETE CURB PEDESTRIAN       LF       108.000       20.000     2160.00        0.000        0.00       0.000        0.00 
602.0410   CONCRETE SIDEWALK 5-INCH       SF     46277.000        3.650   168911.05        0.000        0.00       0.000        0.00 
602.0505   CURB RAMP DETECTABLE WARNNG FI SF       264.000       40.000    10560.00        0.000        0.00       0.000        0.00 
606.0200   RIPRAP MEDIUM                  CY         4.000       75.000      300.00        0.000        0.00       0.000        0.00 
608.0318   ST SEWER PIPE REINF CONC CLASS LF       260.000       51.000    13260.00        0.000        0.00       0.000        0.00 
608.0324   ST SEWER PIPE REINF CONC CLASS LF       678.000       57.000    38646.00        0.000        0.00       0.000        0.00 
608.0330   ST SEWER PIPE REINF CONC CLASS LF         7.000      165.000     1155.00        0.000        0.00       0.000        0.00 
608.0415   ST SEWER PIPE REINF CONC CLASS LF       274.000       55.000    15070.00        0.000        0.00       0.000        0.00 
608.0512   STORM SEWER PIPE REINF CONC CL LF       935.000       44.000    41140.00        0.000        0.00       0.000        0.00 
610.0119   ST SWR  PIP REINF CONC H EL HE LF       245.000       79.000    19355.00        0.000        0.00       0.000        0.00 
611.0420   RECONSTRUCTING MANHOLES        EACH       8.000     2500.000    20000.00        0.000        0.00       0.000        0.00 
611.0530   MANHOLE COVERS TYPE J          EACH      24.000      415.000     9960.00        0.000        0.00       0.000        0.00 
611.0612   INLET COVERS TYPE C            EACH       1.000      415.000      415.00        0.000        0.00       0.000        0.00 
611.0624   INLET COVERS TYPE H            EACH      57.000      600.000    34200.00        0.000        0.00       0.000        0.00 
611.0639   INLET COVERS TYPE H-S          EACH      11.000      600.000     6600.00        0.000        0.00       0.000        0.00 
611.0642   INLET COVERS TYPE MS           EACH       6.000      370.000     2220.00        0.000        0.00       0.000        0.00 
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611.0652   INLET COVERS TYPE T            EACH       2.000      820.000     1640.00        0.000        0.00       0.000        0.00 
611.1005   CATCH BASINS 5-FT DIAMETER     EACH       2.000     2250.000     4500.00        0.000        0.00       0.000        0.00 
611.2004   MANHOLES 4-FT DIAMETER         EACH       6.000     1250.000     7500.00        0.000        0.00       0.000        0.00 
611.2005   MANHOLES 5-FT DIAMETER         EACH       1.000     2110.000     2110.00        0.000        0.00       0.000        0.00 
611.2006   MANHOLES 6-FT DIAMETER         EACH       8.000     2310.000    18480.00        0.000        0.00       0.000        0.00 
611.2008   MANHOLES 8-FT DIAMETER         EACH       1.000    13900.000    13900.00        0.000        0.00       0.000        0.00 
611.3225   INLETS 2X2.5-FT                EACH       2.000      945.000     1890.00        0.000        0.00       0.000        0.00 
611.3230   INLETS 2X3-FT                  EACH      64.000      810.000    51840.00        0.000        0.00       0.000        0.00 
611.3901   INLETS MEDIAN 1 GRATE          EACH       4.000     1165.000     4660.00        0.000        0.00       0.000        0.00 
611.3902   INLETS MEDIAN 2 GRATE          EACH       2.000     2050.000     4100.00        0.000        0.00       0.000        0.00 
611.8110   ADJUSTING MANHOLE COVERS       EACH      21.000      500.000    10500.00        0.000        0.00       0.000        0.00 
611.8115   ADJUSTING INLET COVERS         EACH       3.000      300.000      900.00        0.000        0.00       0.000        0.00 
611.8120.S COVER PLATES TEMPORARY         EACH       8.000      150.000     1200.00        0.000        0.00       0.000        0.00 
612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF      2236.000        3.000     6708.00        0.000        0.00       0.000        0.00 
619.1000   MOBILIZATION                   EACH       1.000   185200.000   185200.00        0.000        0.00       0.000        0.00 
620.0300   CONCRETE MEDIAN SLOPED NOSE    SF        87.000        7.000      609.00        0.000        0.00       0.000        0.00 
624.0100   WATER                          MGAL     244.000       25.000     6100.00        0.000        0.00       0.000        0.00 
625.0100   TOPSOIL                        SY     14344.000        4.250    60962.00        0.000        0.00       0.000        0.00 
628.1104   EROSION BALES                  EACH      60.000       10.000      600.00        0.000        0.00       0.000        0.00 
628.1504   SILT FENCE                     LF      3258.000        1.800     5864.40        0.000        0.00       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF      3258.000        0.100      325.80        0.000        0.00       0.000        0.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       6.000      300.000     1800.00        0.000        0.00       0.000        0.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       6.000      300.000     1800.00        0.000        0.00       0.000        0.00 
628.7005   INLET PROTECTION TYPE A        EACH       7.000       75.000      525.00        0.000        0.00       0.000        0.00 
628.7015   INLET PROTECTION TYPE C        EACH      82.000       40.000     3280.00        0.000        0.00       0.000        0.00 
628.7504   TEMPORARY DITCH CHECKS         LF       130.000        8.000     1040.00        0.000        0.00       0.000        0.00 
628.7555   CULVERT PIPE CHECKS            EACH       4.000       75.000      300.00        0.000        0.00       0.000        0.00 
629.0210   FERTILIZER TYPE B              CWT        9.040       50.000      452.00        0.000        0.00       0.000        0.00 
630.0200   SEEDING TEMPORARY              LB       212.000        1.800      381.60        0.000        0.00       0.000        0.00 
630.0300   SEEDING BORROW PIT             LB        42.000       10.000      420.00        0.000        0.00       0.000        0.00 
631.0300   SOD WATER                      MGAL      88.000        1.000       88.00        0.000        0.00       0.000        0.00 
631.1000   SOD LAWN                       SY     14366.000        3.850    55309.10        0.000        0.00       0.000        0.00 
634.0612   POSTS WOOD 4X6-INCH X 12-FT    EACH       1.000       50.000       50.00        0.000        0.00       0.000        0.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH      62.000       55.000     3410.00        0.000        0.00       0.000        0.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH      26.000       60.000     1560.00        0.000        0.00       0.000        0.00 
637.0620   SIGN FLAGS PERMANENT TYPE II   EACH      32.000       20.000      640.00        0.000        0.00       0.000        0.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF       413.280       16.500     6819.12        0.000        0.00       0.000        0.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF       155.000       18.000     2790.00        0.000        0.00       0.000        0.00 
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638.2102   MOVING SIGNS TYPE II           EACH      16.000       50.000      800.00        0.000        0.00       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH      85.000       20.000     1700.00        0.000        0.00       0.000        0.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH      49.000       20.000      980.00        0.000        0.00       0.000        0.00 
638.4000   MOVING SMALL SIGN SUPPORTS     EACH       9.000       50.000      450.00        0.000        0.00       0.000        0.00 
642.5201   FIELD OFFICE TYPE C            EACH       1.000    24200.000    24200.00        0.000        0.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     4600.000     4600.00        0.000        0.00       0.000        0.00 
           01. 5971-02-71 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     6200.000     6200.00        0.000        0.00       0.000        0.00 
           02. 5988-00-70 
643.0300   TRAFFIC CONTROL DRUMS          DAY    25471.000        0.250     6367.75        0.000        0.00       0.000        0.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     2079.000        1.000     2079.00        0.000        0.00       0.000        0.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     4158.000        0.300     1247.40        0.000        0.00       0.000        0.00 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY     1714.000        0.300      514.20        0.000        0.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     8288.000        0.450     3729.60        0.000        0.00       0.000        0.00 
643.0920   TRAFFIC CONTROL COVERING SIGNS EACH      10.000       25.000      250.00        0.000        0.00       0.000        0.00 
643.1000   TRAFFIC CONTROL SIGNS FIXED ME SF        24.000       18.000      432.00        0.000        0.00       0.000        0.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY      182.000       49.000     8918.00        0.000        0.00       0.000        0.00 
643.2000   TRAFFIC CONTROL DETOUR (PROJEC EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. 5971-02-71 
643.3000   TRAFFIC CONTROL DETOUR SIGNS   DAY     6390.000        0.500     3195.00        0.000        0.00       0.000        0.00 
645.0112   GEOTEXTILE FABRIC TYPE DF SCHE SY       994.000        2.290     2276.26        0.000        0.00       0.000        0.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY        14.000        4.500       63.00        0.000        0.00       0.000        0.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF     29646.000        0.450    13340.70        0.000        0.00       0.000        0.00 
646.0126   PAVEMENT MARKING EPOXY 8-INCH  LF       202.000        0.980      197.96        0.000        0.00       0.000        0.00 
646.0600   REMOVING PAVEMENT MARKINGS     LF      2685.000        0.600     1611.00        0.000        0.00       0.000        0.00 
647.0166   PAVEMENT MARKING ARROWS EPOXY  EACH       2.000      147.500      295.00        0.000        0.00       0.000        0.00 
647.0356   PAVEMENT MARKING WORDS EPOXY   EACH       2.000      151.500      303.00        0.000        0.00       0.000        0.00 
647.0566   PAVEMENT MARKING STOP LINE EPO LF       201.000        7.750     1557.75        0.000        0.00       0.000        0.00 
647.0606   PAVEMENT MARKING ISLAND NOSE E EACH       4.000       76.000      304.00        0.000        0.00       0.000        0.00 
647.0726   PAVEMENT MARKING DIAGONAL EPOX LF       324.000        3.350     1085.40        0.000        0.00       0.000        0.00 
647.0766   PAVEMENT MARKING CROSSWALK EPO LF      1037.000        5.800     6014.60        0.000        0.00       0.000        0.00 
649.0100   TEMPORARY PAVEMENT MARKING 4-I LF     22395.000        0.250     5598.75        0.000        0.00       0.000        0.00 
649.0400   TEMP PVT MARKING REMOVABLE TAP LF       475.000        1.000      475.00        0.000        0.00       0.000        0.00 
649.0801   TEMP PVT MKING REMOVABLE TAPE  LF       100.000        2.000      200.00        0.000        0.00       0.000        0.00 
650.4000   CONSTRUCTION STAKING STORM SEW EACH      92.000       82.000     7544.00        0.000        0.00       0.000        0.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF      7330.000        0.300     2199.00        0.000        0.00       0.000        0.00 
650.5000   CONSTRUCTION STAKING BASE      LF      7330.000        0.350     2565.50        0.000        0.00       0.000        0.00 
650.5500   CONSTRUCTION STAKING CURB GUTT LF     15907.000        0.500     7953.50        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.6000   CONSTRUCTION STAKING PIPE CULV EACH       1.000      200.000      200.00        0.000        0.00       0.000        0.00 
650.8500   CONST STAKING ELEC INSTALL (PR LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. 5971-02-71 
650.8500   CONST STAKING ELEC INSTALL (PR LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           02. 5988-00-70 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. 5971-02-71 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           02. 5988-00-70 
650.9920   CONSTRUCTION STAKING SLOPE STA LF      7330.000        0.380     2785.40        0.000        0.00       0.000        0.00 
652.0225   CONDUIT RIGID NONMETALLIC SCH  LF      7446.000        3.700    27550.20        0.000        0.00       0.000        0.00 
652.0240   CONDUIT RIGID NONMETALLIC SCH  LF        86.000        5.000      430.00        0.000        0.00       0.000        0.00 
652.0800   CONDUIT LOOP DETECTOR          LF        73.000        3.000      219.00        0.000        0.00       0.000        0.00 
653.0105   PULL BOXES STEEL 12X24-INCH    EACH       1.000      399.000      399.00        0.000        0.00       0.000        0.00 
653.0140   PULL BOXES STEEL 24X42-INCH    EACH      16.000      590.000     9440.00        0.000        0.00       0.000        0.00 
653.0905   REMOVING PULL BOXES            EACH       1.000       75.000       75.00        0.000        0.00       0.000        0.00 
654.0105   CONCRETE BASES TYPE 5          EACH      59.000      545.000    32155.00        0.000        0.00       0.000        0.00 
654.0200   CONCRETE CONTROL CABINET BASES EACH       3.000      500.000     1500.00        0.000        0.00       0.000        0.00 
655.0610   ELECTRICAL WIRE LIGHTING 12 AW LF      6372.000        0.550     3504.60        0.000        0.00       0.000        0.00 
655.0615   ELECTRICAL WIRE LIGHTING 10 AW LF      5732.000        0.590     3381.88        0.000        0.00       0.000        0.00 
655.0620   ELECTRICAL WIRE LIGHTING 8 AWG LF     13839.000        0.650     8995.35        0.000        0.00       0.000        0.00 
655.0625   ELECTRICAL WIRE LIGHTING 6 AWG LF      3978.000        0.850     3381.30        0.000        0.00       0.000        0.00 
655.0800   LOOP DETECTOR WIRE             LF       196.000        0.550      107.80        0.000        0.00       0.000        0.00 
656.0200   ELEC SERVICE METER BREAKER PED LS         1.000      975.000      975.00        0.000        0.00       0.000        0.00 
           01. STA. 115+57 
656.0200   ELEC SERVICE METER BREAKER PED LS         1.000      975.000      975.00        0.000        0.00       0.000        0.00 
           02. STA. 134+17 
656.0200   ELEC SERVICE METER BREAKER PED LS         1.000      975.000      975.00        0.000        0.00       0.000        0.00 
           03. STA. 158+92 
690.0150   SAWING ASPHALT                 LF      3899.000        0.990     3860.01        0.000        0.00       0.000        0.00 
690.0250   SAWING CONCRETE                LF      4400.000        1.570     6908.00        0.000        0.00       0.000        0.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS     1320.000        5.000     6600.00        0.000        0.00       0.000        0.00 
SPV.0060   SPECIAL                        EACH      59.000     1478.000    87202.00        0.000        0.00       0.000        0.00 
           01. POLE ASSEMBLY 30-FT 
SPV.0060   SPECIAL                        EACH      52.000     1572.000    81744.00        0.000        0.00       0.000        0.00 
           02. LED LUMINAIRE 140 LED 
SPV.0060   SPECIAL                        EACH       7.000     1982.000    13874.00        0.000        0.00       0.000        0.00 
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           03. LED LUMINAIRE 200 LED 
SPV.0060   SPECIAL                        EACH       3.000     9300.000    27900.00        0.000        0.00       0.000        0.00 
           04. LIGHTING CONTROL CABINET 
SPV.0060   SPECIAL                        EACH      28.000     1000.000    28000.00        0.000        0.00       0.000        0.00 
           05. ADJUSTING SANITARY MANHOLES 
SPV.0060   SPECIAL                        EACH       8.000     2500.000    20000.00        0.000        0.00       0.000        0.00 
           06. RECONSTRUCTING SANITARY MANHOLES 
SPV.0060   SPECIAL                        EACH      34.000      350.000    11900.00        0.000        0.00       0.000        0.00 
           07. ADJUSTING WATER VALVES 
SPV.0060   SPECIAL                        EACH       1.000     2600.000     2600.00        0.000        0.00       0.000        0.00 
           08. REMOVE AND REPLACE CURB STOP AND BOX 
SPV.0060   SPECIAL                        EACH      12.000     3000.000    36000.00        0.000        0.00       0.000        0.00 
           09. ADJUSTING HYDRANTS 
SPV.0060   SPECIAL                        EACH       5.000      500.000     2500.00        0.000        0.00       0.000        0.00 
           10. LANDMARK REFERENCE MONUMENTS SPECIAL 
SPV.0060   SPECIAL                        EACH       3.000      770.000     2310.00        0.000        0.00       0.000        0.00 
           11. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC WORDS 
SPV.0060   SPECIAL                        EACH      29.000       38.900     1128.10        0.000        0.00       0.000        0.00 
           12. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC YIELD LINE 18-INCH 
SPV.0090   SPECIAL                        LF       247.000       22.000     5434.00        0.000        0.00       0.000        0.00 
           01. CONCRETE CURB & GUTTER 36-INCH TYPE 
           D MODIFIED 
SPV.0090   SPECIAL                        LF       178.000        9.900     1762.20        0.000        0.00       0.000        0.00 
           02. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC CROSSWALK 6-INCH 
SPV.0090   SPECIAL                        LF       170.000       10.300     1751.00        0.000        0.00       0.000        0.00 
           03. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC 8-INCH 
SPV.0165   SPECIAL                        SF      3600.000        6.500    23400.00        0.000        0.00       0.000        0.00 
           01. STAMPED COLORED CONCRETE SIDEWALK 
           4-INCH 
SPV.0180   SPECIAL                        SY       100.000        3.250      325.00        0.000        0.00       0.000        0.00 
           01. GEOTEXTILE FABRIC TYPE FF 
 
                                      PROPOSAL TOTAL.......              3763181.40                     0.00                    0.00 
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               STATE PROJECT(S):  7570-05-61                            LOCATION  LA CROSSE       COUNTY 
                                                                                  LA CROSSE - SPARTA 
                                                                                  STH 16 
                                                                                  LA CROSSE COUNTY 
               TYPE OF WORK: SIGNIFICANT ASPHALT 
 
   BIDDER NO  1:  ST. JOSEPH CONSTRUCTION CO.,INC. 
   BIDDER NO  2:  MATTISON CONTRACTORS, INC. 
   BIDDER NO  3:  THE KRAEMER COMPANY, LLC 
   BIDDER NO  4:  PEMBER COMPANIES, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0110   REMOVING ASPHALTIC SURFACE     SY       501.000        2.200     1102.20        5.000     2505.00       4.000     2004.00 
205.0100   EXCAVATION COMMON              CY       815.000        8.000     6520.00       11.000     8965.00      22.000    17930.00 
           **P** 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      480.000      480.00      500.000      500.00     750.000      750.00 
           01. 7570-05-61 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON      120.000       21.000     2520.00       23.500     2820.00      31.000     3720.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON      400.000       13.500     5400.00       18.500     7400.00      24.000     9600.00 
305.0130   BASE AGGREGATE DENSE 3-INCH    TON      875.000       11.500    10062.50       16.500    14437.50      12.950    11331.25 
416.1010   CONCRETE SURFACE DRAINS        CY         1.250      400.000      500.00      400.000      500.00     400.000      500.00 
455.0605   TACK COAT                      GAL       50.000        6.000      300.00        6.000      300.00       6.000      300.00 
465.0105   ASPHALTIC SURFACE              TON      455.000       89.110    40545.05       89.110    40545.05      89.110    40545.05 
601.0553   CONC CURB/GUTTR 4-IN SLOPED 36 LF       167.000       25.000     4175.00       25.000     4175.00      25.000     4175.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000        1.000        1.00      500.000      500.00     100.000      100.00 
           01. 7570-05-61 
619.1000   MOBILIZATION                   EACH       1.000    21789.000    21789.00    14905.000    14905.00   16155.000    16155.00 
625.0100   TOPSOIL                        SY       200.000        0.100       20.00        3.000      600.00       2.000      400.00 
625.0500   SALVAGED TOPSOIL               SY      1694.000        1.400     2371.60        1.500     2541.00       2.000     3388.00 
627.0200   MULCHING                       SY      1893.000        0.250      473.25        0.500      946.50       0.300      567.90 
628.1504   SILT FENCE                     LF      1500.000        2.000     3000.00        1.750     2625.00       2.000     3000.00 
628.1520   SILT FENCE MAINTENANCE         LF      1500.000        0.250      375.00        0.010       15.00       0.320      480.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       2.000      300.000      600.00      150.000      300.00     250.000      500.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       1.000       50.000       50.00      150.000      150.00     300.000      300.00 
628.2023   EROSION MAT CLASS II TYPE B    SY        45.000        5.000      225.00        3.000      135.00       5.000      225.00 
629.0210   FERTILIZER TYPE B              CWT        2.000       65.000      130.00       85.000      170.00      90.000      180.00 
630.0110   SEEDING MIXTURE NO. 10         LB        21.000       10.000      210.00       12.000      252.00      40.000      840.00 
630.0140   SEEDING MIXTURE NO. 40         LB        15.000       10.000      150.00       20.000      300.00      40.000      600.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH       8.000       60.000      480.00       56.000      448.00      65.000      520.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH       6.000       65.000      390.00       60.000      360.00      70.000      420.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF       103.000       16.500     1699.50       15.600     1606.80      16.500     1699.50 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        16.000       24.000      384.00       20.350      325.60      18.750      300.00 
638.2602   REMOVING SIGNS TYPE II         EACH      14.000       20.000      280.00       18.000      252.00      25.000      350.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH      14.000       20.000      280.00       17.000      238.00      25.000      350.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     2750.000     2750.00     1500.000     1500.00    2500.000     2500.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     3160.800     3160.80     3160.000     3160.00    3500.000     3500.00 
           01. 7570-05-61 
643.0300   TRAFFIC CONTROL DRUMS          DAY      610.000        0.590      359.90        0.590      359.90       0.250      152.50 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY      610.000        0.190      115.90        0.190      115.90       0.250      152.50 
643.0900   TRAFFIC CONTROL SIGNS          DAY      420.000        1.840      772.80        1.840      772.80       0.250      105.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF      6422.000        0.600     3853.20        0.600     3853.20       0.600     3853.20 
649.0300   TEMP PVT MARKING REFLECTIVE TA LF      1700.000        0.600     1020.00        0.600     1020.00       1.000     1700.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF      1495.000        0.350      523.25        0.500      747.50       0.350      523.25 
650.5000   CONSTRUCTION STAKING BASE      LF      1495.000        0.550      822.25        0.500      747.50       0.550      822.25 
650.5500   CONSTRUCTION STAKING CURB GUTT LF       167.000        3.000      501.00        2.000      334.00       3.000      501.00 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       55.000       55.00       55.000       55.00      55.000       55.00 
           01. 7570-05-61 
650.9920   CONSTRUCTION STAKING SLOPE STA LF      1495.000        1.250     1868.75        1.000     1495.00       1.250     1868.75 
690.0150   SAWING ASPHALT                 LF      1507.000        1.250     1883.75        1.250     1883.75       1.250     1883.75 
 
                                      PROPOSAL TOTAL.......               122199.70                124862.00               138847.90 
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   BIDDER NO  1:  ST. JOSEPH CONSTRUCTION CO.,INC. 
   BIDDER NO  2:  MATTISON CONTRACTORS, INC. 
   BIDDER NO  3:  THE KRAEMER COMPANY, LLC 
   BIDDER NO  4:  PEMBER COMPANIES, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0110   REMOVING ASPHALTIC SURFACE     SY       501.000        4.400     2204.40        0.000        0.00       0.000        0.00 
205.0100   EXCAVATION COMMON              CY       815.000       17.600    14344.00        0.000        0.00       0.000        0.00 
           **P** 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. 7570-05-61 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON      120.000       38.500     4620.00        0.000        0.00       0.000        0.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON      400.000       38.500    15400.00        0.000        0.00       0.000        0.00 
305.0130   BASE AGGREGATE DENSE 3-INCH    TON      875.000       16.600    14525.00        0.000        0.00       0.000        0.00 
416.1010   CONCRETE SURFACE DRAINS        CY         1.250      700.000      875.00        0.000        0.00       0.000        0.00 
455.0605   TACK COAT                      GAL       50.000        6.000      300.00        0.000        0.00       0.000        0.00 
465.0105   ASPHALTIC SURFACE              TON      455.000       89.110    40545.05        0.000        0.00       0.000        0.00 
601.0553   CONC CURB/GUTTR 4-IN SLOPED 36 LF       167.000       29.200     4876.40        0.000        0.00       0.000        0.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000        1.000        1.00        0.000        0.00       0.000        0.00 
           01. 7570-05-61 
619.1000   MOBILIZATION                   EACH       1.000    25000.000    25000.00        0.000        0.00       0.000        0.00 
625.0100   TOPSOIL                        SY       200.000        5.000     1000.00        0.000        0.00       0.000        0.00 
625.0500   SALVAGED TOPSOIL               SY      1694.000        3.300     5590.20        0.000        0.00       0.000        0.00 
627.0200   MULCHING                       SY      1893.000        0.300      567.90        0.000        0.00       0.000        0.00 
628.1504   SILT FENCE                     LF      1500.000        2.000     3000.00        0.000        0.00       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF      1500.000        0.320      480.00        0.000        0.00       0.000        0.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       2.000      250.000      500.00        0.000        0.00       0.000        0.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       1.000      300.000      300.00        0.000        0.00       0.000        0.00 
628.2023   EROSION MAT CLASS II TYPE B    SY        45.000        5.000      225.00        0.000        0.00       0.000        0.00 
629.0210   FERTILIZER TYPE B              CWT        2.000       90.000      180.00        0.000        0.00       0.000        0.00 
630.0110   SEEDING MIXTURE NO. 10         LB        21.000       40.000      840.00        0.000        0.00       0.000        0.00 
630.0140   SEEDING MIXTURE NO. 40         LB        15.000       40.000      600.00        0.000        0.00       0.000        0.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH       8.000       65.000      520.00        0.000        0.00       0.000        0.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH       6.000       70.000      420.00        0.000        0.00       0.000        0.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF       103.000       16.500     1699.50        0.000        0.00       0.000        0.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        16.000       18.750      300.00        0.000        0.00       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH      14.000       25.000      350.00        0.000        0.00       0.000        0.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH      14.000       25.000      350.00        0.000        0.00       0.000        0.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     4500.000     4500.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    18000.000    18000.00        0.000        0.00       0.000        0.00 
           01. 7570-05-61 
643.0300   TRAFFIC CONTROL DRUMS          DAY      610.000        0.590      359.90        0.000        0.00       0.000        0.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY      610.000        0.190      115.90        0.000        0.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY      420.000        1.840      772.80        0.000        0.00       0.000        0.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF      6422.000        0.920     5908.24        0.000        0.00       0.000        0.00 
649.0300   TEMP PVT MARKING REFLECTIVE TA LF      1700.000        0.600     1020.00        0.000        0.00       0.000        0.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF      1495.000        0.500      747.50        0.000        0.00       0.000        0.00 
650.5000   CONSTRUCTION STAKING BASE      LF      1495.000        0.500      747.50        0.000        0.00       0.000        0.00 
650.5500   CONSTRUCTION STAKING CURB GUTT LF       167.000        0.750      125.25        0.000        0.00       0.000        0.00 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000      700.000      700.00        0.000        0.00       0.000        0.00 
           01. 7570-05-61 
650.9920   CONSTRUCTION STAKING SLOPE STA LF      1495.000        0.750     1121.25        0.000        0.00       0.000        0.00 
690.0150   SAWING ASPHALT                 LF      1507.000        1.400     2109.80        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               176841.59                     0.00                    0.00 
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  PROPOSAL: 20140513018 
 
               STATE PROJECT(S):  7575-01-62                            LOCATION  LA CROSSE       COUNTY 
                                                                                  LA CROSSE - SPARTA 
                                                                                  STH 16 
                                                                                  LA CROSSE COUNTY 
               TYPE OF WORK: ASPHALT PAVING 
 
   BIDDER NO  1:  CORNERSTONE USA LLC. 
   BIDDER NO  2:  CPR, INC. (ELKHORN) 
   BIDDER NO  3:  PCIROADS, LLC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0105   REMOVING PAVEMENT BUTT JOINTS  SY      1333.000        8.830    11770.39        8.630    11503.79       8.630    11503.79 
204.0109.S REMOVING CONC SURFACE PARTIAL  SF    489638.000        0.419   205158.32        0.419   205158.32       0.419   205158.32 
204.0110   REMOVING ASPHALTIC SURFACE     SY     12629.000        3.920    49505.68        3.920    49505.68       3.920    49505.68 
204.0140   REMOVING GUTTER                LF      3504.000        4.350    15242.40        3.500    12264.00      10.250    35916.00 
204.0150   REMOVING CURB & GUTTER         LF       207.000        4.750      983.25        4.000      828.00       6.000     1242.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     2000.000     2000.00      500.000      500.00    4000.000     4000.00 
           01. 7575-01-62 
390.0203   BASE PATCHING ASPHALTIC        SY        22.000      122.350     2691.70      122.350     2691.70     122.350     2691.70 
390.0403   BASE PATCHING CONCRETE SHES    SY      7747.000       93.360   723259.92       95.000   735965.00     110.000   852170.00 
416.0610   DRILLED TIE BARS               EACH     809.000        6.000     4854.00        6.000     4854.00      15.000    12135.00 
455.0115   ASPHALTIC MATERIAL PG64-22     TON      376.000      100.000    37600.00      100.000    37600.00     100.000    37600.00 
455.0605   TACK COAT                      GAL     1627.000        3.600     5857.20        3.600     5857.20       3.600     5857.20 
460.1130   HMA PAVEMENT TYPE E-30         TON     6834.000       78.270   534897.18       78.270   534897.18      78.270   534897.18 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL     4950.000        1.000     4950.00        1.000     4950.00       1.000     4950.00 
465.0105   ASPHALTIC SURFACE              TON      389.000       81.310    31629.59       81.310    31629.59      81.310    31629.59 
509.5100.S POLYMER OVERLAY                SY      2052.000       35.750    73359.00       36.270    74426.04      36.270    74426.04 
611.8110   ADJUSTING MANHOLE COVERS       EACH      26.000      300.000     7800.00      300.000     7800.00     500.000    13000.00 
611.8115   ADJUSTING INLET COVERS         EACH       2.000      300.000      600.00      350.000      700.00     300.000      600.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000        1.000        1.00      100.000      100.00    4000.000     4000.00 
           01. 7575-01-62 
619.1000   MOBILIZATION                   EACH       1.000   134259.000   134259.00   179049.000   179049.00  197792.000   197792.00 
628.7015   INLET PROTECTION TYPE C        EACH     147.000       38.000     5586.00       38.000     5586.00      38.000     5586.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH      36.000       56.000     2016.00       56.000     2016.00      56.000     2016.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH      26.000       60.000     1560.00       60.000     1560.00      60.000     1560.00 
634.0618   POSTS WOOD 4X6-INCH X 18-FT    EACH       1.000       78.000       78.00       78.000       78.00      78.000       78.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF       553.470       15.850     8772.50       15.850     8772.50      15.850     8772.50 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        18.000       22.000      396.00       22.000      396.00      22.000      396.00 
638.2602   REMOVING SIGNS TYPE II         EACH      57.000       20.000     1140.00       20.000     1140.00      20.000     1140.00 
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638.3000   REMOVING SMALL SIGN SUPPORTS   EACH      42.000       20.000      840.00       20.000      840.00      20.000      840.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     6500.000     6500.00     5000.000     5000.00   20000.000    20000.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    25000.000    25000.00    25000.000    25000.00  250000.000   250000.00 
           01. 7575-01-62 
643.0300   TRAFFIC CONTROL DRUMS          DAY     7840.000        1.000     7840.00        1.000     7840.00       0.500     3920.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     1007.000        2.000     2014.00        2.000     2014.00       1.000     1007.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     1689.000        0.250      422.25        0.250      422.25       0.500      844.50 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY     3082.000        0.250      770.50        0.250      770.50       0.500     1541.00 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY      205.000       30.000     6150.00       30.000     6150.00      40.000     8200.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     1636.000        2.000     3272.00        2.000     3272.00       1.000     1636.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY      128.000      115.000    14720.00      115.000    14720.00     100.000    12800.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF     51733.000        0.640    33109.12        0.640    33109.12       0.640    33109.12 
646.0126   PAVEMENT MARKING EPOXY 8-INCH  LF       578.000        1.150      664.70        1.150      664.70       1.150      664.70 
647.0166   PAVEMENT MARKING ARROWS EPOXY  EACH      47.000      120.000     5640.00      120.000     5640.00     120.000     5640.00 
647.0356   PAVEMENT MARKING WORDS EPOXY   EACH       1.000      149.000      149.00      149.000      149.00     149.000      149.00 
647.0456   PAVEMENT MARKING CURB EPOXY    LF       135.000        6.350      857.25        6.350      857.25       6.350      857.25 
647.0566   PAVEMENT MARKING STOP LINE EPO LF       145.000        7.900     1145.50        7.900     1145.50       7.900     1145.50 
647.0606   PAVEMENT MARKING ISLAND NOSE E EACH       4.000       78.000      312.00       78.000      312.00      78.000      312.00 
647.0726   PAVEMENT MARKING DIAGONAL EPOX LF       200.000        3.400      680.00        3.400      680.00       3.400      680.00 
647.0776   PAVEMENT MARKING CROSSWALK EPO LF       794.000        3.400     2699.60        6.250     4962.50       6.250     4962.50 
650.8000   CONSTRUCTION STAKING RESURFACI LF     20522.000        0.050     1026.10        0.050     1026.10       1.500    30783.00 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000      100.000      100.00        1.500        1.50   10000.000    10000.00 
           01. 7575-01-62 
652.0800   CONDUIT LOOP DETECTOR          LF        80.000       10.000      800.00       10.550      844.00      10.000      800.00 
655.0800   LOOP DETECTOR WIRE             LF       252.000        2.500      630.00        2.180      549.36       2.000      504.00 
690.0250   SAWING CONCRETE                LF     41063.000        1.650    67753.95        1.650    67753.95       1.950    80072.85 
SPV.0045   SPECIAL                        DAY     8079.000        1.000     8079.00        1.000     8079.00       0.500     4039.50 
           01. TRAFFIC CONTROL CONES 
SPV.0090   SPECIAL                        LF      8819.000       11.950   105387.05       12.000   105828.00      45.000   396855.00 
           01. LONGITUDINAL JOINT REPAIR 
SPV.0090   SPECIAL                        LF      2219.000       22.600    50149.40       25.000    55475.00      14.000    31066.00 
           02. CONCRETE GUTTER 24-INCH SHES 
SPV.0090   SPECIAL                        LF      1285.000       27.330    35119.05       28.000    35980.00      14.000    17990.00 
           03. CONCRETE GUTTER INTEGRAL 24-INCH 
           SHES 
SPV.0090   SPECIAL                        LF       207.000       36.000     7452.00       30.000     6210.00      18.000     3726.00 
           04. CONCRETE CURB & GUTTER 30-INCH 
           TYPE K SHES 
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               STATE PROJECT(S):  1000-40-70                            LOCATION  MILWAUKEE       COUNTY 
                                                                                  MILWAUKEE INTERMODAL STATION 
                                                                                  NON HWY 
                                                                                  MILWAUKEE COUNTY 
               TYPE OF WORK: GENERAL CONSTR - NO DOMINATE WORK TYPE 
 
   BIDDER NO  1:  J.P. CULLEN & SONS, INC. 
   BIDDER NO  2:  C.D. SMITH CONSTRUCTION, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
108.4400   CPM PROGRESS SCHEDULE          EACH       1.000    15545.000    15545.00    32700.000    32700.00       0.000        0.00 
204.0265   ABANDONING WELLS               EACH       4.000     2990.000    11960.00     7630.000    30520.00       0.000        0.00 
205.0501.S EXCAVAT, HAUL, DISPOS PETRL CO TON     2900.000       44.720   129688.00       34.880   101152.00       0.000        0.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      548.000      548.00     2725.000     2725.00       0.000        0.00 
           01. 1000-40-70 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON      100.000       42.640     4264.00       17.550     1755.00       0.000        0.00 
310.0110   BASE AGGREGATE OPEN GRADED     TON      440.000       44.720    19676.80       23.980    10551.20       0.000        0.00 
616.0800.S FENCE TRACK CLEARANCE          LF      2400.000        3.650     8760.00        3.270     7848.00       0.000        0.00 
619.1000   MOBILIZATION                   EACH       1.000   751510.000   751510.00  1065330.000  1065330.00       0.000        0.00 
625.0500   SALVAGED TOPSOIL               SY       300.000       16.640     4992.00        5.450     1635.00       0.000        0.00 
627.0200   MULCHING                       SY       300.000        6.240     1872.00        1.036      310.80       0.000        0.00 
628.7560   TRACKING PADS                  EACH       2.000     2080.000     4160.00     2180.000     4360.00       0.000        0.00 
629.0205   FERTILIZER TYPE A              CWT        0.200      520.000      104.00     1090.000      218.00       0.000        0.00 
630.0140   SEEDING MIXTURE NO. 40         LB         5.000       10.400       52.00       43.600      218.00       0.000        0.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     7619.000     7619.00     8720.000     8720.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     1918.000     1918.00    54500.000    54500.00       0.000        0.00 
           01. 1000-40-70 
650.6500   CONSTRUCTION STAKING STRUCTURE LS         1.000    10920.000    10920.00    11445.000    11445.00       0.000        0.00 
           01. MILWAUKEE INTERMODAL STATION 
650.8000   CONSTRUCTION STAKING RESURFACI LF      9600.000        0.210     2016.00        0.218     2092.80       0.000        0.00 
656.0100   ELECTRICAL SERVICE METER SOCKE LS         1.000    82888.000    82888.00    93288.000    93288.00       0.000        0.00 
           01. MILWAUKEE INTERMODAL STATION 
999.1500.S CRACK AND DAMAGE SURVEY        LS         1.000    12354.000    12354.00     8175.000     8175.00       0.000        0.00 
SPV.0060   SPECIAL                        EACH       4.000      939.900     3759.60     1362.500     5450.00       0.000        0.00 
           01. PLATFORM SNOW REMOVAL 
SPV.0090   SPECIAL                        LF      5800.000       15.400    89320.00        9.810    56898.00       0.000        0.00 
           01. SUBSURFACE TRACK DRAIN WRAPPED 
SPV.0090   SPECIAL                        LF       162.000      156.320    25323.84       98.100    15892.20       0.000        0.00 
           02. SUBSURFACE TRACK DRAIN UNPERFORATED 
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------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0105   SPECIAL                        LS         1.000    86060.000    86060.00    90198.000    90198.00       0.000        0.00 
           01. ABANDONING SEWER 
SPV.0105   SPECIAL                        LS         1.000    10400.000    10400.00     2943.000     2943.00       0.000        0.00 
           02. ADJUSTING SEWER MANHOLE COVER 
SPV.0105   SPECIAL                        LS         1.000    31200.000    31200.00     3924.000     3924.00       0.000        0.00 
           03. ABANDON WATERMAIN 
SPV.0105   SPECIAL                        LS         1.000    30368.000    30368.00    31828.000    31828.00       0.000        0.00 
           04. HDPE WATER SERVICE 
SPV.0105   SPECIAL                        LS         1.000  1518105.000  1518105.00  2119862.000  2119862.00       0.000        0.00 
           05. REINFORCED CONCRETE PLATFORM 
SPV.0105   SPECIAL                        LS         1.000    11392.000    11392.00    52741.000    52741.00       0.000        0.00 
           06. CONCRETE RETAINING WALL AND CHAIN 
           LINK FENCE 
SPV.0105   SPECIAL                        LS         1.000   518005.000   518005.00   578088.000   578088.00       0.000        0.00 
           07. METAL ROOF DECK 
SPV.0105   SPECIAL                        LS         1.000   190736.000   190736.00   185758.000   185758.00       0.000        0.00 
           08. COLD FORMED METAL FRAMING 
SPV.0105   SPECIAL                        LS         1.000  1444864.000  1444864.00   545000.000   545000.00       0.000        0.00 
           09. METAL FABRICATIONS 
SPV.0105   SPECIAL                        LS         1.000   144171.000   144171.00   145745.000   145745.00       0.000        0.00 
           10. RAILINGS AND HANDRAILS 
SPV.0105   SPECIAL                        LS         1.000   108984.000   108984.00   110962.000   110962.00       0.000        0.00 
           11. LIGHTED HANDRAIL SYSTEM 
SPV.0105   SPECIAL                        LS         1.000    30558.000    30558.00    13053.000    13053.00       0.000        0.00 
           12. METAL STAIR NOSINGS 
SPV.0105   SPECIAL                        LS         1.000   375039.000   375039.00   389102.000   389102.00       0.000        0.00 
           13. ARCHITECTURAL GLASS RAILING 
SPV.0105   SPECIAL                        LS         1.000    57024.000    57024.00   324221.000   324221.00       0.000        0.00 
           14. ALUMINUM DOWNSPOUTS 
SPV.0105   SPECIAL                        LS         1.000     4983.000     4983.00     8720.000     8720.00       0.000        0.00 
           15. BUILDING INSULATION 
SPV.0105   SPECIAL                        LS         1.000   542984.000   542984.00   543692.000   543692.00       0.000        0.00 
           16. COMPOSITE METAL PANELS 
SPV.0105   SPECIAL                        LS         1.000   336955.000   336955.00   271083.000   271083.00       0.000        0.00 
           17. CORRUGATED METAL PANELS 
SPV.0105   SPECIAL                        LS         1.000   526394.000   526394.00   404205.000   404205.00       0.000        0.00 
           18. EPDM MEMBRANE ROOFING 
SPV.0105   SPECIAL                        LS         1.000   126479.000   126479.00   163500.000   163500.00       0.000        0.00 
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           19. SHEET METAL GUTTERS AND FLASHING 
SPV.0105   SPECIAL                        LS         1.000    69603.000    69603.00    43600.000    43600.00       0.000        0.00 
           20. JOINT SEALANTS 
SPV.0105   SPECIAL                        LS         1.000    70624.000    70624.00    74020.000    74020.00       0.000        0.00 
           21. ALUMINUM DOORS AND FRAMES 
SPV.0105   SPECIAL                        LS         1.000   755901.000   755901.00   753143.000   753143.00       0.000        0.00 
           22. ALUMINUM WINDOW WALL 
SPV.0105   SPECIAL                        LS         1.000    29282.000    29282.00    30690.000    30690.00       0.000        0.00 
           23. AUTOMATIC ENTRANCE DOORS 
SPV.0105   SPECIAL                        LS         1.000   983353.000   983353.00  1019989.000  1019989.00       0.000        0.00 
           24. METAL FRAMED SKYLIGHTS 
SPV.0105   SPECIAL                        LS         1.000   102944.000   102944.00    68555.000    68555.00       0.000        0.00 
           26. GYPSUM BOARD ASSEMBLIES 
SPV.0105   SPECIAL                        LS         1.000     2771.000     2771.00   181080.000   181080.00       0.000        0.00 
           27. DETECTABLE WARNING TILES 
SPV.0105   SPECIAL                        LS         1.000   336486.000   336486.00   352663.000   352663.00       0.000        0.00 
           28. PAINTING 
SPV.0105   SPECIAL                        LS         1.000   186643.000   186643.00   195616.000   195616.00       0.000        0.00 
           29. LOUVERS AND VENTS 
SPV.0105   SPECIAL                        LS         1.000   470411.000   470411.00   600313.000   600313.00       0.000        0.00 
           30. SIGNAGE 
SPV.0105   SPECIAL                        LS         1.000   400498.000   400498.00   517968.000   517968.00       0.000        0.00 
           31. HOLELESS HYDRAULIC ELEVATORS 
SPV.0105   SPECIAL                        LS         1.000   807726.000   807726.00   845731.000   845731.00       0.000        0.00 
           32. HEAVY DUTY ESCALATORS 
SPV.0105   SPECIAL                        LS         1.000     5699.000     5699.00     5450.000     5450.00       0.000        0.00 
           33. PRECAST CONCRETE PATCHING 
SPV.0105   SPECIAL                        LS         1.000    27498.000    27498.00    26000.000    26000.00       0.000        0.00 
           35. EXHAUST VENTILATORS 
SPV.0105   SPECIAL                        LS         1.000   364000.000   364000.00   364000.000   364000.00       0.000        0.00 
           36. GRAVITY VENTILATORS 
SPV.0105   SPECIAL                        LS         1.000    65000.000    65000.00    66560.000    66560.00       0.000        0.00 
           37. PLUMBING WORK 
SPV.0105   SPECIAL                        LS         1.000    70720.000    70720.00    62400.000    62400.00       0.000        0.00 
           38. MECHANICAL WORK 
SPV.0105   SPECIAL                        LS         1.000  1674478.000  1674478.00  1816984.000  1816984.00       0.000        0.00 
           39. ELECTRICAL WORK 
SPV.0105   SPECIAL                        LS         1.000   238468.000   238468.00   197557.000   197557.00       0.000        0.00 
           40. TEMPORARY SHORING 
SPV.0105   SPECIAL                        LS         1.000   196815.000   196815.00   248843.000   248843.00       0.000        0.00 
           41. PILING STEEL DELIVERED AND DRIVEN 
           AND TESTED 
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SPV.0105   SPECIAL                        LS         1.000   531812.000   531812.00   518242.000   518242.00       0.000        0.00 
           42. CONCRETE, STRUCTURES 
SPV.0105   SPECIAL                        LS         1.000   214057.000   214057.00   129193.000   129193.00       0.000        0.00 
           43. BAR STEEL REINFORCEMENT, STRUCTURES 
SPV.0105   SPECIAL                        LS         1.000    72763.000    72763.00    40141.000    40141.00       0.000        0.00 
           44. PRECAST PRESTRESSED SLAB SPANS 
SPV.0105   SPECIAL                        LS         1.000    81068.000    81068.00    84966.000    84966.00       0.000        0.00 
           45. MEMBRANE WATERPROOFING 
SPV.0105   SPECIAL                        LS         1.000    73840.000    73840.00   222440.000   222440.00       0.000        0.00 
           46. COMPACTED BACKFILL 
SPV.0105   SPECIAL                        LS         1.000  3550026.000  3550026.00  3962141.000  3962141.00       0.000        0.00 
           47. STRUCTURAL STEEL 
SPV.0105   SPECIAL                        LS         1.000    13384.000    13384.00    11510.000    11510.00       0.000        0.00 
           48. STEEL FLOOR DECKING 
SPV.0105   SPECIAL                        LS         1.000      695.000      695.00     2180.000     2180.00       0.000        0.00 
           49. FLOOR GRINDING 
SPV.0105   SPECIAL                        LS         1.000    56506.000    56506.00     8720.000     8720.00       0.000        0.00 
           50. CLEAN TUNNEL DRAIN TILES 
SPV.0105   SPECIAL                        LS         1.000   323541.000   323541.00   266015.000   266015.00       0.000        0.00 
           51. STORM SEWER INSTALLATION 
           AND ALTERATION 
SPV.0105   SPECIAL                        LS         1.000     5200.000     5200.00     3815.000     3815.00       0.000        0.00 
           52. EROSION CONTROL AND INLET 
           PROTECTION 
SPV.0105   SPECIAL                        LS         1.000    10727.000    10727.00     8720.000     8720.00       0.000        0.00 
           53. SEDIMENT TANK 
SPV.0105   SPECIAL                        LS         1.000   210978.000   210978.00   294012.000   294012.00       0.000        0.00 
           54. SHED DEMOLITION 
SPV.0105   SPECIAL                        LS         1.000    49354.000    49354.00     3270.000     3270.00       0.000        0.00 
           55. STEAM PIPE DEMOLITION AND ALTERATION 
SPV.0105   SPECIAL                        LS         1.000   219085.000   219085.00    38150.000    38150.00       0.000        0.00 
           56. CONCRETE DEMOLITION 
SPV.0105   SPECIAL                        LS         1.000     3702.000     3702.00     4360.000     4360.00       0.000        0.00 
           57. REMOVE FIRE PROTECTION WATER LINES 
SPV.0105   SPECIAL                        LS         1.000     6760.000     6760.00     7085.000     7085.00       0.000        0.00 
           58. BLOWER AND TUNNEL VENT PIPES 
           DEMOLITION AND ALTERATIONS 
SPV.0105   SPECIAL                        LS         1.000    10972.000    10972.00    85461.000    85461.00       0.000        0.00 
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           59. SAWING 
SPV.0105   SPECIAL                        LS         1.000   270574.000   270574.00    65400.000    65400.00       0.000        0.00 
           60. PLATFORM DEMOLITION 
SPV.0105   SPECIAL                        LS         1.000     5975.000     5975.00     4360.000     4360.00       0.000        0.00 
           61. HANDRAIL REMOVAL 
SPV.0105   SPECIAL                        LS         1.000    24020.000    24020.00    33817.000    33817.00       0.000        0.00 
           62. ASPHALT PLACEMENT AND RESTORATION 
SPV.0105   SPECIAL                        LS         1.000    14040.000    14040.00    14715.000    14715.00       0.000        0.00 
           63. COLUMN FOUNDATION MONITORING 
SPV.0105   SPECIAL                        LS         1.000    16629.000    16629.00    14170.000    14170.00       0.000        0.00 
           64. ALUMINUM WINDOWS 
SPV.0105   SPECIAL                        LS         1.000    23400.000    23400.00    12382.000    12382.00       0.000        0.00 
           65. BALLAST MAT 
SPV.0195   SPECIAL                        TON     2900.000       56.160   162864.00       52.320   151728.00       0.000        0.00 
           01. DIRECT LANDFILL 
 
                                      PROPOSAL TOTAL.......             20094843.24              20958564.00                    0.00 
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  PROPOSAL: 20140513020 
 
               STATE PROJECT(S):  1000-67-95                            LOCATION  SOUTHEAST REGIO COUNTY 
                                                                                  HIGHWAY LIGHTING MAINTENANCE 2014 
                                                                                  VARIOUS HIGHWAYS 
                                                                                  SE WIDE 
               TYPE OF WORK: GENERAL CONSTR - NO DOMINATE WORK TYPE 
 
   BIDDER NO  1:  OUTDOOR LIGHTING CONST CO INC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0195   REMOVING CONCRETE BASES        EACH       3.000      194.000      582.00        0.000        0.00       0.000        0.00 
619.1000   MOBILIZATION                   EACH       1.000    23582.500    23582.50        0.000        0.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    53200.000    53200.00        0.000        0.00       0.000        0.00 
           01. 1000-67-95 
643.0300   TRAFFIC CONTROL DRUMS          DAY      200.000        1.100      220.00        0.000        0.00       0.000        0.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY       25.000        2.000       50.00        0.000        0.00       0.000        0.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY       20.000        0.800       16.00        0.000        0.00       0.000        0.00 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY       20.000        0.800       16.00        0.000        0.00       0.000        0.00 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY       65.000       55.000     3575.00        0.000        0.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY      150.000        1.100      165.00        0.000        0.00       0.000        0.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY       10.000      200.000     2000.00        0.000        0.00       0.000        0.00 
654.0107   CONCRETE BASES TYPE 7          EACH       1.000     1074.000     1074.00        0.000        0.00       0.000        0.00 
654.0108   CONCRETE BASES TYPE 8          EACH       1.000     1243.000     1243.00        0.000        0.00       0.000        0.00 
655.0610   ELECTRICAL WIRE LIGHTING 12 AW LF       200.000        0.680      136.00        0.000        0.00       0.000        0.00 
659.0125   LUMINAIRES UTILITY HPS 250 WAT EACH       4.000      348.300     1393.20        0.000        0.00       0.000        0.00 
659.0802   PLAQUES SEQUENCE IDENTIFICATIO EACH      35.000       34.800     1218.00        0.000        0.00       0.000        0.00 
659.1125   LUMINAIRES UTILITY LED C       EACH       8.000      833.300     6666.40        0.000        0.00       0.000        0.00 
SPV.0045   SPECIAL                        DAY       55.000      167.400     9207.00        0.000        0.00       0.000        0.00 
           01. TRUCK MOUNTED ATTENUATOR 
SPV.0045   SPECIAL                        DAY        5.000      186.000      930.00        0.000        0.00       0.000        0.00 
           02. ZONE 2 DISTANCE PREMIUM 
SPV.0045   SPECIAL                        DAY        3.000      365.800     1097.40        0.000        0.00       0.000        0.00 
           03. ZONE 3 DISTANCE PREMIUM 
SPV.0060   SPECIAL                        EACH    2028.000        3.300     6692.40        0.000        0.00       0.000        0.00 
           01. LAMP DISPOSAL HIGH INTENSITY 
           DISCHARGE 
SPV.0060   SPECIAL                        EACH       2.000       23.000       46.00        0.000        0.00       0.000        0.00 
           02. LIGHT TOWER RAT SCREENS 
SPV.0060   SPECIAL                        EACH      14.000       80.600     1128.40        0.000        0.00       0.000        0.00 
           03. REMOVING LUMINAIRES 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0060   SPECIAL                        EACH       1.000      409.200      409.20        0.000        0.00       0.000        0.00 
           04. REMOVING LIGHTING UNITS 
SPV.0060   SPECIAL                        EACH      20.000       73.800     1476.00        0.000        0.00       0.000        0.00 
           05. FUSE HOLDERS 
SPV.0060   SPECIAL                        EACH      90.000       34.800     3132.00        0.000        0.00       0.000        0.00 
           06. FUSE TYPE FNQ 
SPV.0060   SPECIAL                        EACH      14.000      129.700     1815.80        0.000        0.00       0.000        0.00 
           07. INSTALLING STATE FURNISHED 
           LUMINAIRES UTILITY HPS 
SPV.0060   SPECIAL                        EACH       1.000      877.500      877.50        0.000        0.00       0.000        0.00 
           08. INSTALLING STATE FURNISHED LIGHTING 
           UNITS 
SPV.0060   SPECIAL                        EACH       1.000       43.200       43.20        0.000        0.00       0.000        0.00 
           09. PLUMBING LIGHT POLES 
SPV.0060   SPECIAL                        EACH      59.000      428.000    25252.00        0.000        0.00       0.000        0.00 
           10. DISTRIBUTION CENTER PREVENTIVE 
           MAINTENANCE 
SPV.0060   SPECIAL                        EACH       2.000       64.610      129.22        0.000        0.00       0.000        0.00 
           11. GROUP LUMINAIRE MAINTENANCE FLOOD 
           175 W MH 
SPV.0060   SPECIAL                        EACH      18.000       84.800     1526.40        0.000        0.00       0.000        0.00 
           12. GROUP LUMINAIRE MAINTENANCE 
           UNDERDECK 70 W HPS 
SPV.0060   SPECIAL                        EACH      78.000       84.800     6614.40        0.000        0.00       0.000        0.00 
           13. GROUP LUMINAIRE MAINTENANCE 
           UNDERDECK 100 W HPS 
SPV.0060   SPECIAL                        EACH      24.000       61.510     1476.24        0.000        0.00       0.000        0.00 
           14. GROUP LUMINAIRE MAINTENANCE SIGN 
           LIGHT 175 W MV 
SPV.0060   SPECIAL                        EACH      35.000       65.300     2285.50        0.000        0.00       0.000        0.00 
           15. GROUP LUMINAIRE MAINTENANCE SIGN 
           LIGHT 250 W MV 
SPV.0060   SPECIAL                        EACH      29.000       84.800     2459.20        0.000        0.00       0.000        0.00 
           16. GROUP LUMINAIRE MAINTENANCE PROBEAM 
           150 W HPS 
SPV.0060   SPECIAL                        EACH      11.000       63.100      694.10        0.000        0.00       0.000        0.00 
           17. GROUP LUMINAIRE MAINTENANCE 20-FOOT 
           100 W HPS 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0060   SPECIAL                        EACH       7.000       64.460      451.22        0.000        0.00       0.000        0.00 
           18. GROUP LUMINAIRE MAINTENANCE 20-FOOT 
           250 W HPS 
SPV.0060   SPECIAL                        EACH       2.000       64.640      129.28        0.000        0.00       0.000        0.00 
           19. GROUP LUMINAIRE MAINTENANCE 20-FOOT 
           400 W HPS 
SPV.0060   SPECIAL                        EACH      65.000       69.300     4504.50        0.000        0.00       0.000        0.00 
           20. GROUP LUMINAIRE MAINTENANCE 30-FOOT 
           100 W HPS 
SPV.0060   SPECIAL                        EACH     113.000       69.300     7830.90        0.000        0.00       0.000        0.00 
           21. GROUP LUMINAIRE MAINTENANCE 30-FOOT 
           150 W HPS 
SPV.0060   SPECIAL                        EACH     120.000       70.660     8479.20        0.000        0.00       0.000        0.00 
           22. GROUP LUMINAIRE MAINTENANCE 30-FOOT 
           250 W HPS 
SPV.0060   SPECIAL                        EACH       2.000       81.700      163.40        0.000        0.00       0.000        0.00 
           23. GROUP LUMINAIRE MAINTENANCE 40-FOOT 
           100 W HPS 
SPV.0060   SPECIAL                        EACH      12.000       81.700      980.40        0.000        0.00       0.000        0.00 
           24. GROUP LUMINAIRE MAINTENANCE 40-FOOT 
           150 W HPS 
SPV.0060   SPECIAL                        EACH      75.000       83.860     6289.50        0.000        0.00       0.000        0.00 
           25. GROUP LUMINIARE MAINTENANCE 40-FOOT 
           200 W HPS 
SPV.0060   SPECIAL                        EACH     199.000       83.060    16528.94        0.000        0.00       0.000        0.00 
           26. GROUP LUMINAIRE MAINTENANCE 40-FOOT 
           250 W HPS 
SPV.0060   SPECIAL                        EACH      28.000       91.340     2557.52        0.000        0.00       0.000        0.00 
           27. GROUP LUMINAIRE MAINTENANCE 40-FOOT 
           310 W HPS 
SPV.0060   SPECIAL                        EACH      29.000       83.240     2413.96        0.000        0.00       0.000        0.00 
           28. GROUP LUMINAIRE MAINTENANCE 40-FOOT 
           400 W HPS 
SPV.0060   SPECIAL                        EACH       5.000       86.960      434.80        0.000        0.00       0.000        0.00 
           29. GROUP LUMINAIRE MAINTENANCE 50-FOOT 
           200 W HPS 
SPV.0060   SPECIAL                        EACH     163.000       86.160    14044.08        0.000        0.00       0.000        0.00 
           30. GROUP LUMINAIRE MAINTENANCE 50-FOOT 
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           250 W HPS 
SPV.0060   SPECIAL                        EACH      99.000       94.440     9349.56        0.000        0.00       0.000        0.00 
           31. GROUP LUMINAIRE MAINTENANCE 50-FOOT 
           310 W HPS 
SPV.0060   SPECIAL                        EACH     295.000       86.340    25470.30        0.000        0.00       0.000        0.00 
           32. GROUP LUMINAIRE MAINTENANCE 50-FOOT 
           400 W HPS 
SPV.0060   SPECIAL                        EACH      15.000       63.100      946.50        0.000        0.00       0.000        0.00 
           33. TUNNEL LUMINAIRE MAINTENANCE 150 
           WATT HPS 
SPV.0060   SPECIAL                        EACH      10.000       65.260      652.60        0.000        0.00       0.000        0.00 
           34. TUNNEL LUMINAIRE MAINTENANCE 200 
           WATT HPS 
SPV.0060   SPECIAL                        EACH       4.000       64.460      257.84        0.000        0.00       0.000        0.00 
           35. TUNNEL LUMINAIRE MAINTENANCE 250 
           WATT HPS 
SPV.0060   SPECIAL                        EACH     588.000       64.640    38008.32        0.000        0.00       0.000        0.00 
           36. TUNNEL LUMINAIRE MAINTENANCE 400 
           WATT HPS 
SPV.0060   SPECIAL                        EACH    2584.000       21.900    56589.60        0.000        0.00       0.000        0.00 
           37. GROUP CLEAN TUNNEL LUMINAIRES 
SPV.0090   SPECIAL                        LF       400.000        5.210     2084.00        0.000        0.00       0.000        0.00 
           01. INSTALLING STATE FURNISHED CABLE IN 
           DUCT 
SPV.0090   SPECIAL                        LF       400.000        3.970     1588.00        0.000        0.00       0.000        0.00 
           02. INSTALLING STATE FURNISHED MEDIAN 
           CABLE IN DUCT 
SPV.0090   SPECIAL                        LF       350.000        1.550      542.50        0.000        0.00       0.000        0.00 
           03. REMOVING MEDIAN CABLE IN DUCT 
SPV.0090   SPECIAL                        LF       250.000        1.860      465.00        0.000        0.00       0.000        0.00 
           04. REMOVING TEMPORARY OVERHEAD LINES 
 
                                      PROPOSAL TOTAL.......               363190.98                     0.00                    0.00 
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  PROPOSAL: 20140513021 
 
               STATE PROJECT(S):  1000-77-12                            LOCATION  SOUTHEAST REGIO COUNTY 
                                                                                  SPECIAL PAVEMENT  MARKING - 2014 
                                                                                  VAR HWY 
                                                                                  SE WIDE 
               TYPE OF WORK: GENERAL CONSTR - NO DOMINATE WORK TYPE 
 
   BIDDER NO  1:  GUIDE LINES PAVEMENT MARKING, LLC 
   BIDDER NO  2:  CENTURY FENCE COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   MOBILIZATION                   EACH       1.000    12100.000    12100.00    38750.000    38750.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    19750.000    19750.00    47500.000    47500.00       0.000        0.00 
           ID 1000-77-12 
646.0126   PAVEMENT MARKING EPOXY 8-INCH  LF     11441.000        1.800    20593.80        1.500    17161.50       0.000        0.00 
647.0166   PAVEMENT MARKING ARROWS EPOXY  EACH     227.000      166.000    37682.00      150.000    34050.00       0.000        0.00 
647.0176   PAVEMENT MARKING ARROWS EPOXY  EACH      22.000      262.000     5764.00      255.000     5610.00       0.000        0.00 
647.0186   PAVEMENT MARKING ARROWS EPOXY  EACH      57.000      290.000    16530.00      255.000    14535.00       0.000        0.00 
647.0256   PAVEMENT MARKING SYMBOLS EPOXY EACH      27.000      240.000     6480.00      250.000     6750.00       0.000        0.00 
647.0356   PAVEMENT MARKING WORDS EPOXY   EACH     156.000      193.000    30108.00      165.000    25740.00       0.000        0.00 
647.0566   PAVEMENT MARKING STOP LINE EPO LF      4568.000        8.800    40198.40        9.500    43396.00       0.000        0.00 
647.0726   PAVEMENT MARKING DIAGONAL EPOX LF      3546.000        6.000    21276.00        5.000    17730.00       0.000        0.00 
647.0746   PAVEMENT MARKING DIAGONAL EPOX LF      6071.000        6.600    40068.60        6.500    39461.50       0.000        0.00 
647.0766   PAVEMENT MARKING CROSSWALK EPO LF      7390.000        5.900    43601.00        6.400    47296.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               294151.80                337980.00                    0.00 
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  PROPOSAL: 20140513022 
 
               STATE PROJECT(S):  1060-33-97                            LOCATION  MILWAUKEE       COUNTY 
                                                                                  ZOO IC - INTEGRATED CORRIDORS 2 
                                                                                  I 94 
                                                                                  MILWAUKEE 
               TYPE OF WORK: GENERAL CONSTR - NO DOMINATE WORK TYPE 
 
   BIDDER NO  1:  OUTDOOR LIGHTING CONST CO INC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
108.4400   CPM PROGRESS SCHEDULE          EACH       1.000    14741.200    14741.20        0.000        0.00       0.000        0.00 
204.0150   REMOVING CURB & GUTTER         LF       170.000       12.000     2040.00        0.000        0.00       0.000        0.00 
204.0155   REMOVING CONCRETE SIDEWALK     SY       585.000       15.000     8775.00        0.000        0.00       0.000        0.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000    16280.000    16280.00        0.000        0.00       0.000        0.00 
           0001. 1060-33-97 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON      138.000       40.000     5520.00        0.000        0.00       0.000        0.00 
601.0551   CONC CURB/GUTTR 4-IN SLOPED 36 LF       148.000       40.000     5920.00        0.000        0.00       0.000        0.00 
601.0555   CONC CURB/GUTTR 6-IN SLOPED 36 LF        22.000       55.000     1210.00        0.000        0.00       0.000        0.00 
602.0410   CONCRETE SIDEWALK 5-INCH       SF      5303.000        6.500    34469.50        0.000        0.00       0.000        0.00 
602.0505   CURB RAMP DETECTABLE WARNNG FI SF        88.000       45.000     3960.00        0.000        0.00       0.000        0.00 
614.0395   GUARDRAIL MOW STRIP CONCRETE   SY       153.000       56.000     8568.00        0.000        0.00       0.000        0.00 
614.2300   MGS GUARDRAIL 3                LF       287.500       16.160     4646.00        0.000        0.00       0.000        0.00 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       2.000     2600.000     5200.00        0.000        0.00       0.000        0.00 
614.2620   MGS GUARDRAIL TERMINAL TYPE 2  EACH       2.000      795.000     1590.00        0.000        0.00       0.000        0.00 
619.1000   MOBILIZATION                   EACH       1.000    93056.000    93056.00        0.000        0.00       0.000        0.00 
625.0500   SALVAGED TOPSOIL               SY       845.000        3.250     2746.25        0.000        0.00       0.000        0.00 
627.0200   MULCHING                       SY       100.000        0.500       50.00        0.000        0.00       0.000        0.00 
628.1504   SILT FENCE                     LF      1065.000        1.900     2023.50        0.000        0.00       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF      1065.000        0.100      106.50        0.000        0.00       0.000        0.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       4.000      150.000      600.00        0.000        0.00       0.000        0.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       4.000       50.000      200.00        0.000        0.00       0.000        0.00 
628.7005   INLET PROTECTION TYPE A        EACH      10.000       80.000      800.00        0.000        0.00       0.000        0.00 
628.7015   INLET PROTECTION TYPE C        EACH      15.000       50.000      750.00        0.000        0.00       0.000        0.00 
629.0210   FERTILIZER TYPE B              CWT        2.000       75.000      150.00        0.000        0.00       0.000        0.00 
630.0120   SEEDING MIXTURE NO. 20         LB        25.000       10.000      250.00        0.000        0.00       0.000        0.00 
631.0300   SOD WATER                      MGAL      19.000       50.000      950.00        0.000        0.00       0.000        0.00 
631.1000   SOD LAWN                       SY       845.000        4.490     3794.05        0.000        0.00       0.000        0.00 
634.0618   POSTS WOOD 4X6-INCH X 18-FT    EACH      19.000       60.000     1140.00        0.000        0.00       0.000        0.00 
636.0100   SIGN SUPPORTS CONCRETE MASONRY CY        28.000     1275.000    35700.00        0.000        0.00       0.000        0.00 
636.1000   SIGN SUPPORTS STEEL REINFORCEM LB      4880.000        3.500    17080.00        0.000        0.00       0.000        0.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
637.1220   SIGNS TYPE I REFLECTIVE SH     SF       616.000       26.000    16016.00        0.000        0.00       0.000        0.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF       348.125       20.000     6962.50        0.000        0.00       0.000        0.00 
638.2102   MOVING SIGNS TYPE II           EACH       1.000       50.000       50.00        0.000        0.00       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH       5.000       10.000       50.00        0.000        0.00       0.000        0.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH       4.000       10.000       40.00        0.000        0.00       0.000        0.00 
641.0100   SIGN BRG SINGLE POLE SIGN SUPP LS         1.000    24150.300    24150.30        0.000        0.00       0.000        0.00 
           0001. S-40-447 
641.0100   SIGN BRG SINGLE POLE SIGN SUPP LS         1.000    24150.300    24150.30        0.000        0.00       0.000        0.00 
           0002. S-40-449 
641.0100   SIGN BRG SINGLE POLE SIGN SUPP LS         1.000    24150.300    24150.30        0.000        0.00       0.000        0.00 
           0003. S-67-413 
641.0100   SIGN BRG SINGLE POLE SIGN SUPP LS         1.000    24150.300    24150.30        0.000        0.00       0.000        0.00 
           0004. S-67-417 
641.8100   OVERHEAD SIGN SUPPORT (STRUCTU LS         1.000    13734.300    13734.30        0.000        0.00       0.000        0.00 
           0015. S-40-416 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000   127384.000   127384.00        0.000        0.00       0.000        0.00 
           0001. 1060-33-97 
643.0300   TRAFFIC CONTROL DRUMS          DAY      213.000        1.100      234.30        0.000        0.00       0.000        0.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY      761.000        1.100      837.10        0.000        0.00       0.000        0.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     1521.000        1.000     1521.00        0.000        0.00       0.000        0.00 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY       57.000        1.000       57.00        0.000        0.00       0.000        0.00 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY        9.000      120.000     1080.00        0.000        0.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY      811.000        1.250     1013.75        0.000        0.00       0.000        0.00 
643.0920   TRAFFIC CONTROL COVERING SIGNS EACH      15.000       85.000     1275.00        0.000        0.00       0.000        0.00 
652.0125   CONDUIT RIGID METALLIC 2-INCH  LF        60.000       13.950      837.00        0.000        0.00       0.000        0.00 
652.0225   CONDUIT RIGID NONMETALLIC SCH  LF      1099.000        8.000     8792.00        0.000        0.00       0.000        0.00 
652.0235   CONDUIT RIGID NONMETALLIC SCH  LF      1755.000        9.160    16075.80        0.000        0.00       0.000        0.00 
652.0605   CONDUIT SPECIAL 2-INCH         LF        80.000       19.360     1548.80        0.000        0.00       0.000        0.00 
652.0615   CONDUIT SPECIAL 3-INCH         LF      1931.000       19.960    38542.76        0.000        0.00       0.000        0.00 
652.0700.S INSTALL CONDUIT INTO EXISTING  EACH      54.000      123.600     6674.40        0.000        0.00       0.000        0.00 
653.0135   PULL BOXES STEEL 24X36-INCH    EACH       4.000      810.400     3241.60        0.000        0.00       0.000        0.00 
653.0140   PULL BOXES STEEL 24X42-INCH    EACH      33.000      845.600    27904.80        0.000        0.00       0.000        0.00 
654.0101   CONCRETE BASES TYPE 1          EACH       6.000      701.500     4209.00        0.000        0.00       0.000        0.00 
654.0102   CONCRETE BASES TYPE 2          EACH      43.000      863.500    37130.50        0.000        0.00       0.000        0.00 
655.0230   CABLE TRAFFIC SIGNAL 5-14 AWG  LF       104.000        1.210      125.84        0.000        0.00       0.000        0.00 
655.0240   CABLE TRAFFIC SIGNAL 7-14 AWG  LF      3633.000        1.360     4940.88        0.000        0.00       0.000        0.00 
655.0505   ELECTRICAL WIRE TRAFFIC SIGNAL LF      2350.000        0.680     1598.00        0.000        0.00       0.000        0.00 
655.0515   ELECTRICAL WIRE TRAFFIC SIGNAL LF     11963.000        0.890    10647.07        0.000        0.00       0.000        0.00 
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655.0625   ELECTRICAL WIRE LIGHTING 6 AWG LF       870.000        1.170     1017.90        0.000        0.00       0.000        0.00 
655.0800   LOOP DETECTOR WIRE             LF      6936.000        1.540    10681.44        0.000        0.00       0.000        0.00 
656.0200   ELEC SERVICE METER BREAKER PED LS         1.000     1352.500     1352.50        0.000        0.00       0.000        0.00 
           0001. HDMS-67-0120 
656.0200   ELEC SERVICE METER BREAKER PED LS         1.000     1352.500     1352.50        0.000        0.00       0.000        0.00 
           0002. HDMS-67-0118 
656.0200   ELEC SERVICE METER BREAKER PED LS         1.000     1352.500     1352.50        0.000        0.00       0.000        0.00 
           0020. HDMS-40-0128 
656.0200   ELEC SERVICE METER BREAKER PED LS         1.000     1352.500     1352.50        0.000        0.00       0.000        0.00 
           0021. HDMS-40-0127 
656.0500   ELEC SERVICE BREAKER DISCONNEC LS         1.000      938.500      938.50        0.000        0.00       0.000        0.00 
           0001. CB-HDMS-67-0120 
656.0500   ELEC SERVICE BREAKER DISCONNEC LS         1.000      938.500      938.50        0.000        0.00       0.000        0.00 
           0002. CB-HDMS-67-0118 
656.0500   ELEC SERVICE BREAKER DISCONNEC LS         1.000      938.500      938.50        0.000        0.00       0.000        0.00 
           0020. HDMS-40-0128 
656.0500   ELEC SERVICE BREAKER DISCONNEC LS         1.000      938.500      938.50        0.000        0.00       0.000        0.00 
           0021. HDMS-40-0127 
656.0500   ELEC SERVICE BREAKER DISCONNEC LS         1.000      938.500      938.50        0.000        0.00       0.000        0.00 
           0024. DMS-40-0111 
657.0100   PEDESTAL BASES                 EACH       6.000      165.500      993.00        0.000        0.00       0.000        0.00 
657.0255   TRANS BASE BRKWY 11 1/2-INCH B EACH      45.000      280.500    12622.50        0.000        0.00       0.000        0.00 
657.0310   POLES TYPE 3                   EACH      45.000     2288.500   102982.50        0.000        0.00       0.000        0.00 
657.0405   TRAFFIC SIGNAL STANDARDS ALUMI EACH       6.000      126.500      759.00        0.000        0.00       0.000        0.00 
657.0714   LMNAIR ARM TRUSS TYPE 4-INCH C EACH      45.000      292.400    13158.00        0.000        0.00       0.000        0.00 
658.0110   TRAFFIC SIGNAL FACE 3-12 INCH  EACH       4.000      581.300     2325.20        0.000        0.00       0.000        0.00 
658.0215   BACKPLATES SIGNAL FACE 3 SECTI EACH       4.000       77.400      309.60        0.000        0.00       0.000        0.00 
658.0416   PEDESTRIAN SIGNAL FACE 16-INCH EACH       2.000      302.400      604.80        0.000        0.00       0.000        0.00 
658.0500   PEDESTRIAN PUSH BUTTONS        EACH      33.000      294.800     9728.40        0.000        0.00       0.000        0.00 
658.0600   LED MODULES 12-INCH RED BALL   EACH       2.000       49.100       98.20        0.000        0.00       0.000        0.00 
658.0605   LED MODULES 12-INCH YELLOW BAL EACH       2.000       50.100      100.20        0.000        0.00       0.000        0.00 
658.0610   LED MODULES 12-INCH GREEN BALL EACH       2.000       51.100      102.20        0.000        0.00       0.000        0.00 
658.0615   LED MODULES 12-INCH RED ARROW  EACH       2.000       49.100       98.20        0.000        0.00       0.000        0.00 
658.0620   LED MODULES 12-INCH YELLOW ARR EACH       2.000       50.100      100.20        0.000        0.00       0.000        0.00 
658.0625   LED MODULES 12-INCH GREEN ARRO EACH       2.000       51.100      102.20        0.000        0.00       0.000        0.00 
658.0635   LED MODULES PED COUNTDWN TIMER EACH       2.000      137.100      274.20        0.000        0.00       0.000        0.00 
658.5069   SIGNAL MOUNTING HARDWARE (LOCA LS         1.000     1050.000     1050.00        0.000        0.00       0.000        0.00 
           3001. USH 18 & JENNIFER DR 
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658.5069   SIGNAL MOUNTING HARDWARE (LOCA LS         1.000      980.500      980.50        0.000        0.00       0.000        0.00 
           3002. CTH Y & USH 18 & CTH O 
659.0802   PLAQUES SEQUENCE IDENTIFICATIO EACH      11.000       57.400      631.40        0.000        0.00       0.000        0.00 
670.0100   FIELD SYSTEM INTEGRATOR        LS         1.000    16300.000    16300.00        0.000        0.00       0.000        0.00 
           0001. ITS 
670.0100   FIELD SYSTEM INTEGRATOR        LS         1.000     9523.000     9523.00        0.000        0.00       0.000        0.00 
           3001. STH 100 
670.0100   FIELD SYSTEM INTEGRATOR        LS         1.000     8918.000     8918.00        0.000        0.00       0.000        0.00 
           3002. USH 18 
670.0100   FIELD SYSTEM INTEGRATOR        LS         1.000     5178.000     5178.00        0.000        0.00       0.000        0.00 
           3003. CTH Y 
670.0100   FIELD SYSTEM INTEGRATOR        LS         1.000     6333.000     6333.00        0.000        0.00       0.000        0.00 
           3004. STH 59 - 1 
670.0100   FIELD SYSTEM INTEGRATOR        LS         1.000     4463.000     4463.00        0.000        0.00       0.000        0.00 
           3005. STH 59 - 2 
670.0100   FIELD SYSTEM INTEGRATOR        LS         1.000     8258.000     8258.00        0.000        0.00       0.000        0.00 
           3006. W. NATIONAL AVE 
670.0100   FIELD SYSTEM INTEGRATOR        LS         1.000     4628.000     4628.00        0.000        0.00       0.000        0.00 
           3007. STH 181 
670.0100   FIELD SYSTEM INTEGRATOR        LS         1.000     5178.000     5178.00        0.000        0.00       0.000        0.00 
           3008. W. WATERTOWN PLANK RD 
670.0200   ITS DOCUMENTATION              LS         1.000     5440.000     5440.00        0.000        0.00       0.000        0.00 
           0001. ITS 
670.0200   ITS DOCUMENTATION              LS         1.000     3494.000     3494.00        0.000        0.00       0.000        0.00 
           3001. STH 100 
670.0200   ITS DOCUMENTATION              LS         1.000     3164.000     3164.00        0.000        0.00       0.000        0.00 
           3002. USH 18 
670.0200   ITS DOCUMENTATION              LS         1.000     3164.000     3164.00        0.000        0.00       0.000        0.00 
           3003. CTH Y 
670.0200   ITS DOCUMENTATION              LS         1.000     4264.000     4264.00        0.000        0.00       0.000        0.00 
           3004. STH 59 - 1 
670.0200   ITS DOCUMENTATION              LS         1.000     2724.000     2724.00        0.000        0.00       0.000        0.00 
           3005. STH 59 - 2 
670.0200   ITS DOCUMENTATION              LS         1.000     4044.000     4044.00        0.000        0.00       0.000        0.00 
           3006. W. NATIONAL AVE 
670.0200   ITS DOCUMENTATION              LS         1.000     3164.000     3164.00        0.000        0.00       0.000        0.00 
           3007. STH 181 
670.0200   ITS DOCUMENTATION              LS         1.000     2614.000     2614.00        0.000        0.00       0.000        0.00 
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           3008. W. WATERTOWN PLANK RD 
671.0232   CONDUIT HDPE DIR BORE 3-DUCT 2 LF      2025.000       21.120    42768.00        0.000        0.00       0.000        0.00 
672.0230   BASE CAMERA POLE 30-FT         EACH       1.000      871.500      871.50        0.000        0.00       0.000        0.00 
673.0105   COMMUNICATION VAULT TYPE 1     EACH       3.000     2201.500     6604.50        0.000        0.00       0.000        0.00 
673.0225.S INSTALL POLE MOUNTED CABINET   EACH       5.000     1773.000     8865.00        0.000        0.00       0.000        0.00 
674.0300   REMOVE CABLE                   LF       255.000        0.670      170.85        0.000        0.00       0.000        0.00 
675.0400.S INSTALL ETHERNET SWITCH        EACH      18.000      557.000    10026.00        0.000        0.00       0.000        0.00 
677.0100   INSTALL CAMERA POLE            EACH       1.000     1964.000     1964.00        0.000        0.00       0.000        0.00 
677.0200   INSTALL CAMERA ASSEMBLY        EACH       9.000     3937.000    35433.00        0.000        0.00       0.000        0.00 
677.0300.S INSTALL VIDEO ENCODER          EACH      10.000      512.000     5120.00        0.000        0.00       0.000        0.00 
678.0006   INSTALL FBR OPT CABLE OUTDOOR  LF       205.000        1.820      373.10        0.000        0.00       0.000        0.00 
678.0072   INSTALL FBR OPT CABLE OUTDOOR  LF      2480.000        1.480     3670.40        0.000        0.00       0.000        0.00 
678.0300   FIBER OPTIC SPLICE             EACH     117.000       66.100     7733.70        0.000        0.00       0.000        0.00 
678.0400   FIBER OPTIC TERMINATION        EACH       6.000       59.300      355.80        0.000        0.00       0.000        0.00 
678.0500   COMMUNICATION SYSTEM TESTING   LS         1.000     3963.000     3963.00        0.000        0.00       0.000        0.00 
           0001. ITS 
678.0500   COMMUNICATION SYSTEM TESTING   LS         1.000     2854.000     2854.00        0.000        0.00       0.000        0.00 
           3001. STH 100 
678.0500   COMMUNICATION SYSTEM TESTING   LS         1.000     2656.000     2656.00        0.000        0.00       0.000        0.00 
           3002. USH 18 
678.0500   COMMUNICATION SYSTEM TESTING   LS         1.000     2459.000     2459.00        0.000        0.00       0.000        0.00 
           3003. CTH Y 
678.0500   COMMUNICATION SYSTEM TESTING   LS         1.000     3334.000     3334.00        0.000        0.00       0.000        0.00 
           3004. STH 59 - 1 
678.0500   COMMUNICATION SYSTEM TESTING   LS         1.000     1854.000     1854.00        0.000        0.00       0.000        0.00 
           3005. STH 59 - 2 
678.0500   COMMUNICATION SYSTEM TESTING   LS         1.000     3154.000     3154.00        0.000        0.00       0.000        0.00 
           3006. W. NATIONAL AVE 
678.0500   COMMUNICATION SYSTEM TESTING   LS         1.000     1444.000     1444.00        0.000        0.00       0.000        0.00 
           3007. STH 181 
678.0500   COMMUNICATION SYSTEM TESTING   LS         1.000     1944.000     1944.00        0.000        0.00       0.000        0.00 
           3008. W. WATERTOWN PLANK RD 
690.0250   SAWING CONCRETE                LF       525.000        3.850     2021.25        0.000        0.00       0.000        0.00 
SPV.0060   SPECIAL                        EACH      15.000      710.500    10657.50        0.000        0.00       0.000        0.00 
           0001. EXPOSING EXISTING UTILITY UNPAVED 
           AREA 
SPV.0060   SPECIAL                        EACH      15.000      960.500    14407.50        0.000        0.00       0.000        0.00 
           0002. EXPOSING EXISTING UTILITY PAVED 
           AREA 
SPV.0060   SPECIAL                        EACH       4.000    11559.000    46236.00        0.000        0.00       0.000        0.00 
           2001. INSTALL HYBRID DYNAMIC MESSAGE 
           SIGN 
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SPV.0060   SPECIAL                        EACH       1.000     6558.000     6558.00        0.000        0.00       0.000        0.00 
           2002. INSTALL DYNAMIC MESSAGE SIGN 
SPV.0060   SPECIAL                        EACH      30.000     2058.600    61758.00        0.000        0.00       0.000        0.00 
           2003. INSTALL 5.8 GHZ ETHERNET BRIDGE 
SPV.0060   SPECIAL                        EACH       1.000      631.000      631.00        0.000        0.00       0.000        0.00 
           2004. INSTALL WIRELESS MODEM 
SPV.0060   SPECIAL                        EACH      16.000     1541.600    24665.60        0.000        0.00       0.000        0.00 
           2005. INSTALL BLUETOOTH DETECTOR 
SPV.0060   SPECIAL                        EACH       6.000       88.600      531.60        0.000        0.00       0.000        0.00 
           2006. GROUND ROD 
SPV.0060   SPECIAL                        EACH       1.000     6391.000     6391.00        0.000        0.00       0.000        0.00 
           2007. SALVAGE DMS 
SPV.0060   SPECIAL                        EACH       7.000     1300.400     9102.80        0.000        0.00       0.000        0.00 
           3001. REMOVE, SALVAGE, AND INSTALL 
           TRAFFIC SIGNAL CONTROLLER 
SPV.0060   SPECIAL                        EACH       4.000      832.600     3330.40        0.000        0.00       0.000        0.00 
           3002. SUPPLEMENTARY TRAFFIC SIGNAL 
           CABINET CONCRETE BASE 
SPV.0060   SPECIAL                        EACH       4.000     8427.400    33709.60        0.000        0.00       0.000        0.00 
           3003. TRAFFIC SIG CABINET & CONTROLLER 
           FULLY ACTUATED 4 PHASE 
SPV.0090   SPECIAL                        LF     53854.000        1.220    65701.88        0.000        0.00       0.000        0.00 
           3001. INSTALL CAMERA POWER CABLE 
SPV.0090   SPECIAL                        LF     55145.000        1.250    68931.25        0.000        0.00       0.000        0.00 
           3002. INSTALL CAT- 5E CABLE 
SPV.0105   SPECIAL                        LS         1.000     1754.800     1754.80        0.000        0.00       0.000        0.00 
           0001. PAVEMENT CLEANUP 
SPV.0105   SPECIAL                        LS         1.000    11800.000    11800.00        0.000        0.00       0.000        0.00 
           0002. SURVEY PROJECT 1060-33-97 
SPV.0105   SPECIAL                        LS         1.000     2400.000     2400.00        0.000        0.00       0.000        0.00 
           0003. REMOVING OVERHEAD SIGN SUPPORT 
           S-40-416 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3010. REMOVE VIDEO DETECTION EQUIPMENT 
           STH 100 & W. LAPHAM ST 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3011. REMOVE VIDEO DETECTION EQUIPMENT 
           STH 100 & W. THEODORE TRECKER WAY 
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SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3012. REMOVE VIDEO DETECTION EQUIPMENT 
           IH 94 EB-OFF RAMP & STH 100 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3013. REMOVE VIDEO DETECTION EQUIPMENT 
           IH 94 WB RAMPS & STH 100 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3014. REMOVE VIDEO DETECTION EQUIPMENT 
           USH 18 & CTH JJ 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3015. REMOVE VIDEO DETECTION EQUIPMENT 
           USH 18 & CTH Y 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3016. REMOVE VIDEO DETECTION EQUIPMENT 
           USH 18 & JANACEK RD 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3017. REMOVE VIDEO DETECTION EQUIPMENT 
           USH 18 & BROOKFIELD RD 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3018. REMOVE VIDEO DETECTION EQUIPMENT 
           USH 18 & WOELFEL RD 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3019. REMOVE VIDEO DETECTION EQUIPMENT 
           USH 18 & CALHOUN RD 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3020. REMOVE VIDEO DETECTION EQUIPMENT 
           USH 18 & THOMAS LANE 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3021. REMOVE VIDEO DETECTION EQUIPMENT 
           USH 18 & EXECUTIVE DR 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3022. REMOVE VIDEO DETECTION EQUIPMENT 
           USH 18 & MAIN ST 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3023. REMOVE VIDEO DETECTION EQUIPMENT 
           USH 18 & CTH O 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3024. REMOVE VIDEO DETECTION EQUIPMENT 
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           STH 59 & S. 92ND ST 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3025. REMOVE VIDEO DETECTION EQUIPMENT 
           STH 59 & STH 181 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3026. REMOVE VIDEO DETECTION EQUIPMENT 
           W NATIONAL AVE & W. CLEVELAND AVE 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3027. REMOVE VIDEO DETECTION EQUIPMENT 
           W. NATIONAL AVE & S. 102ND ST 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3028. REMOVE VIDEO DETECTION EQUIPMENT 
           IH 894/USH 45 EB RAMPS & W. NATIONAL AVE 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3029. REMOVE VIDEO DETECTION EQUIPMENT 
           IH 894/USH 45 WB RAMPS & W. NATIONAL AVE 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3030. REMOVE VIDEO DETECTION EQUIPMENT 
           STH 181 & STATE FAIR GATE 4 DRIVEWAY 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3031. REMOVE VIDEO DETECTION EQUIPMENT 
           STH 181 & W. SCHLINGER AVE 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3032. REMOVE VIDEO DETECTION EQUIPMENT 
           IH 94 EB RAMPS & STH 181 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3033. REMOVE VIDEO DETECTION EQUIPMENT 
           IH 94 WB RAMPS & STH 181 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3034. REMOVE VIDEO DETECTION EQUIPMENT 
           W WATERTOWN PLK RD & SWAN BLVD/INNOVA DR 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3035. REMOVE VIDEO DETECTION EQUIPMENT 
           W WATERTOWN PLANK ROAD & DISCOVERY PKY 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3036. REMOVE VIDEO DETECTION EQUIPMENT 
           W WATERTOWN PLANK RD & N. 92ND ST 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3037. REMOVE VIDEO DETECTION EQUIPMENT 
           W WATERTOWN PLANK RD & N. 87TH ST 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3038. REMOVE VIDEO DETECTION EQUIPMENT 
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           W. NATIONAL AVE & W. LINCOLN AVE 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3039. REMOVE VIDEO DETECTION EQUIPMENT 
           W. NATIONAL AVE & S. 84TH ST 
SPV.0105   SPECIAL                        LS         1.000     1001.800     1001.80        0.000        0.00       0.000        0.00 
           3040. REMOVE VIDEO DETECTION EQUIPMENT 
           STH 100 & CLEVELAND AVE 
SPV.0105   SPECIAL                        LS         1.000     2141.400     2141.40        0.000        0.00       0.000        0.00 
           3045. REMOVE TRAFFIC SIGNALS USH 18 & 
           JENNIFER DR 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3075. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS STH 100 & CTH NN 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3076. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS STH 100 & W CLEVELAND AVE 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3077. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS STH 100 & W. NATIONAL AVE 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3078. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS STH 100 & W. LINCOLN AVE 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3079. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS STH 100 & W. LAPHAM ST 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3080. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS STH 100 & W. THEO TRECKER 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3081. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS IH94 EB OFFRAMP & STH 100 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3082. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS IH 94 WB RAMPS & STH 100 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3083. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS USH 18 & CTH JJ 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3084. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS USH 18 & CTH Y 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3085. TRNSP & INST S-F ADAPTABLE TRAF 
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           SIG CAMERAS USH 18 & JENNIFER DR 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3086. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS USH 18 & JANACEK RD 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3087. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS USH 18 & BROOKFIELD RD 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3088. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS USH 18 & WOELFEL RD 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3089. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS USH 18 & CALHOUN RD 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3090. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS USH 18 & THOMAS LANE 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3091.TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS USH 18 & EXECUTIVE DR 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3092. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS USH 18 & MAIN ST 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3093. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS USH 18 & CTH O 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3094. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS PILGRIM PKWY & WTP RD 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3095. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS CTH Y & DAVIDSON RD 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3096. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS CTH Y & WATER TOWER BLVD 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3097. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS CTH Y & SWENSON DR 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3098. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS IH 94 WB OFF-RAMP & CTH Y 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3099. TRNSP & INST S-F ADAPTABLE TRAF 
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           SIG CAMERAS STH 59 & CTH Y 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3100. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS STH 59 & BROOKFIELD RD 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3101. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS STH 59 & CALHOUN RD 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3102. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS STH 59 & S. 92ND ST 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3103. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS STH 59 & STH 181 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3104. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS NATIONAL AVE & CLEVE AVE 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3105. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS NATIONAL AVE & 102ND ST 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3106. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAM IH894 EB RAMPS & NATIONAL AVE 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3107. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAM IH894 WB RAMPS & NATIONAL AVE 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3108. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAM NATIONAL AVE & LINCOLN AVE 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3109. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAM W. NATIONAL AVE & S. 92ND ST 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3110. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAM NATIONAL AV/BECHER ST/90TH ST 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3111. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS NATIONAL AVE & 84TH ST 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3112. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS BECHER ST & 92ND ST 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3113. TRNSP & INST S-F ADAPTABLE TRAF 
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           SIG CAMERAS LINCOLN AVE & 92ND ST 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3114. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS LINCOLN AVE & 90TH ST 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3115. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS S. 84TH ST & W. LAPHAM ST 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3116. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAM STH 181 & STATE FAIR GATE 4 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3117. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS STH 181 & SCHLINGER AVE 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3118.TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS IH 94 EB RAMPS & STH 181 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3119. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAMERAS IH 94 WB RAMPS & STH 181 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3120.TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAM WTP RD/SWAN BLVD/INNOVATION DR 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3121. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAM WATERTOWN PLK RD & DISC PKWY 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3122. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAM WATERTOWN PLANK RD & 92ND ST 
SPV.0105   SPECIAL                        LS         1.000     2312.600     2312.60        0.000        0.00       0.000        0.00 
           3123. TRNSP & INST S-F ADAPTABLE TRAF 
           SIG CAM WATERTOWN PLANK RD & 87TH ST 
SPV.0105   SPECIAL                        LS         1.000     1910.500     1910.50        0.000        0.00       0.000        0.00 
           3130. INSTALL FIBER OPTIC COMMUNICATIONS 
           IN CABINET STH 100 & CTH NN 
SPV.0105   SPECIAL                        LS         1.000     1910.500     1910.50        0.000        0.00       0.000        0.00 
           3131. INSTALL FIBER OPTIC COMMUNICATIONS 
           IN CABINET STH 100 & W. NATIONAL AVE 
SPV.0105   SPECIAL                        LS         1.000     1910.500     1910.50        0.000        0.00       0.000        0.00 
           3132. INSTALL FIBER OPTIC COMMUNICATIONS 
           IN CABINET STH 100 & W. CLEVELAND AVE 
SPV.0105   SPECIAL                        LS         1.000     1910.500     1910.50        0.000        0.00       0.000        0.00 
           3133. INSTALL FIBER OPTIC COMMUNICATIONS 
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           IN CABINET STH 100 & W. LINCOLN AVE 
SPV.0105   SPECIAL                        LS         1.000     1910.500     1910.50        0.000        0.00       0.000        0.00 
           3134. INST FIBER OPTIC COMM. IN CABINET 
           PILGRIM PKWY & WATERTOWN PLANK RD 
SPV.0105   SPECIAL                        LS         1.000     1910.500     1910.50        0.000        0.00       0.000        0.00 
           3135. INST FIBER OPTIC COMM. IN CABINET 
           IH 94 WB OFF RAMP & CTH Y 
SPV.0105   SPECIAL                        LS         1.000     1910.500     1910.50        0.000        0.00       0.000        0.00 
           3136. INST FIBER OPTIC COMM. IN CABINET 
           STH 59 & CTH Y 
SPV.0105   SPECIAL                        LS         1.000     1910.500     1910.50        0.000        0.00       0.000        0.00 
           3137. INST FIBER OPTIC COMM. IN CABINET 
           STH 59 & S. BROOKFIELD RD 
SPV.0105   SPECIAL                        LS         1.000     1910.500     1910.50        0.000        0.00       0.000        0.00 
           3138. INST FIBER OPTIC COMM. IN CABINET 
           STH 59 & S. CALHOUN RD 
SPV.0105   SPECIAL                        LS         1.000     3546.600     3546.60        0.000        0.00       0.000        0.00 
           3145. INSTALL STATE FURNISHED TRAFFIC 
           SIG CABINET USH 18 & JENNIFER DR 
SPV.0105   SPECIAL                        LS         1.000     3546.600     3546.60        0.000        0.00       0.000        0.00 
           3146. INSTALL STATE FURNISHED TRAFFIC 
           SIG CABINET IH 94 WB OFF-RAMP & CTH Y 
SPV.0105   SPECIAL                        LS         1.000      814.000      814.00        0.000        0.00       0.000        0.00 
           3160. REMOVE LOOP DETECTOR WIRE 
           STH 100 & CTH NN 
SPV.0105   SPECIAL                        LS         1.000      814.000      814.00        0.000        0.00       0.000        0.00 
           3161. REMOVE LOOP DETECTOR WIRE 
           STH 100 & W NATIONAL AVE 
SPV.0105   SPECIAL                        LS         1.000      814.000      814.00        0.000        0.00       0.000        0.00 
           3162. REMOVE LOOP DETECTOR WIRE 
           STH 100 & CLEVELAND AVE 
SPV.0105   SPECIAL                        LS         1.000      814.000      814.00        0.000        0.00       0.000        0.00 
           3163. REMOVE LOOP DETECTOR WIRE 
           STH 100 & W LINCLON AVE 
 
                                      PROPOSAL TOTAL.......              1663378.07                     0.00                    0.00 
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               STATE PROJECT(S):  2340-09-70                            LOCATION  RACINE          COUNTY 
                                                                                  INTERSECTION WITH STH 75 / CTH S 
                                                                                  STH 20 
                                                                                  RACINE COUNTY 
               TYPE OF WORK: GENERAL CONSTR - NO DOMINATE WORK TYPE 
 
   BIDDER NO  1:  JAMES PETERSON SONS, INC. 
   BIDDER NO  2:  WILLKOMM EXCAV. & GRADING 
   BIDDER NO  3:  A.W. OAKES & SON, INC. 
   BIDDER NO  4:  MCGUIRE INC 
   BIDDER NO  5:  SUPER WESTERN, INC. 
   BIDDER NO  6:  C.W. PURPERO, INC. 
   BIDDER NO  7:  MUSSON BROS., INC. 
   BIDDER NO  8:  RAMS CONTRACTING, LTD. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   CLEARING                       STA       16.000      225.000     3600.00      395.000     6320.00     225.000     3600.00 
201.0120   CLEARING                       ID        20.000       20.000      400.00       36.500      730.00      20.000      400.00 
201.0205   GRUBBING                       STA       16.000      225.000     3600.00      257.000     4112.00     225.000     3600.00 
201.0220   GRUBBING                       ID        20.000       20.000      400.00       18.300      366.00      20.000      400.00 
203.0100   REMOVING SMALL PIPE CULVERTS   EACH       7.000      150.000     1050.00      117.000      819.00     250.000     1750.00 
204.0150   REMOVING CURB & GUTTER         LF      1810.000        1.000     1810.00        5.000     9050.00       4.000     7240.00 
204.0170   REMOVING FENCE                 LF       270.000        1.750      472.50        2.000      540.00       2.000      540.00 
204.0190   REMOVING SURFACE DRAINS        EACH       6.000      250.000     1500.00      250.000     1500.00     185.000     1110.00 
204.0210   REMOVING MANHOLES              EACH       5.000      300.000     1500.00      360.000     1800.00     230.000     1150.00 
204.0220   REMOVING INLETS                EACH       6.000      300.000     1800.00      300.000     1800.00     250.000     1500.00 
204.0245   REMOVING STORM SEWER (SIZE)    LF        45.000       15.000      675.00       13.900      625.50      19.000      855.00 
           01. 12-INCH 
204.0245   REMOVING STORM SEWER (SIZE)    LF       830.000        7.000     5810.00       20.000    16600.00      26.000    21580.00 
           02. 15-INCH 
204.0245   REMOVING STORM SEWER (SIZE)    LF       260.000       10.000     2600.00       20.600     5356.00      33.000     8580.00 
           03. 18-INCH 
204.0245   REMOVING STORM SEWER (SIZE)    LF      1275.000       16.000    20400.00       24.750    31556.25      27.500    35062.50 
           04. 24-INCH 
205.0100   EXCAVATION COMMON              CY     28189.000        6.790   191403.31        8.300   233968.70       7.750   218464.75 
211.0500   PREPARE FOUNDATION FOR BASE AG STA       37.000      361.000    13357.00      475.000    17575.00     245.000     9065.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      500.000      500.00    12340.000    12340.00    2500.000     2500.00 
           01. 2340-09-70 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON     1230.000       12.790    15731.70       14.000    17220.00      19.000    23370.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON    19380.000        9.460   183334.80       11.080   214730.40      10.250   198645.00 
311.0110   BREAKER RUN                    TON    12600.000       10.740   135324.00       11.500   144900.00      11.750   148050.00 
405.0100   COLORING CONCRETE RED          CY       135.000      100.000    13500.00       41.410     5590.35      60.000     8100.00 
416.0170   CONCRETE DRIVEWAY 7-INCH       SY       165.000       42.000     6930.00       46.580     7685.70      40.000     6600.00 
416.0508   CONC ROUNDABOUT TRUCK APRON 8- SY       545.000       44.000    23980.00       38.410    20933.45      40.000    21800.00 
416.0610   DRILLED TIE BARS               EACH       2.000        5.000       10.00       11.020       22.04      25.000       50.00 
440.4410.S INCENTIVE IRI RIDE             DOL     1050.000        1.000     1050.00        1.000     1050.00       1.000     1050.00 
455.0115   ASPHALTIC MATERIAL PG64-22     TON      265.000       55.000    14575.00        1.070      283.55      55.000    14575.00 
455.0120   ASPHALTIC MATERIAL PG64-28     TON      130.000       60.000     7800.00        1.070      139.10      60.000     7800.00 
455.0605   TACK COAT                      GAL      855.000        3.500     2992.50        3.210     2744.55       3.500     2992.50 
460.1110   HMA PAVEMENT TYPE E-10         TON     6270.000       53.350   334504.50       63.280   396765.60      53.350   334504.50 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL     4020.000        1.000     4020.00        1.000     4020.00       1.000     4020.00 
465.0105   ASPHALTIC SURFACE              TON      340.000       70.000    23800.00       79.100    26894.00      70.000    23800.00 
465.0120   ASPH SURFACE DRIVEWAYS & FIELD TON       62.000      120.000     7440.00       85.510     5301.62     120.000     7440.00 
465.0315   ASPHALTIC FLUMES               SY        98.000       40.000     3920.00       51.310     5028.38      40.000     3920.00 
521.0112   CULVERT PIPE CORRUGATED STEEL  LF        20.000       26.000      520.00       32.000      640.00      48.000      960.00 
521.0118   CULVERT PIPE CORRUGATED STEEL  LF       196.000       37.000     7252.00       30.860     6048.56      49.000     9604.00 
521.1012   APR ENDWLS FOR CULVERT PIPE ST EACH       2.000      157.000      314.00      155.000      310.00     185.000      370.00 
521.1018   APR ENDWLS FOR CULVERT PIPE ST EACH       2.000      345.000      690.00      172.000      344.00     220.000      440.00 
521.1518   APRN END CUL PIPE SLP SIDE DRN EACH       8.000      370.000     2960.00      435.000     3480.00     735.000     5880.00 
521.1524   APRN END CUL PIPE SLP SIDE DRN EACH       1.000      580.000      580.00      708.000      708.00    1110.000     1110.00 
522.1012   APR ENDWLS CULV PIPE REINF CON EACH       3.000      588.000     1764.00      627.000     1881.00     450.000     1350.00 
522.1015   APR ENDWLS CULV PIPE REINF CON EACH       1.000      641.000      641.00      644.000      644.00     500.000      500.00 
522.1018   APR ENDWLS CULV PIPE REINF CON EACH       1.000      652.000      652.00      670.000      670.00     570.000      570.00 
522.1036   APR ENDWLS CULV PIPE REINF CON EACH       1.000     1015.000     1015.00     1227.000     1227.00    1100.000     1100.00 
523.0519   APR EDWLS CULV REINF CONC HOR  EACH       2.000      858.000     1716.00     1074.000     2148.00     900.000     1800.00 
601.0199.S CONCRETE CURB PRECAST          EACH       8.000      100.000      800.00       15.280      122.24     200.000     1600.00 
601.0405   CONCRETE CURB & GUTTER 18-INCH LF       215.000       22.000     4730.00       17.200     3698.00      20.000     4300.00 
601.0407   CONCRETE CURB & GUTTER 18-INCH LF       155.000       22.000     3410.00       14.240     2207.20      20.000     3100.00 
601.0411   CONCRETE CURB & GUTTER 30-INCH LF      3530.000        9.400    33182.00       11.230    39641.90      11.200    39536.00 
601.0557   CONC CURB/GUTTR 6-IN SLOPED 36 LF      4520.000        9.850    44522.00       12.780    57765.60      11.800    53336.00 
601.0576   CONC C & G 4-IN SLOPED 30-IN T LF       230.000       14.250     3277.50       12.270     2822.10      22.000     5060.00 
601.0582   CONC C & G 4-IN SLOPED 36-IN T LF       315.000       14.750     4646.25       16.810     5295.15      22.000     6930.00 
601.0600   CONCRETE CURB PEDESTRIAN       LF       145.000       24.000     3480.00       42.250     6126.25      20.000     2900.00 
602.0410   CONCRETE SIDEWALK 5-INCH       SF      9080.000        3.500    31780.00        3.930    35684.40       3.600    32688.00 
602.0505   CURB RAMP DETECTABLE WARNNG FI SF       256.000       34.000     8704.00       38.560     9871.36      35.000     8960.00 
606.0200   RIPRAP MEDIUM                  CY        51.000       52.000     2652.00       77.000     3927.00      65.000     3315.00 
608.0312   ST SEWER PIPE REINF CONC CLASS LF        13.000       36.000      468.00       36.000      468.00      96.250     1251.25 
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608.0318   ST SEWER PIPE REINF CONC CLASS LF       245.000       59.000    14455.00       46.600    11417.00      57.250    14026.25 
608.0324   ST SEWER PIPE REINF CONC CLASS LF        74.000       57.000     4218.00       37.500     2775.00      51.500     3811.00 
608.0336   ST SEWER PIPE REINF CONC CLASS LF      1452.000      100.000   145200.00       98.000   142296.00     100.000   145200.00 
608.0412   ST SEWER PIPE REINF CONC CLASS LF       578.000       60.000    34680.00       40.000    23120.00      62.000    35836.00 
608.0415   ST SEWER PIPE REINF CONC CLASS LF       109.000       67.000     7303.00       43.700     4763.30      66.750     7275.75 
608.0418   ST SEWER PIPE REINF CONC CLASS LF        59.000       38.000     2242.00       45.500     2684.50      61.500     3628.50 
608.0424   ST SEWER PIPE REINF CONC CLASS LF        32.000       49.000     1568.00       40.030     1280.96      66.000     2112.00 
608.0436   ST SEWER PIPE REINF CONC CLASS LF       110.000       73.000     8030.00      113.000    12430.00      97.500    10725.00 
610.0419   SSP RNF CON HZ ELLIP CL HE-IV  LF        84.000      111.000     9324.00       75.270     6322.68      81.000     6804.00 
610.0424   SSP RNF CON HZ ELLIP CL HE-IV  LF       300.000       87.000    26100.00      100.000    30000.00     114.000    34200.00 
611.0530   MANHOLE COVERS TYPE J          EACH      12.000      420.000     5040.00      583.000     6996.00     432.000     5184.00 
611.0633   INLET COVERS TYPE HM-GJ-S      EACH       2.000      623.000     1246.00      547.000     1094.00     650.000     1300.00 
611.0636   INLET COVERS TYPE HM-S         EACH      15.000      540.000     8100.00      547.000     8205.00     560.000     8400.00 
611.0639   INLET COVERS TYPE H-S          EACH      18.000      540.000     9720.00      547.000     9846.00     560.000    10080.00 
611.0645   INLET COVERS TYPE MS-A         EACH       4.000      390.000     1560.00      394.000     1576.00     400.000     1600.00 
611.0652   INLET COVERS TYPE T            EACH       2.000      641.000     1282.00      650.000     1300.00     815.000     1630.00 
611.2003   MANHOLES 3-FT DIAMETER         EACH       1.000      845.000      845.00     1300.000     1300.00    1775.000     1775.00 
611.2005   MANHOLES 5-FT DIAMETER         EACH       3.000     1321.000     3963.00     1995.000     5985.00    2000.000     6000.00 
611.2006   MANHOLES 6-FT DIAMETER         EACH      11.000     3116.000    34276.00     3140.000    34540.00    3100.000    34100.00 
611.3004   INLETS 4-FT DIAMETER           EACH       5.000     1131.000     5655.00     1534.000     7670.00    1675.000     8375.00 
611.3230   INLETS 2X3-FT                  EACH      27.000      774.000    20898.00      972.000    26244.00    1000.000    27000.00 
611.3901   INLETS MEDIAN 1 GRATE          EACH       4.000     1792.000     7168.00     1076.000     4304.00    1900.000     7600.00 
611.9800.S PIPE GRATES                    EACH       3.000      730.000     2190.00      823.000     2469.00     700.000     2100.00 
612.0106   PIPE UNDERDRAIN 6-INCH         LF      1000.000        5.000     5000.00       16.900    16900.00      10.000    10000.00 
612.0108   PIPE UNDERDRAIN 8-INCH         LF       500.000       12.000     6000.00       16.400     8200.00      15.000     7500.00 
612.0110   PIPE UNDERDRAIN 10-INCH        LF       100.000       15.000     1500.00       20.500     2050.00      30.000     3000.00 
612.0700   DRAIN TILE EXPLORATION         LF      2800.000        2.000     5600.00        3.000     8400.00       5.000    14000.00 
614.0115   ANCHORAGES STL PLT BEAM GUARD  EACH       4.000      630.000     2520.00      590.000     2360.00     580.000     2320.00 
614.0305   STEEL PLATE BEAM GUARD CLASS A LF       100.000       23.000     2300.00       16.000     1600.00      15.550     1555.00 
614.0345   STEEL PLATE BEAM GUARD SHORT R LF        25.000       21.000      525.00       28.000      700.00      27.550      688.75 
614.0390   STEEL PLATE BEAM GUARD SHRT RA EACH       2.000     1406.000     2812.00     1363.000     2726.00    1333.000     2666.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000        1.000        1.00     1183.000     1183.00    3000.000     3000.00 
           01. 2340-09-70 
619.1000   MOBILIZATION                   EACH       1.000    94370.000    94370.00     6445.000     6445.00   50000.000    50000.00 
620.0300   CONCRETE MEDIAN SLOPED NOSE    SF       400.000        5.500     2200.00        6.460     2584.00       8.000     3200.00 
621.0100   LANDMARK REFERENCE MONUMENTS   EACH       5.000      185.000      925.00      255.000     1275.00     250.000     1250.00 
623.0200   DUST CONTROL SURFACE TREATMENT SY     30600.000        0.110     3366.00        0.200     6120.00       0.150     4590.00 
624.0100   WATER                          MGAL     130.000       35.000     4550.00       17.000     2210.00      55.000     7150.00 
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625.0100   TOPSOIL                        SY      3270.000        1.310     4283.70        1.840     6016.80       3.750    12262.50 
625.0500   SALVAGED TOPSOIL               SY     25100.000        0.700    17570.00        0.500    12550.00       1.750    43925.00 
627.0200   MULCHING                       SY     22031.000        0.180     3965.58        0.100     2203.10       0.130     2864.03 
628.1104   EROSION BALES                  EACH     100.000       10.700     1070.00        9.360      936.00       9.190      919.00 
628.1504   SILT FENCE                     LF      3350.000        1.700     5695.00        1.720     5762.00       1.690     5661.50 
628.1520   SILT FENCE MAINTENANCE         LF      1675.000        0.100      167.50        0.200      335.00       0.200      335.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       7.000      300.000     2100.00      118.000      826.00     115.000      805.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       4.000      100.000      400.00       10.250       41.00      10.000       40.00 
628.2004   EROSION MAT CLASS I TYPE B     SY     13040.000        0.890    11605.60        1.200    15648.00       1.140    14865.60 
628.7005   INLET PROTECTION TYPE A        EACH      49.000       85.000     4165.00       81.000     3969.00      80.000     3920.00 
628.7010   INLET PROTECTION TYPE B        EACH       5.000       50.000      250.00       51.000      255.00      50.000      250.00 
628.7015   INLET PROTECTION TYPE C        EACH      45.000       50.000     2250.00       53.000     2385.00      52.000     2340.00 
628.7504   TEMPORARY DITCH CHECKS         LF       730.000        6.700     4891.00        7.500     5475.00       7.300     5329.00 
628.7555   CULVERT PIPE CHECKS            EACH      12.000       65.000      780.00       46.000      552.00      45.000      540.00 
628.7560   TRACKING PADS                  EACH       4.000     1200.000     4800.00     2785.000    11140.00    2500.000    10000.00 
628.7570   ROCK BAGS                      EACH     100.000       10.000     1000.00        8.000      800.00       8.000      800.00 
629.0210   FERTILIZER TYPE B              CWT       31.000       71.000     2201.00       61.000     1891.00      59.500     1844.50 
630.0130   SEEDING MIXTURE NO. 30         LB       570.000        8.950     5101.50        4.900     2793.00       4.800     2736.00 
630.0200   SEEDING TEMPORARY              LB       450.000        3.250     1462.50        3.100     1395.00       3.000     1350.00 
630.0400   SEEDING NURSE CROP             LB        28.000        5.000      140.00        3.100       86.80       3.000       84.00 
631.0300   SOD WATER                      MGAL      26.000       48.000     1248.00       41.000     1066.00      40.000     1040.00 
631.1000   SOD LAWN                       SY       725.000        3.050     2211.25        4.000     2900.00       4.000     2900.00 
633.5200   MARKERS CULVERT END            EACH       9.000       38.000      342.00       60.000      540.00      59.000      531.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH       8.000       58.400      467.20       60.000      480.00      59.000      472.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH      42.000       61.200     2570.40       61.000     2562.00      60.000     2520.00 
634.0618   POSTS WOOD 4X6-INCH X 18-FT    EACH      11.000       64.000      704.00       63.000      693.00      62.000      682.00 
634.0622   POSTS WOOD 4X6-INCH X 22-FT    EACH       8.000       83.000      664.00       71.000      568.00      70.000      560.00 
634.0812   POSTS TUBULAR STEEL 2X2-INCH X EACH      16.000      116.000     1856.00      132.000     2112.00     129.000     2064.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF       855.290       15.400    13171.47       15.430    13197.12      15.150    12957.64 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        85.250       18.400     1568.60       19.000     1619.75      19.000     1619.75 
638.2102   MOVING SIGNS TYPE II           EACH       2.000       55.000      110.00       41.000       82.00      40.000       80.00 
638.2602   REMOVING SIGNS TYPE II         EACH      37.000       18.000      666.00        9.000      333.00       9.000      333.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH      47.000       16.000      752.00        9.000      423.00       9.000      423.00 
638.4000   MOVING SMALL SIGN SUPPORTS     EACH       2.000       46.000       92.00       51.000      102.00      50.000      100.00 
642.5201   FIELD OFFICE TYPE C            EACH       1.000     5000.000     5000.00     6000.000     6000.00    7500.000     7500.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     6500.000     6500.00     9050.000     9050.00    6500.000     6500.00 
           01. ID 2340-09-70 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     2700.000        1.000     2700.00        1.400     3780.00       1.000     2700.00 
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643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     5400.000        0.100      540.00        0.140      756.00       0.100      540.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     1350.000        1.000     1350.00        1.400     1890.00       1.000     1350.00 
643.0920   TRAFFIC CONTROL COVERING SIGNS EACH       7.000       35.000      245.00       49.000      343.00      35.000      245.00 
643.1000   TRAFFIC CONTROL SIGNS FIXED ME SF       194.000       18.000     3492.00       25.000     4850.00      18.000     3492.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY      176.000       50.000     8800.00       69.000    12144.00      50.000     8800.00 
643.2000   TRAFFIC CONTROL DETOUR (PROJEC EACH       1.000     2800.000     2800.00     3900.000     3900.00    2800.000     2800.00 
           01. ID 2340-09-70 
643.3000   TRAFFIC CONTROL DETOUR SIGNS   DAY    13230.000        0.160     2116.80        0.220     2910.60       0.160     2116.80 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       160.000        3.250      520.00        2.500      400.00       4.000      640.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF     12860.000        0.800    10288.00        0.810    10416.60       0.800    10288.00 
647.0256   PAVEMENT MARKING SYMBOLS EPOXY EACH       1.000      125.000      125.00      128.000      128.00     125.000      125.00 
647.0456   PAVEMENT MARKING CURB EPOXY    LF        50.000        6.500      325.00        6.620      331.00       6.500      325.00 
647.0606   PAVEMENT MARKING ISLAND NOSE E EACH       5.000       85.000      425.00       87.000      435.00      85.000      425.00 
647.0656   PAVEMENT MARKING PARKING STALL LF       410.000        3.100     1271.00        3.200     1312.00       3.100     1271.00 
647.0726   PAVEMENT MARKING DIAGONAL EPOX LF       995.000        3.500     3482.50        3.600     3582.00       3.500     3482.50 
650.4000   CONSTRUCTION STAKING STORM SEW EACH      62.000       40.000     2480.00       45.000     2790.00      44.000     2728.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF      5925.000        0.010       59.25        0.300     1777.50       0.025      148.13 
650.5000   CONSTRUCTION STAKING BASE      LF      5925.000        0.420     2488.50        0.300     1777.50       0.430     2547.75 
650.5500   CONSTRUCTION STAKING CURB GUTT LF      8965.000        0.540     4841.10        0.400     3586.00       0.550     4930.75 
650.8500   CONST STAKING ELEC INSTALL (PR LS         1.000      750.000      750.00     1200.000     1200.00     800.000      800.00 
           01. ID 2340-09-70 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000      350.000      350.00      500.000      500.00     385.000      385.00 
           01. ID 2340-09-70 
650.9920   CONSTRUCTION STAKING SLOPE STA LF      5925.000        0.320     1896.00        0.500     2962.50       0.330     1955.25 
652.0225   CONDUIT RIGID NONMETALLIC SCH  LF      2063.000        4.500     9283.50        4.530     9345.39       4.500     9283.50 
653.0140   PULL BOXES STEEL 24X42-INCH    EACH       8.000      680.000     5440.00      677.000     5416.00     680.000     5440.00 
654.0105   CONCRETE BASES TYPE 5          EACH      16.000      600.000     9600.00      610.000     9760.00     600.000     9600.00 
655.0610   ELECTRICAL WIRE LIGHTING 12 AW LF      2256.000        0.550     1240.80        0.600     1353.60       0.550     1240.80 
655.0620   ELECTRICAL WIRE LIGHTING 8 AWG LF      8184.000        0.750     6138.00        0.900     7365.60       0.750     6138.00 
655.0640   ELECTRICAL WIRE LIGHTING 1 AWG LF        18.000        1.900       34.20        2.800       50.40       1.900       34.20 
656.0400   ELEC SERVICE MAIN LUGS ONLY ME LS         1.000     1200.000     1200.00      991.000      991.00    3000.000     3000.00 
           01. HL-51-DV 
657.0255   TRANS BASE BRKWY 11 1/2-INCH B EACH      16.000      287.000     4592.00      381.000     6096.00     287.000     4592.00 
657.0322   POLES TYPE 5-ALUMINUM          EACH      16.000      960.000    15360.00     1130.000    18080.00     960.000    15360.00 
657.0715   LUM ARMS TRUSS TYPE 4 1/2-IN C EACH      16.000      260.000     4160.00      511.000     8176.00     260.000     4160.00 
659.0802   PLAQUES SEQUENCE IDENTIFICATIO EACH      20.000       45.000      900.00       62.000     1240.00      45.000      900.00 
659.1115   LUMINAIRES UTILITY LED A       EACH      16.000      480.000     7680.00      658.000    10528.00     480.000     7680.00 
690.0150   SAWING ASPHALT                 LF       650.000        0.900      585.00        1.000      650.00       1.000      650.00 
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690.0250   SAWING CONCRETE                LF        35.000       10.000      350.00       10.250      358.75       8.000      280.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1400.000        5.000     7000.00        5.000     7000.00       5.000     7000.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS     1500.000        5.000     7500.00        5.000     7500.00       5.000     7500.00 
SPV.0060   SPECIAL                        EACH       2.000      400.000      800.00      630.000     1260.00    1000.000     2000.00 
           01. SALVAGING SOLAR POWERED 
           FLASHING BLINKER STOP SIGNS 
SPV.0060   SPECIAL                        EACH       1.000     9200.000     9200.00    11456.000    11456.00    9200.000     9200.00 
           02. LIGHTING CONTROL CABINET (240/480V) 
SPV.0060   SPECIAL                        EACH       1.000      950.000      950.00     1092.000     1092.00     950.000      950.00 
           03. CONCRETE CONTROL CABINET 
           BASES SPECIAL 
SPV.0060   SPECIAL                        EACH       3.000      400.000     1200.00     1050.000     3150.00     400.000     1200.00 
           04. CONSTRUCTION STAKING PARKING 
           LOTS 
SPV.0060   SPECIAL                        EACH       4.000      800.000     3200.00      818.000     3272.00     800.000     3200.00 
           05. PAVEMENT MARKING GROOVED 
           PREFORMED THERMOPLASTIC WORDS 
SPV.0060   SPECIAL                        EACH       2.000     1033.000     2066.00     1494.000     2988.00    2750.000     5500.00 
           06. INLETS 4-FT DIAMETER SPECIAL 
SPV.0085   SPECIAL                        LB       132.000        7.900     1042.80        8.000     1056.00       7.900     1042.80 
           01. SEEDING NO MOW FESCUE 
SPV.0090   SPECIAL                        LF       200.000       23.000     4600.00       23.500     4700.00      23.000     4600.00 
           01. PAVEMENT MARKING GROOVED 
           PREFORMED THERMOPLASTIC YIELD LINE 18-IN 
SPV.0090   SPECIAL                        LF       490.000       17.000     8330.00       17.400     8526.00      17.000     8330.00 
           02. PAVEMENT MARKING GROOVED 
           PREFORMED THERMOPLASTIC CROSSWALK 12-IN 
SPV.0090   SPECIAL                        LF        20.000        4.380       87.60       20.500      410.00      50.000     1000.00 
           03. PIPE UNDERDRAIN UNPERFORATED 
           2-INCH 
SPV.0090   SPECIAL                        LF       145.000       22.000     3190.00       22.410     3249.45      22.000     3190.00 
           04. PAVEMENT MARKING GROOVED 
           PREFORMED PLASTIC TAPE 8-INCH 
SPV.0105   SPECIAL                        LS         1.000      550.000      550.00      490.000      490.00     550.000      550.00 
           01. LIGHTING INTEGRATOR 
SPV.0105   SPECIAL                        LS         1.000      150.000      150.00      783.000      783.00    1500.000     1500.00 
           02. LIGHTING SYSTEM SURVEY 
SPV.0165   SPECIAL                        SF       120.000        5.000      600.00        4.910      589.20       6.000      720.00 
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           01. CONCRETE SIDEWALK 8-INCH 
 
                                      PROPOSAL TOTAL.......              1956474.41               2110960.05              2129546.75 
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   BIDDER NO  1:  JAMES PETERSON SONS, INC. 
   BIDDER NO  2:  WILLKOMM EXCAV. & GRADING 
   BIDDER NO  3:  A.W. OAKES & SON, INC. 
   BIDDER NO  4:  MCGUIRE INC 
   BIDDER NO  5:  SUPER WESTERN, INC. 
   BIDDER NO  6:  C.W. PURPERO, INC. 
   BIDDER NO  7:  MUSSON BROS., INC. 
   BIDDER NO  8:  RAMS CONTRACTING, LTD. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   CLEARING                       STA       16.000      225.000     3600.00      225.000     3600.00     237.000     3792.00 
201.0120   CLEARING                       ID        20.000       20.000      400.00       20.000      400.00      21.000      420.00 
201.0205   GRUBBING                       STA       16.000      225.000     3600.00      225.000     3600.00     237.000     3792.00 
201.0220   GRUBBING                       ID        20.000       20.000      400.00       20.000      400.00      21.000      420.00 
203.0100   REMOVING SMALL PIPE CULVERTS   EACH       7.000      250.000     1750.00      168.060     1176.42     220.000     1540.00 
204.0150   REMOVING CURB & GUTTER         LF      1810.000        3.750     6787.50        2.630     4760.30       2.650     4796.50 
204.0170   REMOVING FENCE                 LF       270.000        2.500      675.00        2.000      540.00       2.500      675.00 
204.0190   REMOVING SURFACE DRAINS        EACH       6.000      150.000      900.00      194.340     1166.04     150.000      900.00 
204.0210   REMOVING MANHOLES              EACH       5.000      450.000     2250.00      194.340      971.70     320.000     1600.00 
204.0220   REMOVING INLETS                EACH       6.000      350.000     2100.00      173.210     1039.26     320.000     1920.00 
204.0245   REMOVING STORM SEWER (SIZE)    LF        45.000       10.000      450.00       14.600      657.00      15.000      675.00 
           01. 12-INCH 
204.0245   REMOVING STORM SEWER (SIZE)    LF       830.000       13.000    10790.00       12.000     9960.00      15.000    12450.00 
           02. 15-INCH 
204.0245   REMOVING STORM SEWER (SIZE)    LF       260.000       15.000     3900.00       12.000     3120.00      19.000     4940.00 
           03. 18-INCH 
204.0245   REMOVING STORM SEWER (SIZE)    LF      1275.000       17.000    21675.00       12.000    15300.00      41.000    52275.00 
           04. 24-INCH 
205.0100   EXCAVATION COMMON              CY     28189.000        9.850   277661.65        9.000   253701.00      11.250   317126.25 
211.0500   PREPARE FOUNDATION FOR BASE AG STA       37.000       50.000     1850.00      316.780    11720.86     135.000     4995.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      500.000      500.00     4600.000     4600.00    2800.000     2800.00 
           01. 2340-09-70 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON     1230.000       14.000    17220.00       14.000    17220.00      15.000    18450.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON    19380.000       12.500   242250.00       11.700   226746.00      11.000   213180.00 
311.0110   BREAKER RUN                    TON    12600.000       12.820   161532.00       17.600   221760.00      12.060   151956.00 
405.0100   COLORING CONCRETE RED          CY       135.000      100.000    13500.00      100.000    13500.00     100.000    13500.00 
416.0170   CONCRETE DRIVEWAY 7-INCH       SY       165.000       42.000     6930.00       42.000     6930.00      42.000     6930.00 
416.0508   CONC ROUNDABOUT TRUCK APRON 8- SY       545.000       44.000    23980.00       44.000    23980.00      44.000    23980.00 
416.0610   DRILLED TIE BARS               EACH       2.000        5.000       10.00        5.000       10.00       5.000       10.00 
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440.4410.S INCENTIVE IRI RIDE             DOL     1050.000        1.000     1050.00        1.000     1050.00       1.000     1050.00 
455.0115   ASPHALTIC MATERIAL PG64-22     TON      265.000       55.000    14575.00       55.000    14575.00      55.000    14575.00 
455.0120   ASPHALTIC MATERIAL PG64-28     TON      130.000       60.000     7800.00       60.000     7800.00      60.000     7800.00 
455.0605   TACK COAT                      GAL      855.000        3.500     2992.50        3.500     2992.50       3.500     2992.50 
460.1110   HMA PAVEMENT TYPE E-10         TON     6270.000       53.350   334504.50       53.350   334504.50      53.350   334504.50 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL     4020.000        1.000     4020.00        1.000     4020.00       1.000     4020.00 
465.0105   ASPHALTIC SURFACE              TON      340.000       70.000    23800.00       70.000    23800.00      70.000    23800.00 
465.0120   ASPH SURFACE DRIVEWAYS & FIELD TON       62.000      120.000     7440.00      120.000     7440.00     120.000     7440.00 
465.0315   ASPHALTIC FLUMES               SY        98.000       40.000     3920.00       40.000     3920.00      40.000     3920.00 
521.0112   CULVERT PIPE CORRUGATED STEEL  LF        20.000       33.000      660.00       21.010      420.20      42.000      840.00 
521.0118   CULVERT PIPE CORRUGATED STEEL  LF       196.000       35.000     6860.00       26.540     5201.84      44.000     8624.00 
521.1012   APR ENDWLS FOR CULVERT PIPE ST EACH       2.000      175.000      350.00      165.170      330.34     125.000      250.00 
521.1018   APR ENDWLS FOR CULVERT PIPE ST EACH       2.000      200.000      400.00      194.100      388.20     150.000      300.00 
521.1518   APRN END CUL PIPE SLP SIDE DRN EACH       8.000      375.000     3000.00      142.270     1138.16     475.000     3800.00 
521.1524   APRN END CUL PIPE SLP SIDE DRN EACH       1.000      505.000      505.00      141.650      141.65     635.000      635.00 
522.1012   APR ENDWLS CULV PIPE REINF CON EACH       3.000      650.000     1950.00      900.000     2700.00     770.000     2310.00 
522.1015   APR ENDWLS CULV PIPE REINF CON EACH       1.000      675.000      675.00      900.000      900.00     790.000      790.00 
522.1018   APR ENDWLS CULV PIPE REINF CON EACH       1.000      700.000      700.00     1000.000     1000.00     805.000      805.00 
522.1036   APR ENDWLS CULV PIPE REINF CON EACH       1.000     1034.000     1034.00     1500.000     1500.00    2775.000     2775.00 
523.0519   APR EDWLS CULV REINF CONC HOR  EACH       2.000      925.000     1850.00     1300.000     2600.00    1300.000     2600.00 
601.0199.S CONCRETE CURB PRECAST          EACH       8.000      100.000      800.00      100.000      800.00     100.000      800.00 
601.0405   CONCRETE CURB & GUTTER 18-INCH LF       215.000       22.000     4730.00       22.000     4730.00      22.000     4730.00 
601.0407   CONCRETE CURB & GUTTER 18-INCH LF       155.000       22.000     3410.00       22.000     3410.00      22.000     3410.00 
601.0411   CONCRETE CURB & GUTTER 30-INCH LF      3530.000        9.400    33182.00        9.400    33182.00       9.400    33182.00 
601.0557   CONC CURB/GUTTR 6-IN SLOPED 36 LF      4520.000        9.850    44522.00        9.850    44522.00       9.850    44522.00 
601.0576   CONC C & G 4-IN SLOPED 30-IN T LF       230.000       14.250     3277.50       14.250     3277.50      14.250     3277.50 
601.0582   CONC C & G 4-IN SLOPED 36-IN T LF       315.000       14.750     4646.25       14.750     4646.25      14.750     4646.25 
601.0600   CONCRETE CURB PEDESTRIAN       LF       145.000       24.000     3480.00       24.000     3480.00      24.000     3480.00 
602.0410   CONCRETE SIDEWALK 5-INCH       SF      9080.000        3.500    31780.00        3.500    31780.00       3.500    31780.00 
602.0505   CURB RAMP DETECTABLE WARNNG FI SF       256.000       34.000     8704.00       34.000     8704.00      34.000     8704.00 
606.0200   RIPRAP MEDIUM                  CY        51.000       68.000     3468.00       55.000     2805.00      68.000     3468.00 
608.0312   ST SEWER PIPE REINF CONC CLASS LF        13.000       50.350      654.55       51.000      663.00      47.000      611.00 
608.0318   ST SEWER PIPE REINF CONC CLASS LF       245.000       46.000    11270.00       54.000    13230.00      49.000    12005.00 
608.0324   ST SEWER PIPE REINF CONC CLASS LF        74.000       51.000     3774.00       58.000     4292.00      60.000     4440.00 
608.0336   ST SEWER PIPE REINF CONC CLASS LF      1452.000       96.870   140655.24      116.000   168432.00     115.000   166980.00 
608.0412   ST SEWER PIPE REINF CONC CLASS LF       578.000       50.350    29102.30       39.000    22542.00      47.000    27166.00 
608.0415   ST SEWER PIPE REINF CONC CLASS LF       109.000       52.450     5717.05       47.000     5123.00      48.000     5232.00 
608.0418   ST SEWER PIPE REINF CONC CLASS LF        59.000       48.000     2832.00       54.000     3186.00      48.000     2832.00 
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608.0424   ST SEWER PIPE REINF CONC CLASS LF        32.000       54.000     1728.00       58.000     1856.00      61.000     1952.00 
608.0436   ST SEWER PIPE REINF CONC CLASS LF       110.000       75.000     8250.00       97.000    10670.00     116.000    12760.00 
610.0419   SSP RNF CON HZ ELLIP CL HE-IV  LF        84.000       75.000     6300.00       68.000     5712.00      88.000     7392.00 
610.0424   SSP RNF CON HZ ELLIP CL HE-IV  LF       300.000       88.540    26562.00       91.000    27300.00     103.000    30900.00 
611.0530   MANHOLE COVERS TYPE J          EACH      12.000      475.000     5700.00      400.000     4800.00     535.000     6420.00 
611.0633   INLET COVERS TYPE HM-GJ-S      EACH       2.000      625.000     1250.00      500.000     1000.00     660.000     1320.00 
611.0636   INLET COVERS TYPE HM-S         EACH      15.000      535.000     8025.00      500.000     7500.00     660.000     9900.00 
611.0639   INLET COVERS TYPE H-S          EACH      18.000      535.000     9630.00      500.000     9000.00     660.000    11880.00 
611.0645   INLET COVERS TYPE MS-A         EACH       4.000      450.000     1800.00      300.000     1200.00     545.000     2180.00 
611.0652   INLET COVERS TYPE T            EACH       2.000      700.000     1400.00      600.000     1200.00     765.000     1530.00 
611.2003   MANHOLES 3-FT DIAMETER         EACH       1.000      850.000      850.00     1200.000     1200.00    1340.000     1340.00 
611.2005   MANHOLES 5-FT DIAMETER         EACH       3.000     1550.000     4650.00     1200.000     3600.00    1805.000     5415.00 
611.2006   MANHOLES 6-FT DIAMETER         EACH      11.000     2400.000    26400.00     3000.000    33000.00    3200.000    35200.00 
611.3004   INLETS 4-FT DIAMETER           EACH       5.000     1200.000     6000.00     1000.000     5000.00    1455.000     7275.00 
611.3230   INLETS 2X3-FT                  EACH      27.000      950.000    25650.00      900.000    24300.00    1080.000    29160.00 
611.3901   INLETS MEDIAN 1 GRATE          EACH       4.000     1700.000     6800.00     1200.000     4800.00    1585.000     6340.00 
611.9800.S PIPE GRATES                    EACH       3.000     1200.000     3600.00      500.000     1500.00     665.000     1995.00 
612.0106   PIPE UNDERDRAIN 6-INCH         LF      1000.000        4.000     4000.00        8.000     8000.00       7.000     7000.00 
612.0108   PIPE UNDERDRAIN 8-INCH         LF       500.000        6.000     3000.00       16.000     8000.00      13.000     6500.00 
612.0110   PIPE UNDERDRAIN 10-INCH        LF       100.000        9.000      900.00       12.000     1200.00      19.000     1900.00 
612.0700   DRAIN TILE EXPLORATION         LF      2800.000        3.000     8400.00        7.340    20552.00       2.000     5600.00 
614.0115   ANCHORAGES STL PLT BEAM GUARD  EACH       4.000      650.000     2600.00      577.000     2308.00     650.000     2600.00 
614.0305   STEEL PLATE BEAM GUARD CLASS A LF       100.000       16.000     1600.00       15.550     1555.00      16.000     1600.00 
614.0345   STEEL PLATE BEAM GUARD SHORT R LF        25.000       21.000      525.00       27.550      688.75      21.000      525.00 
614.0390   STEEL PLATE BEAM GUARD SHRT RA EACH       2.000     1500.000     3000.00     1333.000     2666.00    1500.000     3000.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000        1.000        1.00        0.010        0.01    2500.000     2500.00 
           01. 2340-09-70 
619.1000   MOBILIZATION                   EACH       1.000    92000.000    92000.00   113700.000   113700.00   53000.000    53000.00 
620.0300   CONCRETE MEDIAN SLOPED NOSE    SF       400.000        5.500     2200.00        5.500     2200.00       5.500     2200.00 
621.0100   LANDMARK REFERENCE MONUMENTS   EACH       5.000      250.000     1250.00      250.000     1250.00     500.000     2500.00 
623.0200   DUST CONTROL SURFACE TREATMENT SY     30600.000        0.100     3060.00        0.100     3060.00       0.100     3060.00 
624.0100   WATER                          MGAL     130.000       25.000     3250.00       42.000     5460.00      38.000     4940.00 
625.0100   TOPSOIL                        SY      3270.000        1.500     4905.00        4.250    13897.50       3.000     9810.00 
625.0500   SALVAGED TOPSOIL               SY     25100.000        1.500    37650.00        1.000    25100.00       1.400    35140.00 
627.0200   MULCHING                       SY     22031.000        0.120     2643.72        0.130     2864.03       0.120     2643.72 
628.1104   EROSION BALES                  EACH     100.000        7.500      750.00        9.190      919.00       7.500      750.00 
628.1504   SILT FENCE                     LF      3350.000        2.000     6700.00        1.690     5661.50       2.000     6700.00 
628.1520   SILT FENCE MAINTENANCE         LF      1675.000        0.320      536.00        0.200      335.00       0.320      536.00 
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628.1905   MOBILIZATIONS EROSION CONTROL  EACH       7.000      200.000     1400.00      115.000      805.00     200.000     1400.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       4.000      250.000     1000.00       10.000       40.00     250.000     1000.00 
628.2004   EROSION MAT CLASS I TYPE B     SY     13040.000        0.980    12779.20        1.140    14865.60       0.980    12779.20 
628.7005   INLET PROTECTION TYPE A        EACH      49.000       80.000     3920.00       80.000     3920.00      80.000     3920.00 
628.7010   INLET PROTECTION TYPE B        EACH       5.000       50.000      250.00       50.000      250.00      50.000      250.00 
628.7015   INLET PROTECTION TYPE C        EACH      45.000       55.000     2475.00       52.000     2340.00      55.000     2475.00 
628.7504   TEMPORARY DITCH CHECKS         LF       730.000        8.500     6205.00        7.300     5329.00       8.500     6205.00 
628.7555   CULVERT PIPE CHECKS            EACH      12.000       80.000      960.00       45.000      540.00      80.000      960.00 
628.7560   TRACKING PADS                  EACH       4.000      500.000     2000.00     1555.000     6220.00    1700.000     6800.00 
628.7570   ROCK BAGS                      EACH     100.000        9.000      900.00        8.000      800.00       9.000      900.00 
629.0210   FERTILIZER TYPE B              CWT       31.000       54.000     1674.00       59.500     1844.50      54.000     1674.00 
630.0130   SEEDING MIXTURE NO. 30         LB       570.000        6.950     3961.50        4.800     2736.00       6.950     3961.50 
630.0200   SEEDING TEMPORARY              LB       450.000        3.000     1350.00        3.000     1350.00       3.000     1350.00 
630.0400   SEEDING NURSE CROP             LB        28.000        3.000       84.00        3.000       84.00       3.000       84.00 
631.0300   SOD WATER                      MGAL      26.000       45.000     1170.00       40.000     1040.00      45.000     1170.00 
631.1000   SOD LAWN                       SY       725.000        3.200     2320.00        4.000     2900.00       3.200     2320.00 
633.5200   MARKERS CULVERT END            EACH       9.000       40.000      360.00       59.000      531.00      40.000      360.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH       8.000       60.000      480.00       59.000      472.00      60.000      480.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH      42.000       65.000     2730.00       60.000     2520.00      65.000     2730.00 
634.0618   POSTS WOOD 4X6-INCH X 18-FT    EACH      11.000       70.000      770.00       62.000      682.00      70.000      770.00 
634.0622   POSTS WOOD 4X6-INCH X 22-FT    EACH       8.000       85.000      680.00       70.000      560.00      85.000      680.00 
634.0812   POSTS TUBULAR STEEL 2X2-INCH X EACH      16.000      110.000     1760.00      129.000     2064.00     110.000     1760.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF       855.290       15.500    13257.00       15.150    12957.64      15.500    13257.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        85.250       18.250     1555.81       19.000     1619.75      18.250     1555.81 
638.2102   MOVING SIGNS TYPE II           EACH       2.000       75.000      150.00       40.000       80.00      75.000      150.00 
638.2602   REMOVING SIGNS TYPE II         EACH      37.000       25.000      925.00        9.000      333.00      25.000      925.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH      47.000       25.000     1175.00        9.000      423.00      25.000     1175.00 
638.4000   MOVING SMALL SIGN SUPPORTS     EACH       2.000       75.000      150.00       50.000      100.00      75.000      150.00 
642.5201   FIELD OFFICE TYPE C            EACH       1.000     7000.000     7000.00     7500.000     7500.00    6000.000     6000.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     6500.000     6500.00     6500.000     6500.00    6500.000     6500.00 
           01. ID 2340-09-70 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     2700.000        1.000     2700.00        1.000     2700.00       1.000     2700.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     5400.000        0.100      540.00        0.100      540.00       0.100      540.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     1350.000        1.000     1350.00        1.000     1350.00       1.000     1350.00 
643.0920   TRAFFIC CONTROL COVERING SIGNS EACH       7.000       35.000      245.00       35.000      245.00      35.000      245.00 
643.1000   TRAFFIC CONTROL SIGNS FIXED ME SF       194.000       18.000     3492.00       18.000     3492.00      18.000     3492.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY      176.000       50.000     8800.00       50.000     8800.00      50.000     8800.00 
643.2000   TRAFFIC CONTROL DETOUR (PROJEC EACH       1.000     2800.000     2800.00     2800.000     2800.00    2800.000     2800.00 



  DATE 07/09/14                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  104 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513023 
 
           01. ID 2340-09-70 
643.3000   TRAFFIC CONTROL DETOUR SIGNS   DAY    13230.000        0.160     2116.80        0.160     2116.80       0.160     2116.80 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       160.000        4.500      720.00        5.500      880.00       4.500      720.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF     12860.000        0.800    10288.00        0.800    10288.00       0.800    10288.00 
647.0256   PAVEMENT MARKING SYMBOLS EPOXY EACH       1.000      125.000      125.00      125.000      125.00     125.000      125.00 
647.0456   PAVEMENT MARKING CURB EPOXY    LF        50.000        6.500      325.00        6.500      325.00       6.500      325.00 
647.0606   PAVEMENT MARKING ISLAND NOSE E EACH       5.000       85.000      425.00       85.000      425.00      85.000      425.00 
647.0656   PAVEMENT MARKING PARKING STALL LF       410.000        3.100     1271.00        3.100     1271.00       3.100     1271.00 
647.0726   PAVEMENT MARKING DIAGONAL EPOX LF       995.000        3.500     3482.50        3.500     3482.50       3.500     3482.50 
650.4000   CONSTRUCTION STAKING STORM SEW EACH      62.000       40.000     2480.00       40.000     2480.00      40.000     2480.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF      5925.000        0.310     1836.75        0.010       59.25       0.300     1777.50 
650.5000   CONSTRUCTION STAKING BASE      LF      5925.000        0.420     2488.50        0.420     2488.50       0.420     2488.50 
650.5500   CONSTRUCTION STAKING CURB GUTT LF      8965.000        0.540     4841.10        0.540     4841.10       0.540     4841.10 
650.8500   CONST STAKING ELEC INSTALL (PR LS         1.000      750.000      750.00      750.000      750.00     750.000      750.00 
           01. ID 2340-09-70 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000      350.000      350.00      350.000      350.00     350.000      350.00 
           01. ID 2340-09-70 
650.9920   CONSTRUCTION STAKING SLOPE STA LF      5925.000        0.320     1896.00        0.320     1896.00       0.320     1896.00 
652.0225   CONDUIT RIGID NONMETALLIC SCH  LF      2063.000        4.500     9283.50        4.500     9283.50       6.060    12501.78 
653.0140   PULL BOXES STEEL 24X42-INCH    EACH       8.000      680.000     5440.00      680.000     5440.00     765.860     6126.88 
654.0105   CONCRETE BASES TYPE 5          EACH      16.000      600.000     9600.00      600.000     9600.00     734.720    11755.52 
655.0610   ELECTRICAL WIRE LIGHTING 12 AW LF      2256.000        0.550     1240.80        0.550     1240.80       0.420      947.52 
655.0620   ELECTRICAL WIRE LIGHTING 8 AWG LF      8184.000        0.750     6138.00        0.750     6138.00       0.770     6301.68 
655.0640   ELECTRICAL WIRE LIGHTING 1 AWG LF        18.000        1.900       34.20        1.900       34.20       3.290       59.22 
656.0400   ELEC SERVICE MAIN LUGS ONLY ME LS         1.000     1200.000     1200.00     1200.000     1200.00     817.940      817.94 
           01. HL-51-DV 
657.0255   TRANS BASE BRKWY 11 1/2-INCH B EACH      16.000      287.000     4592.00      287.000     4592.00     334.410     5350.56 
657.0322   POLES TYPE 5-ALUMINUM          EACH      16.000      960.000    15360.00      960.000    15360.00     999.690    15995.04 
657.0715   LUM ARMS TRUSS TYPE 4 1/2-IN C EACH      16.000      260.000     4160.00      260.000     4160.00     317.970     5087.52 
659.0802   PLAQUES SEQUENCE IDENTIFICATIO EACH      20.000       45.000      900.00       45.000      900.00      50.880     1017.60 
659.1115   LUMINAIRES UTILITY LED A       EACH      16.000      480.000     7680.00      480.000     7680.00     749.890    11998.24 
690.0150   SAWING ASPHALT                 LF       650.000        0.900      585.00        0.900      585.00       1.100      715.00 
690.0250   SAWING CONCRETE                LF        35.000       10.000      350.00       10.000      350.00       3.000      105.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1400.000        5.000     7000.00        5.000     7000.00       5.000     7000.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS     1500.000        5.000     7500.00        5.000     7500.00       5.000     7500.00 
SPV.0060   SPECIAL                        EACH       2.000      300.000      600.00     1000.000     2000.00     300.000      600.00 
           01. SALVAGING SOLAR POWERED 
           FLASHING BLINKER STOP SIGNS 
SPV.0060   SPECIAL                        EACH       1.000     9200.000     9200.00     9200.000     9200.00    7332.950     7332.95 
           02. LIGHTING CONTROL CABINET (240/480V) 
SPV.0060   SPECIAL                        EACH       1.000      950.000      950.00      950.000      950.00    1283.220     1283.22 
           03. CONCRETE CONTROL CABINET 
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           BASES SPECIAL 
SPV.0060   SPECIAL                        EACH       3.000      400.000     1200.00      400.000     1200.00     400.000     1200.00 
           04. CONSTRUCTION STAKING PARKING 
           LOTS 
SPV.0060   SPECIAL                        EACH       4.000      800.000     3200.00      800.000     3200.00     800.000     3200.00 
           05. PAVEMENT MARKING GROOVED 
           PREFORMED THERMOPLASTIC WORDS 
SPV.0060   SPECIAL                        EACH       2.000      950.000     1900.00     1100.000     2200.00    1825.000     3650.00 
           06. INLETS 4-FT DIAMETER SPECIAL 
SPV.0085   SPECIAL                        LB       132.000        8.500     1122.00        7.900     1042.80       8.500     1122.00 
           01. SEEDING NO MOW FESCUE 
SPV.0090   SPECIAL                        LF       200.000       23.000     4600.00       23.000     4600.00      23.000     4600.00 
           01. PAVEMENT MARKING GROOVED 
           PREFORMED THERMOPLASTIC YIELD LINE 18-IN 
SPV.0090   SPECIAL                        LF       490.000       17.000     8330.00       17.000     8330.00      17.000     8330.00 
           02. PAVEMENT MARKING GROOVED 
           PREFORMED THERMOPLASTIC CROSSWALK 12-IN 
SPV.0090   SPECIAL                        LF        20.000       10.000      200.00        6.500      130.00      16.000      320.00 
           03. PIPE UNDERDRAIN UNPERFORATED 
           2-INCH 
SPV.0090   SPECIAL                        LF       145.000       22.000     3190.00       22.000     3190.00      22.000     3190.00 
           04. PAVEMENT MARKING GROOVED 
           PREFORMED PLASTIC TAPE 8-INCH 
SPV.0105   SPECIAL                        LS         1.000      550.000      550.00      550.000      550.00     900.680      900.68 
           01. LIGHTING INTEGRATOR 
SPV.0105   SPECIAL                        LS         1.000     1000.000     1000.00     2500.000     2500.00    1000.000     1000.00 
           02. LIGHTING SYSTEM SURVEY 
SPV.0165   SPECIAL                        SF       120.000        5.000      600.00        5.000      600.00       5.000      600.00 
           01. CONCRETE SIDEWALK 8-INCH 
 
                                      PROPOSAL TOTAL.......              2133337.42               2219008.45              2221296.48 
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   BIDDER NO  1:  JAMES PETERSON SONS, INC. 
   BIDDER NO  2:  WILLKOMM EXCAV. & GRADING 
   BIDDER NO  3:  A.W. OAKES & SON, INC. 
   BIDDER NO  4:  MCGUIRE INC 
   BIDDER NO  5:  SUPER WESTERN, INC. 
   BIDDER NO  6:  C.W. PURPERO, INC. 
   BIDDER NO  7:  MUSSON BROS., INC. 
   BIDDER NO  8:  RAMS CONTRACTING, LTD. 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
201.0105   CLEARING                       STA       16.000      225.000     3600.00      322.000     5152.00       0.000        0.00 
201.0120   CLEARING                       ID        20.000       20.000      400.00       13.000      260.00       0.000        0.00 
201.0205   GRUBBING                       STA       16.000      225.000     3600.00      142.000     2272.00       0.000        0.00 
201.0220   GRUBBING                       ID        20.000       20.000      400.00       17.000      340.00       0.000        0.00 
203.0100   REMOVING SMALL PIPE CULVERTS   EACH       7.000      250.000     1750.00      169.000     1183.00       0.000        0.00 
204.0150   REMOVING CURB & GUTTER         LF      1810.000        3.000     5430.00        4.500     8145.00       0.000        0.00 
204.0170   REMOVING FENCE                 LF       270.000        2.000      540.00        2.000      540.00       0.000        0.00 
204.0190   REMOVING SURFACE DRAINS        EACH       6.000      100.000      600.00      300.000     1800.00       0.000        0.00 
204.0210   REMOVING MANHOLES              EACH       5.000      500.000     2500.00      681.000     3405.00       0.000        0.00 
204.0220   REMOVING INLETS                EACH       6.000      400.000     2400.00      565.000     3390.00       0.000        0.00 
204.0245   REMOVING STORM SEWER (SIZE)    LF        45.000       18.000      810.00       23.000     1035.00       0.000        0.00 
           01. 12-INCH 
204.0245   REMOVING STORM SEWER (SIZE)    LF       830.000       20.000    16600.00       25.000    20750.00       0.000        0.00 
           02. 15-INCH 
204.0245   REMOVING STORM SEWER (SIZE)    LF       260.000       22.000     5720.00       27.000     7020.00       0.000        0.00 
           03. 18-INCH 
204.0245   REMOVING STORM SEWER (SIZE)    LF      1275.000       24.000    30600.00       29.000    36975.00       0.000        0.00 
           04. 24-INCH 
205.0100   EXCAVATION COMMON              CY     28189.000        9.500   267795.50        8.100   228330.90       0.000        0.00 
211.0500   PREPARE FOUNDATION FOR BASE AG STA       37.000      100.000     3700.00      370.000    13690.00       0.000        0.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     2000.000     2000.00    29325.280    29325.28       0.000        0.00 
           01. 2340-09-70 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON     1230.000       18.250    22447.50       15.000    18450.00       0.000        0.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON    19380.000       14.750   285855.00       10.960   212404.80       0.000        0.00 
311.0110   BREAKER RUN                    TON    12600.000       16.000   201600.00       12.060   151956.00       0.000        0.00 
405.0100   COLORING CONCRETE RED          CY       135.000      100.000    13500.00      100.000    13500.00       0.000        0.00 
416.0170   CONCRETE DRIVEWAY 7-INCH       SY       165.000       42.000     6930.00       42.000     6930.00       0.000        0.00 
416.0508   CONC ROUNDABOUT TRUCK APRON 8- SY       545.000       44.000    23980.00       44.000    23980.00       0.000        0.00 
416.0610   DRILLED TIE BARS               EACH       2.000        5.000       10.00        5.000       10.00       0.000        0.00 
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                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
440.4410.S INCENTIVE IRI RIDE             DOL     1050.000        1.000     1050.00        1.000     1050.00       0.000        0.00 
455.0115   ASPHALTIC MATERIAL PG64-22     TON      265.000       55.000    14575.00       55.000    14575.00       0.000        0.00 
455.0120   ASPHALTIC MATERIAL PG64-28     TON      130.000       60.000     7800.00       60.000     7800.00       0.000        0.00 
455.0605   TACK COAT                      GAL      855.000        3.500     2992.50        3.500     2992.50       0.000        0.00 
460.1110   HMA PAVEMENT TYPE E-10         TON     6270.000       53.350   334504.50       53.350   334504.50       0.000        0.00 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL     4020.000        1.000     4020.00        1.000     4020.00       0.000        0.00 
465.0105   ASPHALTIC SURFACE              TON      340.000       70.000    23800.00       70.000    23800.00       0.000        0.00 
465.0120   ASPH SURFACE DRIVEWAYS & FIELD TON       62.000      120.000     7440.00      120.000     7440.00       0.000        0.00 
465.0315   ASPHALTIC FLUMES               SY        98.000       40.000     3920.00       40.000     3920.00       0.000        0.00 
521.0112   CULVERT PIPE CORRUGATED STEEL  LF        20.000       50.000     1000.00       47.000      940.00       0.000        0.00 
521.0118   CULVERT PIPE CORRUGATED STEEL  LF       196.000       54.000    10584.00       62.000    12152.00       0.000        0.00 
521.1012   APR ENDWLS FOR CULVERT PIPE ST EACH       2.000      150.000      300.00      723.000     1446.00       0.000        0.00 
521.1018   APR ENDWLS FOR CULVERT PIPE ST EACH       2.000      200.000      400.00      989.000     1978.00       0.000        0.00 
521.1518   APRN END CUL PIPE SLP SIDE DRN EACH       8.000      425.000     3400.00      989.000     7912.00       0.000        0.00 
521.1524   APRN END CUL PIPE SLP SIDE DRN EACH       1.000      625.000      625.00     1068.000     1068.00       0.000        0.00 
522.1012   APR ENDWLS CULV PIPE REINF CON EACH       3.000      600.000     1800.00      952.000     2856.00       0.000        0.00 
522.1015   APR ENDWLS CULV PIPE REINF CON EACH       1.000      650.000      650.00      970.000      970.00       0.000        0.00 
522.1018   APR ENDWLS CULV PIPE REINF CON EACH       1.000      675.000      675.00      970.000      970.00       0.000        0.00 
522.1036   APR ENDWLS CULV PIPE REINF CON EACH       1.000     1100.000     1100.00     1570.000     1570.00       0.000        0.00 
523.0519   APR EDWLS CULV REINF CONC HOR  EACH       2.000      925.000     1850.00     1427.000     2854.00       0.000        0.00 
601.0199.S CONCRETE CURB PRECAST          EACH       8.000      100.000      800.00      100.000      800.00       0.000        0.00 
601.0405   CONCRETE CURB & GUTTER 18-INCH LF       215.000       22.000     4730.00       22.000     4730.00       0.000        0.00 
601.0407   CONCRETE CURB & GUTTER 18-INCH LF       155.000       22.000     3410.00       22.000     3410.00       0.000        0.00 
601.0411   CONCRETE CURB & GUTTER 30-INCH LF      3530.000        9.400    33182.00        9.400    33182.00       0.000        0.00 
601.0557   CONC CURB/GUTTR 6-IN SLOPED 36 LF      4520.000        9.850    44522.00        9.850    44522.00       0.000        0.00 
601.0576   CONC C & G 4-IN SLOPED 30-IN T LF       230.000       14.250     3277.50       14.250     3277.50       0.000        0.00 
601.0582   CONC C & G 4-IN SLOPED 36-IN T LF       315.000       14.750     4646.25       14.750     4646.25       0.000        0.00 
601.0600   CONCRETE CURB PEDESTRIAN       LF       145.000       24.000     3480.00       24.000     3480.00       0.000        0.00 
602.0410   CONCRETE SIDEWALK 5-INCH       SF      9080.000        3.500    31780.00        3.500    31780.00       0.000        0.00 
602.0505   CURB RAMP DETECTABLE WARNNG FI SF       256.000       34.000     8704.00       34.000     8704.00       0.000        0.00 
606.0200   RIPRAP MEDIUM                  CY        51.000       90.000     4590.00       68.000     3468.00       0.000        0.00 
608.0312   ST SEWER PIPE REINF CONC CLASS LF        13.000       68.000      884.00       67.000      871.00       0.000        0.00 
608.0318   ST SEWER PIPE REINF CONC CLASS LF       245.000       66.000    16170.00       79.000    19355.00       0.000        0.00 
608.0324   ST SEWER PIPE REINF CONC CLASS LF        74.000       80.000     5920.00      121.000     8954.00       0.000        0.00 
608.0336   ST SEWER PIPE REINF CONC CLASS LF      1452.000       80.000   116160.00      206.000   299112.00       0.000        0.00 
608.0412   ST SEWER PIPE REINF CONC CLASS LF       578.000       64.000    36992.00       71.000    41038.00       0.000        0.00 
608.0415   ST SEWER PIPE REINF CONC CLASS LF       109.000       67.000     7303.00       79.000     8611.00       0.000        0.00 
608.0418   ST SEWER PIPE REINF CONC CLASS LF        59.000       60.000     3540.00       82.000     4838.00       0.000        0.00 
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608.0424   ST SEWER PIPE REINF CONC CLASS LF        32.000       70.000     2240.00      112.000     3584.00       0.000        0.00 
608.0436   ST SEWER PIPE REINF CONC CLASS LF       110.000       83.000     9130.00      217.000    23870.00       0.000        0.00 
610.0419   SSP RNF CON HZ ELLIP CL HE-IV  LF        84.000       94.000     7896.00      163.000    13692.00       0.000        0.00 
610.0424   SSP RNF CON HZ ELLIP CL HE-IV  LF       300.000       97.000    29100.00      160.000    48000.00       0.000        0.00 
611.0530   MANHOLE COVERS TYPE J          EACH      12.000      450.000     5400.00      433.000     5196.00       0.000        0.00 
611.0633   INLET COVERS TYPE HM-GJ-S      EACH       2.000      575.000     1150.00      554.000     1108.00       0.000        0.00 
611.0636   INLET COVERS TYPE HM-S         EACH      15.000      575.000     8625.00      554.000     8310.00       0.000        0.00 
611.0639   INLET COVERS TYPE H-S          EACH      18.000      575.000    10350.00      554.000     9972.00       0.000        0.00 
611.0645   INLET COVERS TYPE MS-A         EACH       4.000      425.000     1700.00      404.000     1616.00       0.000        0.00 
611.0652   INLET COVERS TYPE T            EACH       2.000      700.000     1400.00      653.000     1306.00       0.000        0.00 
611.2003   MANHOLES 3-FT DIAMETER         EACH       1.000     1200.000     1200.00     1440.000     1440.00       0.000        0.00 
611.2005   MANHOLES 5-FT DIAMETER         EACH       3.000     2100.000     6300.00     4900.000    14700.00       0.000        0.00 
611.2006   MANHOLES 6-FT DIAMETER         EACH      11.000     3000.000    33000.00     5582.000    61402.00       0.000        0.00 
611.3004   INLETS 4-FT DIAMETER           EACH       5.000     1550.000     7750.00     1995.000     9975.00       0.000        0.00 
611.3230   INLETS 2X3-FT                  EACH      27.000     1100.000    29700.00     1495.000    40365.00       0.000        0.00 
611.3901   INLETS MEDIAN 1 GRATE          EACH       4.000     1650.000     6600.00      900.000     3600.00       0.000        0.00 
611.9800.S PIPE GRATES                    EACH       3.000     1000.000     3000.00      165.000      495.00       0.000        0.00 
612.0106   PIPE UNDERDRAIN 6-INCH         LF      1000.000        4.250     4250.00        5.900     5900.00       0.000        0.00 
612.0108   PIPE UNDERDRAIN 8-INCH         LF       500.000        7.000     3500.00       14.000     7000.00       0.000        0.00 
612.0110   PIPE UNDERDRAIN 10-INCH        LF       100.000       12.500     1250.00       23.500     2350.00       0.000        0.00 
612.0700   DRAIN TILE EXPLORATION         LF      2800.000        1.750     4900.00        6.200    17360.00       0.000        0.00 
614.0115   ANCHORAGES STL PLT BEAM GUARD  EACH       4.000      577.000     2308.00      577.000     2308.00       0.000        0.00 
614.0305   STEEL PLATE BEAM GUARD CLASS A LF       100.000       15.550     1555.00       15.550     1555.00       0.000        0.00 
614.0345   STEEL PLATE BEAM GUARD SHORT R LF        25.000       27.550      688.75       27.550      688.75       0.000        0.00 
614.0390   STEEL PLATE BEAM GUARD SHRT RA EACH       2.000     1333.000     2666.00     1333.000     2666.00       0.000        0.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000        1.000        1.00    10000.000    10000.00       0.000        0.00 
           01. 2340-09-70 
619.1000   MOBILIZATION                   EACH       1.000    74000.000    74000.00   104115.000   104115.00       0.000        0.00 
620.0300   CONCRETE MEDIAN SLOPED NOSE    SF       400.000        5.500     2200.00        5.500     2200.00       0.000        0.00 
621.0100   LANDMARK REFERENCE MONUMENTS   EACH       5.000      250.000     1250.00      250.000     1250.00       0.000        0.00 
623.0200   DUST CONTROL SURFACE TREATMENT SY     30600.000        0.010      306.00        0.190     5814.00       0.000        0.00 
624.0100   WATER                          MGAL     130.000       40.000     5200.00       51.000     6630.00       0.000        0.00 
625.0100   TOPSOIL                        SY      3270.000        3.590    11739.30        4.250    13897.50       0.000        0.00 
625.0500   SALVAGED TOPSOIL               SY     25100.000        1.250    31375.00        1.230    30873.00       0.000        0.00 
627.0200   MULCHING                       SY     22031.000        0.130     2864.03        0.130     2864.03       0.000        0.00 
628.1104   EROSION BALES                  EACH     100.000        9.190      919.00        9.190      919.00       0.000        0.00 
628.1504   SILT FENCE                     LF      3350.000        1.690     5661.50        1.690     5661.50       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF      1675.000        0.200      335.00        0.200      335.00       0.000        0.00 
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628.1905   MOBILIZATIONS EROSION CONTROL  EACH       7.000      115.000      805.00      115.000      805.00       0.000        0.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       4.000       10.000       40.00       10.000       40.00       0.000        0.00 
628.2004   EROSION MAT CLASS I TYPE B     SY     13040.000        1.140    14865.60        1.140    14865.60       0.000        0.00 
628.7005   INLET PROTECTION TYPE A        EACH      49.000       80.000     3920.00       80.000     3920.00       0.000        0.00 
628.7010   INLET PROTECTION TYPE B        EACH       5.000       50.000      250.00       50.000      250.00       0.000        0.00 
628.7015   INLET PROTECTION TYPE C        EACH      45.000       52.000     2340.00       52.000     2340.00       0.000        0.00 
628.7504   TEMPORARY DITCH CHECKS         LF       730.000        7.300     5329.00        7.300     5329.00       0.000        0.00 
628.7555   CULVERT PIPE CHECKS            EACH      12.000       45.000      540.00       45.000      540.00       0.000        0.00 
628.7560   TRACKING PADS                  EACH       4.000     1000.000     4000.00     1651.000     6604.00       0.000        0.00 
628.7570   ROCK BAGS                      EACH     100.000        8.000      800.00        8.000      800.00       0.000        0.00 
629.0210   FERTILIZER TYPE B              CWT       31.000       59.500     1844.50       59.500     1844.50       0.000        0.00 
630.0130   SEEDING MIXTURE NO. 30         LB       570.000        4.800     2736.00        4.800     2736.00       0.000        0.00 
630.0200   SEEDING TEMPORARY              LB       450.000        3.000     1350.00        3.000     1350.00       0.000        0.00 
630.0400   SEEDING NURSE CROP             LB        28.000        3.000       84.00        3.000       84.00       0.000        0.00 
631.0300   SOD WATER                      MGAL      26.000       40.000     1040.00       40.000     1040.00       0.000        0.00 
631.1000   SOD LAWN                       SY       725.000        4.000     2900.00        4.000     2900.00       0.000        0.00 
633.5200   MARKERS CULVERT END            EACH       9.000       59.000      531.00       59.000      531.00       0.000        0.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH       8.000       59.000      472.00       59.000      472.00       0.000        0.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH      42.000       60.000     2520.00       60.000     2520.00       0.000        0.00 
634.0618   POSTS WOOD 4X6-INCH X 18-FT    EACH      11.000       62.000      682.00       62.000      682.00       0.000        0.00 
634.0622   POSTS WOOD 4X6-INCH X 22-FT    EACH       8.000       70.000      560.00       70.000      560.00       0.000        0.00 
634.0812   POSTS TUBULAR STEEL 2X2-INCH X EACH      16.000      129.000     2064.00      129.000     2064.00       0.000        0.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF       855.290       15.500    13257.00       15.150    12957.64       0.000        0.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        85.250       19.000     1619.75       19.000     1619.75       0.000        0.00 
638.2102   MOVING SIGNS TYPE II           EACH       2.000       40.000       80.00       40.000       80.00       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH      37.000        9.000      333.00        9.000      333.00       0.000        0.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH      47.000        9.000      423.00        9.000      423.00       0.000        0.00 
638.4000   MOVING SMALL SIGN SUPPORTS     EACH       2.000       50.000      100.00       50.000      100.00       0.000        0.00 
642.5201   FIELD OFFICE TYPE C            EACH       1.000     7000.000     7000.00     8000.000     8000.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     6500.000     6500.00     6500.000     6500.00       0.000        0.00 
           01. ID 2340-09-70 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     2700.000        1.000     2700.00        1.000     2700.00       0.000        0.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     5400.000        0.100      540.00        0.100      540.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     1350.000        1.000     1350.00        1.000     1350.00       0.000        0.00 
643.0920   TRAFFIC CONTROL COVERING SIGNS EACH       7.000       35.000      245.00       35.000      245.00       0.000        0.00 
643.1000   TRAFFIC CONTROL SIGNS FIXED ME SF       194.000       18.000     3492.00       18.000     3492.00       0.000        0.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY      176.000       50.000     8800.00       50.000     8800.00       0.000        0.00 
643.2000   TRAFFIC CONTROL DETOUR (PROJEC EACH       1.000     2800.000     2800.00     2800.000     2800.00       0.000        0.00 
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           01. ID 2340-09-70 
643.3000   TRAFFIC CONTROL DETOUR SIGNS   DAY    13230.000        0.160     2116.80        0.160     2116.80       0.000        0.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       160.000       10.000     1600.00        4.500      720.00       0.000        0.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF     12860.000        0.800    10288.00        0.800    10288.00       0.000        0.00 
647.0256   PAVEMENT MARKING SYMBOLS EPOXY EACH       1.000      125.000      125.00      125.000      125.00       0.000        0.00 
647.0456   PAVEMENT MARKING CURB EPOXY    LF        50.000        6.500      325.00        6.500      325.00       0.000        0.00 
647.0606   PAVEMENT MARKING ISLAND NOSE E EACH       5.000       85.000      425.00       85.000      425.00       0.000        0.00 
647.0656   PAVEMENT MARKING PARKING STALL LF       410.000        3.100     1271.00        3.100     1271.00       0.000        0.00 
647.0726   PAVEMENT MARKING DIAGONAL EPOX LF       995.000        3.500     3482.50        3.500     3482.50       0.000        0.00 
650.4000   CONSTRUCTION STAKING STORM SEW EACH      62.000       40.000     2480.00       40.000     2480.00       0.000        0.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF      5925.000        0.010       59.25        0.010       59.25       0.000        0.00 
650.5000   CONSTRUCTION STAKING BASE      LF      5925.000        0.420     2488.50        0.420     2488.50       0.000        0.00 
650.5500   CONSTRUCTION STAKING CURB GUTT LF      8965.000        0.540     4841.10        0.540     4841.10       0.000        0.00 
650.8500   CONST STAKING ELEC INSTALL (PR LS         1.000      750.000      750.00      750.000      750.00       0.000        0.00 
           01. ID 2340-09-70 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000      350.000      350.00      350.000      350.00       0.000        0.00 
           01. ID 2340-09-70 
650.9920   CONSTRUCTION STAKING SLOPE STA LF      5925.000        0.320     1896.00        0.320     1896.00       0.000        0.00 
652.0225   CONDUIT RIGID NONMETALLIC SCH  LF      2063.000        4.500     9283.50        6.060    12501.78       0.000        0.00 
653.0140   PULL BOXES STEEL 24X42-INCH    EACH       8.000      680.000     5440.00      765.860     6126.88       0.000        0.00 
654.0105   CONCRETE BASES TYPE 5          EACH      16.000      600.000     9600.00      734.720    11755.52       0.000        0.00 
655.0610   ELECTRICAL WIRE LIGHTING 12 AW LF      2256.000        0.550     1240.80        0.420      947.52       0.000        0.00 
655.0620   ELECTRICAL WIRE LIGHTING 8 AWG LF      8184.000        0.750     6138.00        0.770     6301.68       0.000        0.00 
655.0640   ELECTRICAL WIRE LIGHTING 1 AWG LF        18.000        1.900       34.20        3.290       59.22       0.000        0.00 
656.0400   ELEC SERVICE MAIN LUGS ONLY ME LS         1.000     1200.000     1200.00      817.940      817.94       0.000        0.00 
           01. HL-51-DV 
657.0255   TRANS BASE BRKWY 11 1/2-INCH B EACH      16.000      287.000     4592.00      334.410     5350.56       0.000        0.00 
657.0322   POLES TYPE 5-ALUMINUM          EACH      16.000      960.000    15360.00      999.690    15995.04       0.000        0.00 
657.0715   LUM ARMS TRUSS TYPE 4 1/2-IN C EACH      16.000      260.000     4160.00      317.970     5087.52       0.000        0.00 
659.0802   PLAQUES SEQUENCE IDENTIFICATIO EACH      20.000       45.000      900.00       50.880     1017.60       0.000        0.00 
659.1115   LUMINAIRES UTILITY LED A       EACH      16.000      480.000     7680.00      749.890    11998.24       0.000        0.00 
690.0150   SAWING ASPHALT                 LF       650.000        1.000      650.00        0.900      585.00       0.000        0.00 
690.0250   SAWING CONCRETE                LF        35.000        1.750       61.25       10.000      350.00       0.000        0.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1400.000        5.000     7000.00        5.000     7000.00       0.000        0.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS     1500.000        5.000     7500.00        5.000     7500.00       0.000        0.00 
SPV.0060   SPECIAL                        EACH       2.000      400.000      800.00      400.000      800.00       0.000        0.00 
           01. SALVAGING SOLAR POWERED 
           FLASHING BLINKER STOP SIGNS 
SPV.0060   SPECIAL                        EACH       1.000     9200.000     9200.00     7332.950     7332.95       0.000        0.00 
           02. LIGHTING CONTROL CABINET (240/480V) 
SPV.0060   SPECIAL                        EACH       1.000      950.000      950.00     1283.220     1283.22       0.000        0.00 
           03. CONCRETE CONTROL CABINET 
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           BASES SPECIAL 
SPV.0060   SPECIAL                        EACH       3.000      400.000     1200.00      400.000     1200.00       0.000        0.00 
           04. CONSTRUCTION STAKING PARKING 
           LOTS 
SPV.0060   SPECIAL                        EACH       4.000      800.000     3200.00      800.000     3200.00       0.000        0.00 
           05. PAVEMENT MARKING GROOVED 
           PREFORMED THERMOPLASTIC WORDS 
SPV.0060   SPECIAL                        EACH       2.000     2000.000     4000.00     1995.000     3990.00       0.000        0.00 
           06. INLETS 4-FT DIAMETER SPECIAL 
SPV.0085   SPECIAL                        LB       132.000        7.900     1042.80        7.900     1042.80       0.000        0.00 
           01. SEEDING NO MOW FESCUE 
SPV.0090   SPECIAL                        LF       200.000       23.000     4600.00       23.000     4600.00       0.000        0.00 
           01. PAVEMENT MARKING GROOVED 
           PREFORMED THERMOPLASTIC YIELD LINE 18-IN 
SPV.0090   SPECIAL                        LF       490.000       17.000     8330.00       17.000     8330.00       0.000        0.00 
           02. PAVEMENT MARKING GROOVED 
           PREFORMED THERMOPLASTIC CROSSWALK 12-IN 
SPV.0090   SPECIAL                        LF        20.000       25.000      500.00       21.300      426.00       0.000        0.00 
           03. PIPE UNDERDRAIN UNPERFORATED 
           2-INCH 
SPV.0090   SPECIAL                        LF       145.000       22.000     3190.00       22.000     3190.00       0.000        0.00 
           04. PAVEMENT MARKING GROOVED 
           PREFORMED PLASTIC TAPE 8-INCH 
SPV.0105   SPECIAL                        LS         1.000      550.000      550.00      900.680      900.68       0.000        0.00 
           01. LIGHTING INTEGRATOR 
SPV.0105   SPECIAL                        LS         1.000     1500.000     1500.00     1700.000     1700.00       0.000        0.00 
           02. LIGHTING SYSTEM SURVEY 
SPV.0165   SPECIAL                        SF       120.000        5.000      600.00        5.000      600.00       0.000        0.00 
           01. CONCRETE SIDEWALK 8-INCH 
 
                                      PROPOSAL TOTAL.......              2228767.88               2489284.30                   0.000 
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               STATE PROJECT(S):  1009-33-11                            LOCATION  NORTHEAST REGIO COUNTY 
                                                                                  REGION WIDE DECK SEALING 
                                                                                  VAR HWY 
                                                                                  NE WIDE 
               TYPE OF WORK: STRUCTURES 
 
   BIDDER NO  1:  NORCON CORPORATION 
   BIDDER NO  2:  FAHRNER ASPHALT SEALERS, LLC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
502.3215.S PROTECTIVE SURFACE TREATMENT R SY    185756.000        1.150   213619.40        2.416   448786.50       0.000        0.00 
619.1000   MOBILIZATION                   EACH       1.000    40000.000    40000.00    44099.660    44099.66       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000   328000.000   328000.00   691000.000   691000.00       0.000        0.00 
           1. 1009-33-11 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY       70.000       70.000     4900.00      220.000    15400.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               586519.40               1199286.16                    0.00 
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               STATE PROJECT(S):  1490-28-71                            LOCATION  OCONTO          COUNTY 
                                                                                  ABRAMS - STILES 
                                                                                  USH 141 
                                                                                  OCONTO COUNTY 
               TYPE OF WORK: GENERAL CONSTR - NO DOMINATE WORK TYPE 
 
   BIDDER NO  1:  RC EXCAVATING, INC. 
   BIDDER NO  2:  PETERS CONCRETE COMPANY 
   BIDDER NO  3:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  4:  MICHELS CORPORATION 
   BIDDER NO  5:  RELYCO, INC. 
   BIDDER NO  6:  MUSSON BROS., INC. 
   BIDDER NO  7:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0115   CLEARING                       ACRE       1.250     2400.000     3000.00     1000.000     1250.00    6830.000     8537.50 
201.0215   GRUBBING                       ACRE       1.250     2400.000     3000.00     1500.000     1875.00    4740.000     5925.00 
204.0100   REMOVING PAVEMENT              SY     14175.000        2.500    35437.50        3.000    42525.00       1.000    14175.00 
204.0150   REMOVING CURB & GUTTER         LF       555.000        2.000     1110.00        3.000     1665.00       2.000     1110.00 
204.0165   REMOVING GUARDRAIL             LF      1350.000        1.500     2025.00        1.500     2025.00       1.500     2025.00 
204.0170   REMOVING FENCE                 LF      1560.000        1.500     2340.00        1.250     1950.00       1.250     1950.00 
205.0100   EXCAVATION COMMON              CY     20550.000        5.250   107887.50        6.350   130492.50      11.550   237352.50 
208.0100   BORROW                         CY      4727.000        6.000    28362.00        6.000    28362.00      10.250    48451.75 
211.0400   PREPARE FOUNDATION FOR ASPHT S STA       62.000       86.000     5332.00       85.000     5270.00      85.000     5270.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      500.000      500.00     1000.000     1000.00    4000.000     4000.00 
           01. 1490-28-71 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON     2015.000       14.000    28210.00       13.800    27807.00      16.900    34053.50 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON    21650.000        8.400   181860.00        8.950   193767.50       9.620   208273.00 
415.0100   CONCRETE PAVEMENT 10-INCH      SY     14530.000       35.500   515815.00       35.290   512763.70      39.900   579747.00 
415.0410   CONCRETE PAVEMENT APPROACH SLA SY       445.000      124.000    55180.00      122.980    54726.10     120.000    53400.00 
440.4410.S INCENTIVE IRI RIDE             DOL     5320.000        1.000     5320.00        1.000     5320.00       1.000     5320.00 
455.0120   ASPHALTIC MATERIAL PG64-28     TON      200.000      685.000   137000.00      680.000   136000.00     680.000   136000.00 
455.0605   TACK COAT                      GAL      290.000        4.400     1276.00        4.400     1276.00       4.400     1276.00 
460.1100   HMA PAVEMENT TYPE E-0.3        TON     1565.000       48.000    75120.00       47.600    74494.00      47.600    74494.00 
460.1101   HMA PAVEMENT TYPE E-1          TON     2050.000       48.500    99425.00       48.200    98810.00      48.200    98810.00 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL     2320.000        1.000     2320.00        1.000     2320.00       1.000     2320.00 
465.0105   ASPHALTIC SURFACE              TON       75.000      166.000    12450.00      165.000    12375.00     165.000    12375.00 
465.0125   ASPHALTIC SURFACE TEMPORARY    TON     1020.000       74.000    75480.00       73.400    74868.00      73.400    74868.00 
465.0305   ASPHALTIC SURFACE SAFETY ISLAN TON       10.000      176.000     1760.00      175.000     1750.00     175.000     1750.00 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
465.0315   ASPHALTIC FLUMES               SY        75.000       49.000     3675.00       48.400     3630.00      48.400     3630.00 
465.0400   ASPHALTIC SHOULDER RUMBLE STRI LF     11000.000        0.450     4950.00        0.450     4950.00       0.450     4950.00 
522.0124   CULV PIPE REINF CONCRETE CLASS LF       232.000       52.000    12064.00       58.000    13456.00      80.000    18560.00 
522.1024   APR ENDWLS CULV PIPE REINF CON EACH       4.000      600.000     2400.00      900.000     3600.00    1150.000     4600.00 
601.0576   CONC C & G 4-IN SLOPED 30-IN T LF      1140.000       19.400    22116.00       14.480    16507.20      19.220    21910.80 
603.8000   CONCRETE BARRIER TEMP PRECAST  LF     11600.000        7.050    81780.00        7.000    81200.00       5.000    58000.00 
603.8125   CONCRETE BARRIER TEMP PRECAST  LF     22950.000        1.000    22950.00        1.000    22950.00       0.500    11475.00 
612.0106   PIPE UNDERDRAIN 6-INCH         LF      3270.000        8.500    27795.00        8.000    26160.00       8.000    26160.00 
612.0806   APR ENDWLS UNDERDRAIN REINF CO EACH      24.000      200.000     4800.00      190.000     4560.00     190.000     4560.00 
614.0010   BARRIER SYSTEM GRADE SHAPE FIN EACH       2.000     1500.000     3000.00     1800.000     3600.00    1800.000     3600.00 
614.0200   STEEL THRIE BEAM STRUCTURE APP LF       175.000       50.000     8750.00       52.000     9100.00      52.000     9100.00 
614.0905   CRASH CUSHIONS TEMPORARY       EACH       1.000     8600.000     8600.00     8500.000     8500.00    8500.000     8500.00 
614.2300   MGS GUARDRAIL 3                LF       860.000       17.700    15222.00       16.000    13760.00      16.000    13760.00 
614.2500   MGS THRIE BEAM TRANSITION      LF       160.000       66.000    10560.00       62.000     9920.00      62.000     9920.00 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       4.000     2625.000    10500.00     2400.000     9600.00    2400.000     9600.00 
616.0100   FENCE WOVEN WIRE (HEIGHT)      LF       100.000        8.500      850.00       12.500     1250.00      12.500     1250.00 
           01. 4 FOOT 
616.0206   FENCE CHAIN LINK 6-FT          LF      1350.000       10.250    13837.50       10.150    13702.50      10.150    13702.50 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000     1000.000     1000.00        1.000        1.00       1.000        1.00 
           01. 1490-28-71 
619.1000   MOBILIZATION                   EACH       1.000   225000.000   225000.00   252000.000   252000.00  178000.000   178000.00 
620.0300   CONCRETE MEDIAN SLOPED NOSE    SF       115.000        7.050      810.75        4.790      550.85       7.000      805.00 
624.0100   WATER                          MGAL     560.000        0.010        5.60       23.000    12880.00       5.000     2800.00 
625.0500   SALVAGED TOPSOIL               SY     38584.000        0.750    28938.00        1.240    47844.16       0.850    32796.40 
627.0200   MULCHING                       SY     38584.000        0.180     6945.12        0.110     4244.24       0.110     4244.24 
628.1104   EROSION BALES                  EACH     100.000       15.000     1500.00       12.000     1200.00      12.000     1200.00 
628.1504   SILT FENCE                     LF      2630.000        2.000     5260.00        1.900     4997.00       1.900     4997.00 
628.1520   SILT FENCE MAINTENANCE         LF      2630.000        0.010       26.30        0.100      263.00       0.100      263.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH      10.000      100.000     1000.00        1.000       10.00       1.000       10.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       5.000      100.000      500.00        1.000        5.00       1.000        5.00 
628.2004   EROSION MAT CLASS I TYPE B     SY      7045.000        1.150     8101.75        1.240     8735.80       1.240     8735.80 
628.2008   EROSION MAT URBAN CLASS I TYPE SY      2720.000        1.450     3944.00        1.940     5276.80       1.940     5276.80 
628.7005   INLET PROTECTION TYPE A        EACH       4.000      100.000      400.00       95.000      380.00      95.000      380.00 
628.7010   INLET PROTECTION TYPE B        EACH       4.000       40.500      162.00       45.000      180.00      45.000      180.00 
628.7504   TEMPORARY DITCH CHECKS         LF       700.000        7.850     5495.00        9.000     6300.00       9.000     6300.00 
628.7555   CULVERT PIPE CHECKS            EACH      18.000       55.000      990.00       10.000      180.00      10.000      180.00 
628.7570   ROCK BAGS                      EACH      80.000        8.100      648.00        8.000      640.00       8.000      640.00 
629.0210   FERTILIZER TYPE B              CWT        3.000       61.000      183.00       65.000      195.00      65.000      195.00 
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630.0130   SEEDING MIXTURE NO. 30         LB        80.000        6.500      520.00        5.250      420.00       5.250      420.00 
630.0200   SEEDING TEMPORARY              LB       115.000        2.100      241.50        2.000      230.00       2.000      230.00 
633.0100   DELINEATOR POSTS STEEL         EACH      15.000       35.500      532.50       35.000      525.00      35.000      525.00 
633.0500   DELINEATOR REFLECTORS          EACH      15.000        3.000       45.00        5.000       75.00       5.000       75.00 
633.5200   MARKERS CULVERT END            EACH       4.000       55.000      220.00       50.000      200.00      50.000      200.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH      12.000       56.000      672.00       55.000      660.00      55.000      660.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH      24.000       59.000     1416.00       57.000     1368.00      57.000     1368.00 
634.0618   POSTS WOOD 4X6-INCH X 18-FT    EACH      19.000       63.000     1197.00       60.000     1140.00      60.000     1140.00 
634.0816   POSTS TUBULAR STEEL 2X2-INCH X EACH       1.000      151.500      151.50      150.000      150.00     150.000      150.00 
635.0200   SIGN SUPPORTS STRUCTURAL STEEL LB      1205.000        3.800     4579.00        3.000     3615.00       3.000     3615.00 
636.0100   SIGN SUPPORTS CONCRETE MASONRY CY         1.600      760.000     1216.00      900.000     1440.00     900.000     1440.00 
636.0500   SIGN SUPPORTS STEEL REINFORCEM LB       100.000        2.800      280.00        3.000      300.00       3.000      300.00 
637.1220   SIGNS TYPE I REFLECTIVE SH     SF       230.000       24.150     5554.50       21.000     4830.00      21.000     4830.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF       640.000       18.000    11520.00       16.000    10240.00      16.000    10240.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF       103.000       20.100     2070.30       17.000     1751.00      17.000     1751.00 
638.2601   REMOVING SIGNS TYPE I          EACH       1.000      255.000      255.00      500.000      500.00     500.000      500.00 
638.2602   REMOVING SIGNS TYPE II         EACH      54.000       16.000      864.00       20.000     1080.00      20.000     1080.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH      38.000       16.000      608.00       25.000      950.00      25.000      950.00 
638.3100   REMOVING STRUCTURAL STEEL SIGN EACH       2.000      355.000      710.00      300.000      600.00     300.000      600.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     5500.000     5500.00     4000.000     4000.00    7500.000     7500.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    45450.000    45450.00    45000.000    45000.00   45000.000    45000.00 
           01. 1490-28-71 
643.0300   TRAFFIC CONTROL DRUMS          DAY    16610.000        0.500     8305.00        0.500     8305.00       0.500     8305.00 
643.0410   TRAFFIC CONTROL BARRICADES TYP DAY       20.000        2.000       40.00        2.000       40.00       2.000       40.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     1128.000        1.250     1410.00        1.250     1410.00       1.250     1410.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     2258.000        0.300      677.40        0.300      677.40       0.300      677.40 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY     5052.000        0.300     1515.60        0.300     1515.60       0.300     1515.60 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY      192.000       30.300     5817.60       30.000     5760.00      30.000     5760.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     6340.000        0.710     4501.40        0.700     4438.00       0.700     4438.00 
643.0910   TRAFFIC CONTROL COVERING SIGNS EACH      15.000      202.000     3030.00      200.000     3000.00     200.000     3000.00 
643.0920   TRAFFIC CONTROL COVERING SIGNS EACH       2.000      151.000      302.00      150.000      300.00     150.000      300.00 
643.1000   TRAFFIC CONTROL SIGNS FIXED ME SF       172.000       21.200     3646.40       21.000     3612.00      21.000     3612.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY       48.000      100.000     4800.00      100.000     4800.00     100.000     4800.00 
643.2000   TRAFFIC CONTROL DETOUR (PROJEC EACH       1.000    12625.000    12625.00    12500.000    12500.00   12500.000    12500.00 
           01. 1490-28-71 
643.3000   TRAFFIC CONTROL DETOUR SIGNS   DAY     7300.000        0.450     3285.00        0.450     3285.00       0.450     3285.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF     14000.000        1.100    15400.00        1.100    15400.00       1.100    15400.00 
646.0600   REMOVING PAVEMENT MARKINGS     LF     13240.000        1.000    13240.00        1.000    13240.00       0.750     9930.00 
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646.0841.S PVT MKNG GRVD WET RFLCT CNTRST LF      2000.000        7.250    14500.00        7.200    14400.00       7.200    14400.00 
647.0566   PAVEMENT MARKING STOP LINE EPO LF        40.000       10.100      404.00       10.000      400.00      10.000      400.00 
647.0606   PAVEMENT MARKING ISLAND NOSE E EACH      10.000       91.000      910.00       90.000      900.00      90.000      900.00 
647.0726   PAVEMENT MARKING DIAGONAL EPOX LF       215.000        7.050     1515.75        7.000     1505.00       7.000     1505.00 
649.0100   TEMPORARY PAVEMENT MARKING 4-I LF     41800.000        0.280    11704.00        0.300    12540.00       0.380    15884.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF     10600.000        0.010      106.00        0.010      106.00       0.010      106.00 
650.5000   CONSTRUCTION STAKING BASE      LF     10600.000        0.250     2650.00        0.050      530.00       0.050      530.00 
650.5500   CONSTRUCTION STAKING CURB GUTT LF      1140.000        1.000     1140.00        0.450      513.00       0.450      513.00 
650.6000   CONSTRUCTION STAKING PIPE CULV EACH       2.000      100.000      200.00       75.000      150.00      75.000      150.00 
650.7000   CONSTRUCTION STAKING CONC PAVE LF      4850.000        1.000     4850.00        1.150     5577.50       1.150     5577.50 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000      500.000      500.00       10.000       10.00      10.000       10.00 
           01. 1490-28-71 
650.9920   CONSTRUCTION STAKING SLOPE STA LF     10500.000        0.450     4725.00        0.150     1575.00       0.150     1575.00 
652.0225   CONDUIT RIGID NONMETALLIC SCH  LF        10.000        9.650       96.50        6.000       60.00       6.000       60.00 
652.0235   CONDUIT RIGID NONMETALLIC SCH  LF        10.000       17.150      171.50        6.000       60.00       6.000       60.00 
652.0615   CONDUIT SPECIAL 3-INCH         LF       100.000       30.300     3030.00       16.000     1600.00      16.000     1600.00 
653.0140   PULL BOXES STEEL 24X42-INCH    EACH       2.000      641.000     1282.00      600.000     1200.00     600.000     1200.00 
654.0102   CONCRETE BASES TYPE 2          EACH       1.000      822.000      822.00      675.000      675.00     675.000      675.00 
654.0105   CONCRETE BASES TYPE 5          EACH       1.000      730.000      730.00      575.000      575.00     575.000      575.00 
654.0220   CONCRETE CONTROL CABINET BASES EACH       1.000      668.000      668.00      675.000      675.00     675.000      675.00 
655.0610   ELECTRICAL WIRE LIGHTING 12 AW LF       300.000        0.470      141.00        0.500      150.00       0.500      150.00 
655.0615   ELECTRICAL WIRE LIGHTING 10 AW LF       520.000        0.580      301.60        0.600      312.00       0.600      312.00 
656.0200   ELEC SERVICE METER BREAKER PED LS         1.000     1080.000     1080.00      850.000      850.00     850.000      850.00 
           01. J-TURN MEDIAN 
657.0255   TRANS BASE BRKWY 11 1/2-INCH B EACH       2.000      313.000      626.00      255.000      510.00     255.000      510.00 
657.0310   POLES TYPE 3                   EACH       1.000     3490.000     3490.00     1995.000     1995.00    1995.000     1995.00 
657.0322   POLES TYPE 5-ALUMINUM          EACH       1.000     1035.000     1035.00      865.000      865.00     865.000      865.00 
657.0710   LUM ARMS TRUSS TYPE 4 1/2-IN C EACH       2.000      303.000      606.00      230.000      460.00     230.000      460.00 
659.1115   LUMINAIRES UTILITY LED A       EACH       2.000      591.000     1182.00      500.000     1000.00     500.000     1000.00 
690.0150   SAWING ASPHALT                 LF       345.000        1.300      448.50        1.300      448.50       2.000      690.00 
690.0250   SAWING CONCRETE                LF      5180.000        1.750     9065.00        1.750     9065.00       2.000    10360.00 
715.0415   INCENTIVE STRENGTH CONC PAVEME DOL     4360.000        1.000     4360.00        1.000     4360.00       1.000     4360.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
SPV.0060   SPECIAL                        EACH       1.000     1500.000     1500.00      750.000      750.00     250.000      250.00 
           01. GRADING SHAPING & FINISHING FOR ATR 
           SITE 
SPV.0060   SPECIAL                        EACH       1.000      475.000      475.00      250.000      250.00     250.000      250.00 
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           02. INSTALLING CONCRETE MAINTENANCE 
           PLATFORM 
SPV.0060   SPECIAL                        EACH       1.000     1550.000     1550.00     1000.000     1000.00    1000.000     1000.00 
           03. INSTALLING WAVETRONIX DETECTOR 
           MODULE 
SPV.0060   SPECIAL                        EACH       1.000      830.000      830.00      125.000      125.00     125.000      125.00 
           04. INSTALLING WAVETRONIX CLICK 200 
           MODULE 
SPV.0060   SPECIAL                        EACH       1.000     1020.000     1020.00      625.000      625.00     625.000      625.00 
           05. INSTALLING 2 SOLAR PANELS ON ONE 
           BRACKET 
SPV.0060   SPECIAL                        EACH       1.000      225.000      225.00      625.000      625.00     625.000      625.00 
           06. INSTALLING POLE MOUNTED CABINET 
646.0843.S PVT MKNG GRVD WET RFLCT CNTRST LF      2310.000       10.250    23677.50       10.150    23446.50      10.150    23446.50 
 
                                      PROPOSAL TOTAL.......              2200784.07               2264265.85              2345586.79 
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   BIDDER NO  1:  RC EXCAVATING, INC. 
   BIDDER NO  2:  PETERS CONCRETE COMPANY 
   BIDDER NO  3:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  4:  MICHELS CORPORATION 
   BIDDER NO  5:  RELYCO, INC. 
   BIDDER NO  6:  MUSSON BROS., INC. 
   BIDDER NO  7:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
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------------------------------------------------------------------------------------------------------------------------------------ 
201.0115   CLEARING                       ACRE       1.250    10000.000    12500.00     2500.000     3125.00    6000.000     7500.00 
201.0215   GRUBBING                       ACRE       1.250    10000.000    12500.00     2500.000     3125.00    6000.000     7500.00 
204.0100   REMOVING PAVEMENT              SY     14175.000        3.000    42525.00        1.250    17718.75       3.000    42525.00 
204.0150   REMOVING CURB & GUTTER         LF       555.000        4.000     2220.00        3.500     1942.50       4.000     2220.00 
204.0165   REMOVING GUARDRAIL             LF      1350.000        1.500     2025.00        1.500     2025.00       1.500     2025.00 
204.0170   REMOVING FENCE                 LF      1560.000        1.250     1950.00        1.250     1950.00       1.250     1950.00 
205.0100   EXCAVATION COMMON              CY     20550.000        5.500   113025.00        6.850   140767.50       5.500   113025.00 
208.0100   BORROW                         CY      4727.000        0.010       47.27        7.300    34507.10       0.010       47.27 
211.0400   PREPARE FOUNDATION FOR ASPHT S STA       62.000       85.000     5270.00       85.000     5270.00      85.000     5270.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     3000.000     3000.00     4000.000     4000.00    2000.000     2000.00 
           01. 1490-28-71 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON     2015.000       17.270    34799.05       18.000    36270.00      14.750    29721.25 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON    21650.000        9.870   213685.50        9.250   200262.50      10.250   221912.50 
415.0100   CONCRETE PAVEMENT 10-INCH      SY     14530.000       35.500   515815.00       35.290   512763.70      35.290   512763.70 
415.0410   CONCRETE PAVEMENT APPROACH SLA SY       445.000      133.000    59185.00      122.980    54726.10     122.980    54726.10 
440.4410.S INCENTIVE IRI RIDE             DOL     5320.000        1.000     5320.00        1.000     5320.00       1.000     5320.00 
455.0120   ASPHALTIC MATERIAL PG64-28     TON      200.000      680.000   136000.00      680.000   136000.00     680.000   136000.00 
455.0605   TACK COAT                      GAL      290.000        4.400     1276.00        4.400     1276.00       4.400     1276.00 
460.1100   HMA PAVEMENT TYPE E-0.3        TON     1565.000       47.600    74494.00       47.600    74494.00      47.600    74494.00 
460.1101   HMA PAVEMENT TYPE E-1          TON     2050.000       48.200    98810.00       48.200    98810.00      48.200    98810.00 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL     2320.000        1.000     2320.00        1.000     2320.00       1.000     2320.00 
465.0105   ASPHALTIC SURFACE              TON       75.000      165.000    12375.00      165.000    12375.00     165.000    12375.00 
465.0125   ASPHALTIC SURFACE TEMPORARY    TON     1020.000       73.400    74868.00       73.400    74868.00      73.400    74868.00 
465.0305   ASPHALTIC SURFACE SAFETY ISLAN TON       10.000      175.000     1750.00      175.000     1750.00     175.000     1750.00 
465.0315   ASPHALTIC FLUMES               SY        75.000       48.400     3630.00       48.400     3630.00      48.400     3630.00 
465.0400   ASPHALTIC SHOULDER RUMBLE STRI LF     11000.000        0.450     4950.00        0.450     4950.00       0.450     4950.00 
522.0124   CULV PIPE REINF CONCRETE CLASS LF       232.000       50.000    11600.00       46.500    10788.00      50.000    11600.00 
522.1024   APR ENDWLS CULV PIPE REINF CON EACH       4.000      955.000     3820.00      935.000     3740.00     955.000     3820.00 
601.0576   CONC C & G 4-IN SLOPED 30-IN T LF      1140.000       13.230    15082.20       14.480    16507.20      14.480    16507.20 
603.8000   CONCRETE BARRIER TEMP PRECAST  LF     11600.000        7.000    81200.00       12.000   139200.00       7.000    81200.00 
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603.8125   CONCRETE BARRIER TEMP PRECAST  LF     22950.000        1.000    22950.00        6.000   137700.00       1.000    22950.00 
612.0106   PIPE UNDERDRAIN 6-INCH         LF      3270.000        8.000    26160.00        8.000    26160.00       8.000    26160.00 
612.0806   APR ENDWLS UNDERDRAIN REINF CO EACH      24.000      190.000     4560.00      190.000     4560.00     190.000     4560.00 
614.0010   BARRIER SYSTEM GRADE SHAPE FIN EACH       2.000     1800.000     3600.00     1800.000     3600.00    2000.000     4000.00 
614.0200   STEEL THRIE BEAM STRUCTURE APP LF       175.000       52.000     9100.00       52.000     9100.00      52.000     9100.00 
614.0905   CRASH CUSHIONS TEMPORARY       EACH       1.000     8500.000     8500.00     6000.000     6000.00    6000.000     6000.00 
614.2300   MGS GUARDRAIL 3                LF       860.000       16.000    13760.00       16.000    13760.00      16.000    13760.00 
614.2500   MGS THRIE BEAM TRANSITION      LF       160.000       62.000     9920.00       62.000     9920.00      62.000     9920.00 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       4.000     2400.000     9600.00     2400.000     9600.00    2400.000     9600.00 
616.0100   FENCE WOVEN WIRE (HEIGHT)      LF       100.000       12.500     1250.00       12.500     1250.00      12.500     1250.00 
           01. 4 FOOT 
616.0206   FENCE CHAIN LINK 6-FT          LF      1350.000       10.150    13702.50       10.150    13702.50      10.150    13702.50 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000      500.000      500.00        1.000        1.00    1500.000     1500.00 
           01. 1490-28-71 
619.1000   MOBILIZATION                   EACH       1.000   336975.000   336975.00   245000.000   245000.00  430000.000   430000.00 
620.0300   CONCRETE MEDIAN SLOPED NOSE    SF       115.000        7.000      805.00        4.790      550.85       4.790      550.85 
624.0100   WATER                          MGAL     560.000       35.000    19600.00        0.010        5.60       3.000     1680.00 
625.0500   SALVAGED TOPSOIL               SY     38584.000        0.800    30867.20        0.800    30867.20       0.800    30867.20 
627.0200   MULCHING                       SY     38584.000        0.110     4244.24        0.110     4244.24       0.110     4244.24 
628.1104   EROSION BALES                  EACH     100.000       12.000     1200.00       12.000     1200.00      12.000     1200.00 
628.1504   SILT FENCE                     LF      2630.000        1.900     4997.00        1.900     4997.00       1.900     4997.00 
628.1520   SILT FENCE MAINTENANCE         LF      2630.000        0.100      263.00        0.100      263.00       0.100      263.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH      10.000        1.000       10.00        1.000       10.00       1.000       10.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       5.000        1.000        5.00        1.000        5.00       1.000        5.00 
628.2004   EROSION MAT CLASS I TYPE B     SY      7045.000        1.240     8735.80        1.240     8735.80       1.240     8735.80 
628.2008   EROSION MAT URBAN CLASS I TYPE SY      2720.000        1.940     5276.80        1.940     5276.80       1.940     5276.80 
628.7005   INLET PROTECTION TYPE A        EACH       4.000       95.000      380.00       95.000      380.00      95.000      380.00 
628.7010   INLET PROTECTION TYPE B        EACH       4.000       45.000      180.00       45.000      180.00      45.000      180.00 
628.7504   TEMPORARY DITCH CHECKS         LF       700.000        9.000     6300.00        9.000     6300.00       9.000     6300.00 
628.7555   CULVERT PIPE CHECKS            EACH      18.000       10.000      180.00       10.000      180.00      10.000      180.00 
628.7570   ROCK BAGS                      EACH      80.000        8.000      640.00        8.000      640.00       8.000      640.00 
629.0210   FERTILIZER TYPE B              CWT        3.000       65.000      195.00       65.000      195.00      65.000      195.00 
630.0130   SEEDING MIXTURE NO. 30         LB        80.000        5.250      420.00        5.250      420.00       5.250      420.00 
630.0200   SEEDING TEMPORARY              LB       115.000        2.000      230.00        2.000      230.00       2.000      230.00 
633.0100   DELINEATOR POSTS STEEL         EACH      15.000       35.000      525.00       35.000      525.00      35.000      525.00 
633.0500   DELINEATOR REFLECTORS          EACH      15.000        5.000       75.00        5.000       75.00       5.000       75.00 
633.5200   MARKERS CULVERT END            EACH       4.000       50.000      200.00       50.000      200.00      50.000      200.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH      12.000       55.000      660.00       55.000      660.00      55.000      660.00 
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634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH      24.000       57.000     1368.00       57.000     1368.00      57.000     1368.00 
634.0618   POSTS WOOD 4X6-INCH X 18-FT    EACH      19.000       60.000     1140.00       60.000     1140.00      60.000     1140.00 
634.0816   POSTS TUBULAR STEEL 2X2-INCH X EACH       1.000      150.000      150.00      150.000      150.00     150.000      150.00 
635.0200   SIGN SUPPORTS STRUCTURAL STEEL LB      1205.000        3.000     3615.00        3.000     3615.00       3.000     3615.00 
636.0100   SIGN SUPPORTS CONCRETE MASONRY CY         1.600      900.000     1440.00      900.000     1440.00     900.000     1440.00 
636.0500   SIGN SUPPORTS STEEL REINFORCEM LB       100.000        3.000      300.00        3.000      300.00       3.000      300.00 
637.1220   SIGNS TYPE I REFLECTIVE SH     SF       230.000       21.000     4830.00       21.000     4830.00      21.000     4830.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF       640.000       16.000    10240.00       16.000    10240.00      16.000    10240.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF       103.000       17.000     1751.00       17.000     1751.00      17.000     1751.00 
638.2601   REMOVING SIGNS TYPE I          EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
638.2602   REMOVING SIGNS TYPE II         EACH      54.000       20.000     1080.00       20.000     1080.00      20.000     1080.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH      38.000       25.000      950.00       25.000      950.00      25.000      950.00 
638.3100   REMOVING STRUCTURAL STEEL SIGN EACH       2.000      300.000      600.00      300.000      600.00     300.000      600.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     4500.000     4500.00     4000.000     4000.00    8000.000     8000.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    45000.000    45000.00    26000.000    26000.00   26000.000    26000.00 
           01. 1490-28-71 
643.0300   TRAFFIC CONTROL DRUMS          DAY    16610.000        0.500     8305.00        0.300     4983.00       0.300     4983.00 
643.0410   TRAFFIC CONTROL BARRICADES TYP DAY       20.000        2.000       40.00        1.000       20.00       1.000       20.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     1128.000        1.250     1410.00        1.000     1128.00       1.000     1128.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     2258.000        0.300      677.40        0.100      225.80       0.100      225.80 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY     5052.000        0.300     1515.60        0.200     1010.40       0.200     1010.40 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY      192.000       30.000     5760.00       35.000     6720.00      35.000     6720.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     6340.000        0.700     4438.00        1.000     6340.00       1.000     6340.00 
643.0910   TRAFFIC CONTROL COVERING SIGNS EACH      15.000      200.000     3000.00      350.000     5250.00     350.000     5250.00 
643.0920   TRAFFIC CONTROL COVERING SIGNS EACH       2.000      150.000      300.00       35.000       70.00      35.000       70.00 
643.1000   TRAFFIC CONTROL SIGNS FIXED ME SF       172.000       21.000     3612.00       18.000     3096.00      18.000     3096.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY       48.000      100.000     4800.00      100.000     4800.00     100.000     4800.00 
643.2000   TRAFFIC CONTROL DETOUR (PROJEC EACH       1.000    12500.000    12500.00     1500.000     1500.00    1500.000     1500.00 
           01. 1490-28-71 
643.3000   TRAFFIC CONTROL DETOUR SIGNS   DAY     7300.000        0.450     3285.00        0.230     1679.00       0.230     1679.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF     14000.000        1.100    15400.00        1.100    15400.00       1.100    15400.00 
646.0600   REMOVING PAVEMENT MARKINGS     LF     13240.000        0.750     9930.00        1.000    13240.00       1.000    13240.00 
646.0841.S PVT MKNG GRVD WET RFLCT CNTRST LF      2000.000        7.200    14400.00        7.200    14400.00       7.200    14400.00 
647.0566   PAVEMENT MARKING STOP LINE EPO LF        40.000       10.000      400.00       10.000      400.00      10.000      400.00 
647.0606   PAVEMENT MARKING ISLAND NOSE E EACH      10.000       90.000      900.00       90.000      900.00      90.000      900.00 
647.0726   PAVEMENT MARKING DIAGONAL EPOX LF       215.000        7.000     1505.00        7.000     1505.00       7.000     1505.00 
649.0100   TEMPORARY PAVEMENT MARKING 4-I LF     41800.000        0.380    15884.00        0.280    11704.00       0.280    11704.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF     10600.000        0.010      106.00        0.100     1060.00       0.100     1060.00 
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650.5000   CONSTRUCTION STAKING BASE      LF     10600.000        0.050      530.00        0.050      530.00       0.050      530.00 
650.5500   CONSTRUCTION STAKING CURB GUTT LF      1140.000        0.450      513.00        0.450      513.00       0.450      513.00 
650.6000   CONSTRUCTION STAKING PIPE CULV EACH       2.000       75.000      150.00       75.000      150.00      75.000      150.00 
650.7000   CONSTRUCTION STAKING CONC PAVE LF      4850.000        1.150     5577.50        1.150     5577.50       1.150     5577.50 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       10.000       10.00       10.000       10.00      10.000       10.00 
           01. 1490-28-71 
650.9920   CONSTRUCTION STAKING SLOPE STA LF     10500.000        0.150     1575.00        0.150     1575.00       0.150     1575.00 
652.0225   CONDUIT RIGID NONMETALLIC SCH  LF        10.000        6.000       60.00        7.000       70.00       6.000       60.00 
652.0235   CONDUIT RIGID NONMETALLIC SCH  LF        10.000        6.000       60.00        8.000       80.00       6.000       60.00 
652.0615   CONDUIT SPECIAL 3-INCH         LF       100.000       16.000     1600.00       35.000     3500.00     160.000    16000.00 
653.0140   PULL BOXES STEEL 24X42-INCH    EACH       2.000      600.000     1200.00      650.000     1300.00     600.000     1200.00 
654.0102   CONCRETE BASES TYPE 2          EACH       1.000      675.000      675.00      910.000      910.00     675.000      675.00 
654.0105   CONCRETE BASES TYPE 5          EACH       1.000      575.000      575.00      750.000      750.00     575.000      575.00 
654.0220   CONCRETE CONTROL CABINET BASES EACH       1.000      675.000      675.00      990.000      990.00     675.000      675.00 
655.0610   ELECTRICAL WIRE LIGHTING 12 AW LF       300.000        0.500      150.00        0.750      225.00       0.500      150.00 
655.0615   ELECTRICAL WIRE LIGHTING 10 AW LF       520.000        0.600      312.00        0.890      462.80       0.600      312.00 
656.0200   ELEC SERVICE METER BREAKER PED LS         1.000      850.000      850.00      950.000      950.00     850.000      850.00 
           01. J-TURN MEDIAN 
657.0255   TRANS BASE BRKWY 11 1/2-INCH B EACH       2.000      255.000      510.00      325.000      650.00     255.000      510.00 
657.0310   POLES TYPE 3                   EACH       1.000     1995.000     1995.00     2200.000     2200.00    1995.000     1995.00 
657.0322   POLES TYPE 5-ALUMINUM          EACH       1.000      865.000      865.00      925.000      925.00     865.000      865.00 
657.0710   LUM ARMS TRUSS TYPE 4 1/2-IN C EACH       2.000      230.000      460.00      295.000      590.00     230.000      460.00 
659.1115   LUMINAIRES UTILITY LED A       EACH       2.000      500.000     1000.00      725.000     1450.00     500.000     1000.00 
690.0150   SAWING ASPHALT                 LF       345.000        1.000      345.00        1.000      345.00       1.000      345.00 
690.0250   SAWING CONCRETE                LF      5180.000        1.450     7511.00        1.450     7511.00       1.450     7511.00 
715.0415   INCENTIVE STRENGTH CONC PAVEME DOL     4360.000        1.000     4360.00        1.000     4360.00       1.000     4360.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
SPV.0060   SPECIAL                        EACH       1.000      250.000      250.00     1500.000     1500.00    1750.000     1750.00 
           01. GRADING SHAPING & FINISHING FOR ATR 
           SITE 
SPV.0060   SPECIAL                        EACH       1.000      250.000      250.00      375.000      375.00     250.000      250.00 
           02. INSTALLING CONCRETE MAINTENANCE 
           PLATFORM 
SPV.0060   SPECIAL                        EACH       1.000     1000.000     1000.00     1300.000     1300.00    1000.000     1000.00 
           03. INSTALLING WAVETRONIX DETECTOR 
           MODULE 
SPV.0060   SPECIAL                        EACH       1.000      125.000      125.00     1200.000     1200.00     125.000      125.00 



  DATE 07/09/14                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  122 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513025 
 
           04. INSTALLING WAVETRONIX CLICK 200 
           MODULE 
SPV.0060   SPECIAL                        EACH       1.000      625.000      625.00      750.000      750.00     625.000      625.00 
           05. INSTALLING 2 SOLAR PANELS ON ONE 
           BRACKET 
SPV.0060   SPECIAL                        EACH       1.000      625.000      625.00     1100.000     1100.00     625.000      625.00 
           06. INSTALLING POLE MOUNTED CABINET 
646.0843.S PVT MKNG GRVD WET RFLCT CNTRST LF      2310.000       10.150    23446.50       10.150    23446.50      10.150    23446.50 
 
                                      PROPOSAL TOTAL.......              2348120.56               2381666.34              2395598.61 
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   BIDDER NO  1:  RC EXCAVATING, INC. 
   BIDDER NO  2:  PETERS CONCRETE COMPANY 
   BIDDER NO  3:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  4:  MICHELS CORPORATION 
   BIDDER NO  5:  RELYCO, INC. 
   BIDDER NO  6:  MUSSON BROS., INC. 
   BIDDER NO  7:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
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----------------------------------------------------------------------------------------------------------------------------------- 
201.0115   CLEARING                       ACRE       1.250     4275.000     5343.75        0.000        0.00       0.000        0.00 
201.0215   GRUBBING                       ACRE       1.250     4275.000     5343.75        0.000        0.00       0.000        0.00 
204.0100   REMOVING PAVEMENT              SY     14175.000        1.920    27216.00        0.000        0.00       0.000        0.00 
204.0150   REMOVING CURB & GUTTER         LF       555.000        2.140     1187.70        0.000        0.00       0.000        0.00 
204.0165   REMOVING GUARDRAIL             LF      1350.000        1.900     2565.00        0.000        0.00       0.000        0.00 
204.0170   REMOVING FENCE                 LF      1560.000        1.450     2262.00        0.000        0.00       0.000        0.00 
205.0100   EXCAVATION COMMON              CY     20550.000        7.620   156591.00        0.000        0.00       0.000        0.00 
208.0100   BORROW                         CY      4727.000        9.880    46702.76        0.000        0.00       0.000        0.00 
211.0400   PREPARE FOUNDATION FOR ASPHT S STA       62.000       85.000     5270.00        0.000        0.00       0.000        0.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     1178.000     1178.00        0.000        0.00       0.000        0.00 
           01. 1490-28-71 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON     2015.000       12.940    26074.10        0.000        0.00       0.000        0.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON    21650.000        9.560   206974.00        0.000        0.00       0.000        0.00 
415.0100   CONCRETE PAVEMENT 10-INCH      SY     14530.000       35.290   512763.70        0.000        0.00       0.000        0.00 
415.0410   CONCRETE PAVEMENT APPROACH SLA SY       445.000      122.980    54726.10        0.000        0.00       0.000        0.00 
440.4410.S INCENTIVE IRI RIDE             DOL     5320.000        1.000     5320.00        0.000        0.00       0.000        0.00 
455.0120   ASPHALTIC MATERIAL PG64-28     TON      200.000      680.000   136000.00        0.000        0.00       0.000        0.00 
455.0605   TACK COAT                      GAL      290.000        4.400     1276.00        0.000        0.00       0.000        0.00 
460.1100   HMA PAVEMENT TYPE E-0.3        TON     1565.000       47.600    74494.00        0.000        0.00       0.000        0.00 
460.1101   HMA PAVEMENT TYPE E-1          TON     2050.000       48.200    98810.00        0.000        0.00       0.000        0.00 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL     2320.000        1.000     2320.00        0.000        0.00       0.000        0.00 
465.0105   ASPHALTIC SURFACE              TON       75.000      165.000    12375.00        0.000        0.00       0.000        0.00 
465.0125   ASPHALTIC SURFACE TEMPORARY    TON     1020.000       73.400    74868.00        0.000        0.00       0.000        0.00 
465.0305   ASPHALTIC SURFACE SAFETY ISLAN TON       10.000      175.000     1750.00        0.000        0.00       0.000        0.00 
465.0315   ASPHALTIC FLUMES               SY        75.000       48.400     3630.00        0.000        0.00       0.000        0.00 
465.0400   ASPHALTIC SHOULDER RUMBLE STRI LF     11000.000        0.450     4950.00        0.000        0.00       0.000        0.00 
522.0124   CULV PIPE REINF CONCRETE CLASS LF       232.000       49.040    11377.28        0.000        0.00       0.000        0.00 
522.1024   APR ENDWLS CULV PIPE REINF CON EACH       4.000      745.260     2981.04        0.000        0.00       0.000        0.00 
601.0576   CONC C & G 4-IN SLOPED 30-IN T LF      1140.000       14.480    16507.20        0.000        0.00       0.000        0.00 
603.8000   CONCRETE BARRIER TEMP PRECAST  LF     11600.000        7.000    81200.00        0.000        0.00       0.000        0.00 
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603.8125   CONCRETE BARRIER TEMP PRECAST  LF     22950.000        1.000    22950.00        0.000        0.00       0.000        0.00 
612.0106   PIPE UNDERDRAIN 6-INCH         LF      3270.000        9.500    31065.00        0.000        0.00       0.000        0.00 
612.0806   APR ENDWLS UNDERDRAIN REINF CO EACH      24.000      180.000     4320.00        0.000        0.00       0.000        0.00 
614.0010   BARRIER SYSTEM GRADE SHAPE FIN EACH       2.000      555.000     1110.00        0.000        0.00       0.000        0.00 
614.0200   STEEL THRIE BEAM STRUCTURE APP LF       175.000       48.480     8484.00        0.000        0.00       0.000        0.00 
614.0905   CRASH CUSHIONS TEMPORARY       EACH       1.000     6000.000     6000.00        0.000        0.00       0.000        0.00 
614.2300   MGS GUARDRAIL 3                LF       860.000       17.170    14766.20        0.000        0.00       0.000        0.00 
614.2500   MGS THRIE BEAM TRANSITION      LF       160.000       62.620    10019.20        0.000        0.00       0.000        0.00 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       4.000     2424.000     9696.00        0.000        0.00       0.000        0.00 
616.0100   FENCE WOVEN WIRE (HEIGHT)      LF       100.000       12.000     1200.00        0.000        0.00       0.000        0.00 
           01. 4 FOOT 
616.0206   FENCE CHAIN LINK 6-FT          LF      1350.000       10.150    13702.50        0.000        0.00       0.000        0.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000     3081.000     3081.00        0.000        0.00       0.000        0.00 
           01. 1490-28-71 
619.1000   MOBILIZATION                   EACH       1.000   420350.000   420350.00        0.000        0.00       0.000        0.00 
620.0300   CONCRETE MEDIAN SLOPED NOSE    SF       115.000        4.790      550.85        0.000        0.00       0.000        0.00 
624.0100   WATER                          MGAL     560.000       18.590    10410.40        0.000        0.00       0.000        0.00 
625.0500   SALVAGED TOPSOIL               SY     38584.000        0.740    28552.16        0.000        0.00       0.000        0.00 
627.0200   MULCHING                       SY     38584.000        0.110     4244.24        0.000        0.00       0.000        0.00 
628.1104   EROSION BALES                  EACH     100.000        7.100      710.00        0.000        0.00       0.000        0.00 
628.1504   SILT FENCE                     LF      2630.000        1.450     3813.50        0.000        0.00       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF      2630.000        0.100      263.00        0.000        0.00       0.000        0.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH      10.000       75.000      750.00        0.000        0.00       0.000        0.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       5.000       91.000      455.00        0.000        0.00       0.000        0.00 
628.2004   EROSION MAT CLASS I TYPE B     SY      7045.000        0.870     6129.15        0.000        0.00       0.000        0.00 
628.2008   EROSION MAT URBAN CLASS I TYPE SY      2720.000        1.080     2937.60        0.000        0.00       0.000        0.00 
628.7005   INLET PROTECTION TYPE A        EACH       4.000       79.500      318.00        0.000        0.00       0.000        0.00 
628.7010   INLET PROTECTION TYPE B        EACH       4.000       43.000      172.00        0.000        0.00       0.000        0.00 
628.7504   TEMPORARY DITCH CHECKS         LF       700.000        9.000     6300.00        0.000        0.00       0.000        0.00 
628.7555   CULVERT PIPE CHECKS            EACH      18.000       50.000      900.00        0.000        0.00       0.000        0.00 
628.7570   ROCK BAGS                      EACH      80.000        7.100      568.00        0.000        0.00       0.000        0.00 
629.0210   FERTILIZER TYPE B              CWT        3.000       79.500      238.50        0.000        0.00       0.000        0.00 
630.0130   SEEDING MIXTURE NO. 30         LB        80.000        7.500      600.00        0.000        0.00       0.000        0.00 
630.0200   SEEDING TEMPORARY              LB       115.000        2.650      304.75        0.000        0.00       0.000        0.00 
633.0100   DELINEATOR POSTS STEEL         EACH      15.000       29.500      442.50        0.000        0.00       0.000        0.00 
633.0500   DELINEATOR REFLECTORS          EACH      15.000        2.400       36.00        0.000        0.00       0.000        0.00 
633.5200   MARKERS CULVERT END            EACH       4.000       30.000      120.00        0.000        0.00       0.000        0.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH      12.000       42.500      510.00        0.000        0.00       0.000        0.00 
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634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH      24.000       52.500     1260.00        0.000        0.00       0.000        0.00 
634.0618   POSTS WOOD 4X6-INCH X 18-FT    EACH      19.000       54.100     1027.90        0.000        0.00       0.000        0.00 
634.0816   POSTS TUBULAR STEEL 2X2-INCH X EACH       1.000      158.000      158.00        0.000        0.00       0.000        0.00 
635.0200   SIGN SUPPORTS STRUCTURAL STEEL LB      1205.000        3.020     3639.10        0.000        0.00       0.000        0.00 
636.0100   SIGN SUPPORTS CONCRETE MASONRY CY         1.600      855.000     1368.00        0.000        0.00       0.000        0.00 
636.0500   SIGN SUPPORTS STEEL REINFORCEM LB       100.000        3.020      302.00        0.000        0.00       0.000        0.00 
637.1220   SIGNS TYPE I REFLECTIVE SH     SF       230.000       23.120     5317.60        0.000        0.00       0.000        0.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF       640.000       19.000    12160.00        0.000        0.00       0.000        0.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF       103.000       21.500     2214.50        0.000        0.00       0.000        0.00 
638.2601   REMOVING SIGNS TYPE I          EACH       1.000      175.000      175.00        0.000        0.00       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH      54.000       17.100      923.40        0.000        0.00       0.000        0.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH      38.000       19.000      722.00        0.000        0.00       0.000        0.00 
638.3100   REMOVING STRUCTURAL STEEL SIGN EACH       2.000      300.000      600.00        0.000        0.00       0.000        0.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     4810.000     4810.00        0.000        0.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    26000.000    26000.00        0.000        0.00       0.000        0.00 
           01. 1490-28-71 
643.0300   TRAFFIC CONTROL DRUMS          DAY    16610.000        0.300     4983.00        0.000        0.00       0.000        0.00 
643.0410   TRAFFIC CONTROL BARRICADES TYP DAY       20.000        1.000       20.00        0.000        0.00       0.000        0.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     1128.000        1.000     1128.00        0.000        0.00       0.000        0.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     2258.000        0.100      225.80        0.000        0.00       0.000        0.00 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY     5052.000        0.200     1010.40        0.000        0.00       0.000        0.00 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY      192.000       35.000     6720.00        0.000        0.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     6340.000        1.000     6340.00        0.000        0.00       0.000        0.00 
643.0910   TRAFFIC CONTROL COVERING SIGNS EACH      15.000      350.000     5250.00        0.000        0.00       0.000        0.00 
643.0920   TRAFFIC CONTROL COVERING SIGNS EACH       2.000       35.000       70.00        0.000        0.00       0.000        0.00 
643.1000   TRAFFIC CONTROL SIGNS FIXED ME SF       172.000       18.000     3096.00        0.000        0.00       0.000        0.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY       48.000      100.000     4800.00        0.000        0.00       0.000        0.00 
643.2000   TRAFFIC CONTROL DETOUR (PROJEC EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. 1490-28-71 
643.3000   TRAFFIC CONTROL DETOUR SIGNS   DAY     7300.000        0.230     1679.00        0.000        0.00       0.000        0.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF     14000.000        2.050    28700.00        0.000        0.00       0.000        0.00 
646.0600   REMOVING PAVEMENT MARKINGS     LF     13240.000        1.000    13240.00        0.000        0.00       0.000        0.00 
646.0841.S PVT MKNG GRVD WET RFLCT CNTRST LF      2000.000        8.950    17900.00        0.000        0.00       0.000        0.00 
647.0566   PAVEMENT MARKING STOP LINE EPO LF        40.000        9.750      390.00        0.000        0.00       0.000        0.00 
647.0606   PAVEMENT MARKING ISLAND NOSE E EACH      10.000      155.000     1550.00        0.000        0.00       0.000        0.00 
647.0726   PAVEMENT MARKING DIAGONAL EPOX LF       215.000        8.250     1773.75        0.000        0.00       0.000        0.00 
649.0100   TEMPORARY PAVEMENT MARKING 4-I LF     41800.000        0.280    11704.00        0.000        0.00       0.000        0.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF     10600.000        0.010      106.00        0.000        0.00       0.000        0.00 
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650.5000   CONSTRUCTION STAKING BASE      LF     10600.000        0.050      530.00        0.000        0.00       0.000        0.00 
650.5500   CONSTRUCTION STAKING CURB GUTT LF      1140.000        0.450      513.00        0.000        0.00       0.000        0.00 
650.6000   CONSTRUCTION STAKING PIPE CULV EACH       2.000       75.000      150.00        0.000        0.00       0.000        0.00 
650.7000   CONSTRUCTION STAKING CONC PAVE LF      4850.000        1.150     5577.50        0.000        0.00       0.000        0.00 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       10.000       10.00        0.000        0.00       0.000        0.00 
           01. 1490-28-71 
650.9920   CONSTRUCTION STAKING SLOPE STA LF     10500.000        0.150     1575.00        0.000        0.00       0.000        0.00 
652.0225   CONDUIT RIGID NONMETALLIC SCH  LF        10.000        7.000       70.00        0.000        0.00       0.000        0.00 
652.0235   CONDUIT RIGID NONMETALLIC SCH  LF        10.000        8.000       80.00        0.000        0.00       0.000        0.00 
652.0615   CONDUIT SPECIAL 3-INCH         LF       100.000       35.000     3500.00        0.000        0.00       0.000        0.00 
653.0140   PULL BOXES STEEL 24X42-INCH    EACH       2.000      650.000     1300.00        0.000        0.00       0.000        0.00 
654.0102   CONCRETE BASES TYPE 2          EACH       1.000      910.000      910.00        0.000        0.00       0.000        0.00 
654.0105   CONCRETE BASES TYPE 5          EACH       1.000      750.000      750.00        0.000        0.00       0.000        0.00 
654.0220   CONCRETE CONTROL CABINET BASES EACH       1.000      990.000      990.00        0.000        0.00       0.000        0.00 
655.0610   ELECTRICAL WIRE LIGHTING 12 AW LF       300.000        0.750      225.00        0.000        0.00       0.000        0.00 
655.0615   ELECTRICAL WIRE LIGHTING 10 AW LF       520.000        0.850      442.00        0.000        0.00       0.000        0.00 
656.0200   ELEC SERVICE METER BREAKER PED LS         1.000      950.000      950.00        0.000        0.00       0.000        0.00 
           01. J-TURN MEDIAN 
657.0255   TRANS BASE BRKWY 11 1/2-INCH B EACH       2.000      325.000      650.00        0.000        0.00       0.000        0.00 
657.0310   POLES TYPE 3                   EACH       1.000     2200.000     2200.00        0.000        0.00       0.000        0.00 
657.0322   POLES TYPE 5-ALUMINUM          EACH       1.000      925.000      925.00        0.000        0.00       0.000        0.00 
657.0710   LUM ARMS TRUSS TYPE 4 1/2-IN C EACH       2.000      295.000      590.00        0.000        0.00       0.000        0.00 
659.1115   LUMINAIRES UTILITY LED A       EACH       2.000      725.000     1450.00        0.000        0.00       0.000        0.00 
690.0150   SAWING ASPHALT                 LF       345.000        1.000      345.00        0.000        0.00       0.000        0.00 
690.0250   SAWING CONCRETE                LF      5180.000        1.450     7511.00        0.000        0.00       0.000        0.00 
715.0415   INCENTIVE STRENGTH CONC PAVEME DOL     4360.000        1.000     4360.00        0.000        0.00       0.000        0.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS     1200.000        5.000     6000.00        0.000        0.00       0.000        0.00 
SPV.0060   SPECIAL                        EACH       1.000    73250.000    73250.00        0.000        0.00       0.000        0.00 
           01. GRADING SHAPING & FINISHING FOR ATR 
           SITE 
SPV.0060   SPECIAL                        EACH       1.000      770.000      770.00        0.000        0.00       0.000        0.00 
           02. INSTALLING CONCRETE MAINTENANCE 
           PLATFORM 
SPV.0060   SPECIAL                        EACH       1.000     1300.000     1300.00        0.000        0.00       0.000        0.00 
           03. INSTALLING WAVETRONIX DETECTOR 
           MODULE 
SPV.0060   SPECIAL                        EACH       1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
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           04. INSTALLING WAVETRONIX CLICK 200 
           MODULE 
SPV.0060   SPECIAL                        EACH       1.000      750.000      750.00        0.000        0.00       0.000        0.00 
           05. INSTALLING 2 SOLAR PANELS ON ONE 
           BRACKET 
SPV.0060   SPECIAL                        EACH       1.000     1100.000     1100.00        0.000        0.00       0.000        0.00 
           06. INSTALLING POLE MOUNTED CABINET 
646.0843.S PVT MKNG GRVD WET RFLCT CNTRST LF      2310.000       11.200    25872.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......              2522834.88                     0.00                   0.000 
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               STATE PROJECT(S):  1517-07-72                            LOCATION  WINNEBAGO       COUNTY 
                                                                                  USH 10 - USH 10/STH 441 
                                                                                  USH 10 
                                                                                  WINNEBAGO COUNTY 
               TYPE OF WORK: STRUCTURES 
 
   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  2:  MICHELS CORPORATION 
   BIDDER NO  3:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  4:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  5:  JAMES PETERSON SONS, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
108.4400   CPM PROGRESS SCHEDULE          EACH       1.000    10000.000    10000.00     1500.000     1500.00   10000.000    10000.00 
201.0105   CLEARING                       STA      119.000      400.000    47600.00      350.000    41650.00     350.000    41650.00 
201.0205   GRUBBING                       STA      119.000      248.000    29512.00      115.000    13685.00     115.000    13685.00 
203.0100   REMOVING SMALL PIPE CULVERTS   EACH       2.000      500.000     1000.00      350.000      700.00     150.000      300.00 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000   103995.000   103995.00     3995.000     3995.00    3995.000     3995.00 
           750. 1324FNE+25 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000   105791.000   105791.00     5791.000     5791.00    5791.000     5791.00 
           751. 120FEN+50 
203.0600.S REM OLD STR OVR WATER MIN DEBR LS         1.000   132000.000   132000.00    32000.000    32000.00   32000.000    32000.00 
           699. 176FEN+91.99 
204.0100   REMOVING PAVEMENT              SY      6298.000        2.550    16059.90        2.500    15745.00       3.500    22043.00 
204.0170   REMOVING FENCE                 LF      6694.000        1.000     6694.00        1.000     6694.00       1.000     6694.00 
204.0180   REMOVING DELINEATORS AND MARKE EACH      50.000       15.000      750.00       15.000      750.00       1.500       75.00 
204.0220   REMOVING INLETS                EACH       3.000      750.000     2250.00      350.000     1050.00     150.000      450.00 
204.0245   REMOVING STORM SEWER (SIZE)    LF       399.000       15.000     5985.00       12.000     4788.00      10.000     3990.00 
           001. 12-INCH - 18-INCH 
204.0245   REMOVING STORM SEWER (SIZE)    LF       532.000       20.000    10640.00       16.000     8512.00      20.000    10640.00 
           002. 21-INCH -30-INCH 
204.9060.S REMOVING (ITEM DESCRIPTION)    EACH      20.000      100.000     2000.00       50.000     1000.00     198.700     3974.00 
           001. CONCRETE APRON ENDWALL FOR PIPE 
           UNDERDRAIN 
204.9090.S REMOVING (ITEM DESCRIPTION)    LF       100.000       10.000     1000.00        5.000      500.00       6.000      600.00 
           001. UNDERDRAIN 
205.0100   EXCAVATION COMMON              CY     90477.000       11.300  1022390.10        4.550   411670.35       8.000   723816.00 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000   123500.000   123500.00     5500.000     5500.00   23500.000    23500.00 
           699. B-70-134 
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206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000     8000.000     8000.00    10000.000    10000.00   28000.000    28000.00 
           700. B-70-402 
206.2000   EXC FOR STRUCTURES CULVERTS (S LS         1.000   105000.000   105000.00     4997.000     4997.00    4997.000     4997.00 
           750. C-70-42 
206.2000   EXC FOR STRUCTURES CULVERTS (S LS         1.000   108000.000   108000.00     7881.000     7881.00    7881.000     7881.00 
           751. C-70-54 
206.3000   EXC FOR STRUCT RETAINING WALLS LS         1.000    30000.000    30000.00        1.000        1.00   20000.000    20000.00 
           704. R-70-105 
206.3000   EXC FOR STRUCT RETAINING WALLS LS         1.000    20000.000    20000.00        1.000        1.00   20000.000    20000.00 
           705. R-70-115 
206.6000.S TEMPORARY SHORING              SF      1739.000       25.370    44118.43       25.000    43475.00      25.380    44135.82 
210.0100   BACKFILL STRUCTURE             CY       943.000       30.000    28290.00       22.500    21217.50      20.000    18860.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     1400.000     1400.00     5000.000     5000.00     500.000      500.00 
           001. 1517-07-72 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON     1359.000       21.660    29435.94       21.660    29435.94      21.660    29435.94 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON    31271.000        9.820   307081.22        9.820   307081.22       9.820   307081.22 
311.0110   BREAKER RUN                    TON    54599.000        8.950   488661.05        8.270   451533.73       8.950   488661.05 
320.0155   CONCRETE BASE 9-INCH           SY       589.000       40.000    23560.00       40.000    23560.00      40.000    23560.00 
415.0070   CONCRETE PAVEMENT 7-INCH       SY         7.000      175.000     1225.00      175.000     1225.00     175.000     1225.00 
415.0410   CONCRETE PAVEMENT APPROACH SLA SY       302.000      133.000    40166.00      133.000    40166.00     133.000    40166.00 
416.0610   DRILLED TIE BARS               EACH    1493.000        7.500    11197.50        7.000    10451.00       7.500    11197.50 
416.1110   CONC SHOULDER RUMBLE STRIPS    LF      2665.000        1.500     3997.50        0.600     1599.00       0.600     1599.00 
440.4410.S INCENTIVE IRI RIDE             DOL     3286.000        1.000     3286.00        1.000     3286.00       1.000     3286.00 
455.0105   ASPHALTIC MATERIAL PG58-28     TON       72.000      625.000    45000.00      625.000    45000.00     625.000    45000.00 
455.0605   TACK COAT                      GAL       16.000       12.000      192.00       12.000      192.00      12.000      192.00 
460.1100   HMA PAVEMENT TYPE E-0.3        TON     1313.000       62.750    82390.75       62.750    82390.75      62.750    82390.75 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL      841.000        1.000      841.00        1.000      841.00       1.000      841.00 
465.0125   ASPHALTIC SURFACE TEMPORARY    TON     4805.000       72.200   346921.00       72.200   346921.00      72.200   346921.00 
502.3100   EXPANSION DEVICE (STRUCTURE)   LS         1.000    20000.000    20000.00    20000.000    20000.00   20000.000    20000.00 
           700. B-70-402 
502.3200   PROTECTIVE SURFACE TREATMENT   SY      4164.000        2.000     8328.00        2.000     8328.00       2.000     8328.00 
502.5002   MASONRY ANCHORS TYPE L NO. 4 B EACH     116.000       18.000     2088.00       18.000     2088.00      18.000     2088.00 
502.5010   MASONRY ANCHORS TYPE L NO. 6 B EACH      60.000       20.000     1200.00       20.000     1200.00      20.000     1200.00 
503.0128   PRESTRESSED GIRDER TYPE I 28-I LF        39.000      300.000    11700.00      300.000    11700.00     300.000    11700.00 
503.0146   PRESTRESSED GIRDER TYPE I 45W- LF      2507.000      155.000   388585.00      155.000   388585.00     155.000   388585.00 
504.0100   CONCRETE MASONRY CULVERTS      CY       108.000      989.000   106812.00      989.000   106812.00     989.000   106812.00 
504.0500   CONCRETE MASONRY RETAINING WAL CY      1137.000      475.000   540075.00      475.000   540075.00     475.000   540075.00 
505.0405   BAR STEEL REINFORCEMENT HS BRI LB     60084.000        0.750    45063.00        0.750    45063.00       0.750    45063.00 
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505.0410   BAR STEEL REINFORCEMENT HS CUL LB     15230.000        0.870    13250.10        0.870    13250.10       0.870    13250.10 
505.0605   BAR STEEL REINF HS COATED BRID LB    430459.000        0.800   344367.20        0.800   344367.20       0.800   344367.20 
505.0610   BAR STEEL REINF HS COATED CULV LB      4000.000        0.960     3840.00        0.960     3840.00       0.960     3840.00 
505.0615   BAR STEEL REINF HS COATED RETA LB    122230.000        0.850   103895.50        0.850   103895.50       0.850   103895.50 
506.2605   BEARING PADS ELASTOMERIC NON-L EACH      22.000      100.000     2200.00      100.000     2200.00     100.000     2200.00 
506.4000   STEEL DIAPHRAGMS (STRUCTURE)   EACH       1.000      600.000      600.00      600.000      600.00     600.000      600.00 
           699. B-70-134 
506.4000   STEEL DIAPHRAGMS (STRUCTURE)   EACH      48.000      600.000    28800.00      600.000    28800.00     600.000    28800.00 
           700. B-70-402 
506.6000   BEARING ASSEMBLIES EXPANSION ( EACH      40.000     1200.000    48000.00     1200.000    48000.00    1200.000    48000.00 
           700. B-70-402 
509.5100.S POLYMER OVERLAY                SY      2443.000       32.220    78713.46       32.220    78713.46      32.220    78713.46 
513.2000   RAILING PIPE (STRUCTURE)       LS         1.000    17000.000    17000.00    17000.000    17000.00   17000.000    17000.00 
           701. R-70-100 
513.2000   RAILING PIPE (STRUCTURE)       LS         1.000    15000.000    15000.00    15000.000    15000.00   15000.000    15000.00 
           702. R-70-102 
514.0450   FLOOR DRAINS TYPE WF           EACH       1.000     2000.000     2000.00     2000.000     2000.00    3000.000     3000.00 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY       240.000       29.160     6998.40       25.000     6000.00      29.170     7000.80 
517.1010.S CONCRETE STAINING (STRUCTURE)  SF     24583.000        1.000    24583.00        1.000    24583.00       1.000    24583.00 
           700. B-70-402 
517.1010.S CONCRETE STAINING (STRUCTURE)  SF      2132.000        1.000     2132.00        1.000     2132.00       1.000     2132.00 
           701. R-70-100 
517.1010.S CONCRETE STAINING (STRUCTURE)  SF      2216.000        1.000     2216.00        1.000     2216.00       1.000     2216.00 
           702. R-70-102 
517.1010.S CONCRETE STAINING (STRUCTURE)  SF      4894.000        1.000     4894.00        1.000     4894.00       1.000     4894.00 
           703. R-70-121 
517.1050.S ARCHITECTURL SURFCE TREATMNT ( SF      3444.000        2.000     6888.00        2.000     6888.00       2.000     6888.00 
           700. B-70-402 
517.1050.S ARCHITECTURL SURFCE TREATMNT ( SF      1714.000        2.000     3428.00        2.000     3428.00       2.000     3428.00 
           701. R-70-100 
517.1050.S ARCHITECTURL SURFCE TREATMNT ( SF      1866.000        2.000     3732.00        2.000     3732.00       2.000     3732.00 
           702. R-70-102 
517.1050.S ARCHITECTURL SURFCE TREATMNT ( SF      3464.000        2.000     6928.00        2.000     6928.00       2.000     6928.00 
           703. R-70-121 
520.8000   CONCRETE COLLARS FOR PIPE      EACH      10.000      750.000     7500.00      650.000     6500.00     450.000     4500.00 
521.1012   APR ENDWLS FOR CULVERT PIPE ST EACH       1.000      300.000      300.00      150.000      150.00     250.000      250.00 
522.0315   CULV PIPE REINF CONCRETE CLASS LF       242.000       37.000     8954.00       43.000    10406.00      55.000    13310.00 
522.0324   CULV PIPE REINF CONCRETE CLASS LF       167.000       58.000     9686.00       57.000     9519.00      63.600    10621.20 
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522.0524   CULV PIPE REINF CONCRETE CLASS LF       167.000       84.000    14028.00       59.000     9853.00      71.400    11923.80 
522.0530   CULV PIPE REINF CONCRETE CLASS LF       229.000      127.000    29083.00       79.000    18091.00      92.250    21125.25 
522.1015   APR ENDWLS CULV PIPE REINF CON EACH       7.000      595.000     4165.00      650.000     4550.00     591.000     4137.00 
522.1024   APR ENDWLS CULV PIPE REINF CON EACH      10.000      725.000     7250.00      750.000     7500.00     792.000     7920.00 
522.1030   APR ENDWLS CULV PIPE REINF CON EACH       2.000      780.000     1560.00      885.000     1770.00     841.000     1682.00 
522.1036   APR ENDWLS CULV PIPE REINF CON EACH       3.000     1075.000     3225.00     1125.000     3375.00    1200.000     3600.00 
522.1042   APR ENDWLS CULV PIPE REINF CON EACH       1.000     1215.000     1215.00     1250.000     1250.00    1475.000     1475.00 
523.0119   CULV PIPE REINF CONC HOR EL HE LF       135.000       73.000     9855.00       74.000     9990.00      81.800    11043.00 
523.0519   APR EDWLS CULV REINF CONC HOR  EACH       4.000     1015.000     4060.00     1100.000     4400.00    1071.000     4284.00 
550.0020   PRE-BORING ROCK OR CONSOLIDATE LF      1212.000       65.000    78780.00       65.000    78780.00      65.000    78780.00 
550.0500   PILE POINTS                    EACH     111.000      100.000    11100.00      100.000    11100.00     100.000    11100.00 
550.1100   PILING STEEL HP 10-INCH X 42 L LF      1438.000       32.000    46016.00       32.000    46016.00      32.000    46016.00 
550.1120   PILING STEEL HP 12-INCH X 53 L LF      4020.000       37.000   148740.00       37.000   148740.00      37.000   148740.00 
550.1140   PILING STEEL HP 14-INCH X 73 L LF       456.000       48.000    21888.00       48.000    21888.00      48.000    21888.00 
603.1132   CONCRETE BARRIER TYPE S32      LF        76.000      137.000    10412.00      137.000    10412.00     137.000    10412.00 
603.1142   CONCRETE BARRIER TYPE S42      LF        97.000      150.000    14550.00      150.000    14550.00     150.000    14550.00 
603.3513   CONC BARRIER TRANS TYPE S32 TO EACH       1.000     3750.000     3750.00     3750.000     3750.00    3750.000     3750.00 
603.3535   CONC BARRIER TRANS TYPE S36 TO EACH       1.000     3750.000     3750.00     3750.000     3750.00    3750.000     3750.00 
603.8000   CONCRETE BARRIER TEMP PRECAST  LF      9126.000        7.100    64794.60        7.100    64794.60       7.100    64794.60 
603.8125   CONCRETE BARRIER TEMP PRECAST  LF     15869.000        3.000    47607.00        3.000    47607.00       3.000    47607.00 
604.0600   SLOPE PAVING SELECT CRUSHED MA SY       419.000       19.000     7961.00       19.000     7961.00      17.000     7123.00 
606.0200   RIPRAP MEDIUM                  CY      1049.000       35.000    36715.00       44.000    46156.00      60.000    62940.00 
606.0300   RIPRAP HEAVY                   CY       168.000       35.000     5880.00       44.000     7392.00      70.000    11760.00 
607.0406   STORM SEWER PIPE COMPOSITE 6-I LF        25.000       25.000      625.00       12.000      300.00      45.000     1125.00 
608.0312   ST SEWER PIPE REINF CONC CLASS LF        10.000       55.000      550.00       84.000      840.00      39.000      390.00 
608.0315   ST SEWER PIPE REINF CONC CLASS LF       282.000       49.250    13888.50       57.000    16074.00      51.000    14382.00 
608.0324   ST SEWER PIPE REINF CONC CLASS LF       857.000       70.500    60418.50       69.000    59133.00      61.450    52662.65 
608.0336   ST SEWER PIPE REINF CONC CLASS LF       366.000       94.000    34404.00      105.000    38430.00      87.000    31842.00 
608.0424   ST SEWER PIPE REINF CONC CLASS LF        65.000       70.500     4582.50       62.000     4030.00      77.100     5011.50 
608.0430   ST SEWER PIPE REINF CONC CLASS LF        86.000      100.000     8600.00       95.000     8170.00      86.290     7420.94 
608.0542   STORM SEWER PIPE REINF CONC CL LF       448.000      170.000    76160.00      165.000    73920.00     147.000    65856.00 
611.0430   RECONSTRUCTING INLETS          EACH       1.000      750.000      750.00      750.000      750.00     500.000      500.00 
611.0530   MANHOLE COVERS TYPE J          EACH       3.000      500.000     1500.00      460.000     1380.00     433.000     1299.00 
611.0627   INLET COVERS TYPE HM           EACH       1.000      615.000      615.00      585.000      585.00     493.000      493.00 
611.0642   INLET COVERS TYPE MS           EACH       8.000      350.000     2800.00      430.000     3440.00     442.000     3536.00 
611.0654   INLET COVERS TYPE V            EACH      10.000      585.000     5850.00      600.000     6000.00     461.000     4610.00 
611.2005   MANHOLES 5-FT DIAMETER         EACH       4.000     2600.000    10400.00     2000.000     8000.00    1700.000     6800.00 
611.2006   MANHOLES 6-FT DIAMETER         EACH       3.000     4150.000    12450.00     2600.000     7800.00    2350.000     7050.00 
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611.3004   INLETS 4-FT DIAMETER           EACH       5.000     1565.000     7825.00     1200.000     6000.00    1375.000     6875.00 
611.3220   INLETS 2X2-FT                  EACH       2.000     1000.000     2000.00      750.000     1500.00    1100.000     2200.00 
611.3225   INLETS 2X2.5-FT                EACH       6.000     1410.000     8460.00     1100.000     6600.00    1150.000     6900.00 
611.3230   INLETS 2X3-FT                  EACH       1.000     1185.000     1185.00     1000.000     1000.00    1200.000     1200.00 
611.3902   INLETS MEDIAN 2 GRATE          EACH       4.000     2105.000     8420.00     1555.000     6220.00    1300.000     5200.00 
611.9800.S PIPE GRATES                    EACH       1.000      800.000      800.00      600.000      600.00     836.000      836.00 
612.0106   PIPE UNDERDRAIN 6-INCH         LF       526.000        4.500     2367.00        6.000     3156.00      10.000     5260.00 
612.0212   PIPE UNDERDRAIN UNPERFORATED 1 LF        78.000       25.000     1950.00       32.000     2496.00      31.750     2476.50 
612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF      2501.000        3.500     8753.50        6.000    15006.00      10.000    25010.00 
612.0806   APR ENDWLS UNDERDRAIN REINF CO EACH       1.000      300.000      300.00      300.000      300.00     500.000      500.00 
614.0150   ANCHOR ASSEMBLIES STL PLATE BE EACH       5.000      100.000      500.00      100.000      500.00     100.000      500.00 
614.0905   CRASH CUSHIONS TEMPORARY       EACH       9.000     8500.000    76500.00     8500.000    76500.00    8500.000    76500.00 
614.0920   SALVAGED RAIL                  LF      1093.000        2.000     2186.00        2.000     2186.00       2.000     2186.00 
614.0925   SALVAGED GUARDRAIL END TREATME EACH       8.000      250.000     2000.00      250.000     2000.00     320.000     2560.00 
614.2300   MGS GUARDRAIL 3                LF      2702.000       16.000    43232.00       16.000    43232.00      16.280    43988.56 
614.2310   MGS GUARDRAIL 3 HS             LF        50.000       20.000     1000.00       20.000     1000.00      23.620     1181.00 
614.2500   MGS THRIE BEAM TRANSITION      LF       117.000       62.000     7254.00       62.000     7254.00      61.810     7231.77 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       5.000     2400.000    12000.00     2400.000    12000.00    2497.430    12487.15 
614.2620   MGS GUARDRAIL TERMINAL TYPE 2  EACH       4.000      900.000     3600.00      900.000     3600.00     814.050     3256.20 
616.0700.S FENCE SAFETY                   LF      2000.000        4.000     8000.00        4.000     8000.00       2.990     5980.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000        1.000        1.00      100.000      100.00     100.000      100.00 
           001. 1517-07-72 
619.1000   MOBILIZATION                   EACH       1.000   700000.000   700000.00  1895820.000  1895820.00  709140.000   709140.00 
624.0100   WATER                          MGAL    1746.000       38.000    66348.00       15.000    26190.00       0.010       17.46 
625.0500   SALVAGED TOPSOIL               SY    128371.000        1.070   137356.97        0.850   109115.35       0.500    64185.50 
627.0200   MULCHING                       SY     54141.000        0.120     6496.92        0.120     6496.92       0.110     5955.51 
628.1104   EROSION BALES                  EACH     639.000       11.000     7029.00       11.000     7029.00       6.900     4409.10 
628.1504   SILT FENCE                     LF     11073.000        1.900    21038.70        1.900    21038.70       1.380    15280.74 
628.1520   SILT FENCE MAINTENANCE         LF     11073.000        0.150     1660.95        0.150     1660.95       0.050      553.65 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH      16.000        1.000       16.00        1.000       16.00      75.000     1200.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       8.000        1.000        8.00        1.000        8.00      90.000      720.00 
628.2002   EROSION MAT CLASS I TYPE A     SY     20618.000        0.910    18762.38        1.000    20618.00       0.840    17319.12 
628.2004   EROSION MAT CLASS I TYPE B     SY     57680.000        0.910    52488.80        1.000    57680.00       0.820    47297.60 
628.2023   EROSION MAT CLASS II TYPE B    SY      6348.000        1.750    11109.00        1.750    11109.00       1.400     8887.20 
628.2033   EROSION MAT CLASS III TYPE B   SY        89.000       12.000     1068.00       12.000     1068.00       8.500      756.50 
628.6005   TURBIDITY BARRIERS             SY      1550.000       27.000    41850.00       29.000    44950.00      27.250    42237.50 
628.7005   INLET PROTECTION TYPE A        EACH      33.000       95.000     3135.00       95.000     3135.00      78.050     2575.65 
628.7010   INLET PROTECTION TYPE B        EACH      14.000       45.000      630.00       45.000      630.00      44.250      619.50 
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628.7015   INLET PROTECTION TYPE C        EACH       3.000       50.000      150.00       50.000      150.00      41.000      123.00 
628.7020   INLET PROTECTION TYPE D        EACH       4.000      115.000      460.00      115.000      460.00      79.000      316.00 
628.7504   TEMPORARY DITCH CHECKS         LF       978.000        8.000     7824.00        8.000     7824.00       7.250     7090.50 
628.7555   CULVERT PIPE CHECKS            EACH      51.000       10.000      510.00       10.000      510.00      60.000     3060.00 
628.7560   TRACKING PADS                  EACH      17.000     1500.000    25500.00     1650.000    28050.00    1500.000    25500.00 
628.7570   ROCK BAGS                      EACH      70.000        8.000      560.00        8.000      560.00       7.250      507.50 
629.0205   FERTILIZER TYPE A              CWT       74.300       54.000     4012.20       54.000     4012.20      68.100     5059.83 
630.0120   SEEDING MIXTURE NO. 20         LB      3401.000        5.500    18705.50        5.500    18705.50       3.960    13467.96 
630.0200   SEEDING TEMPORARY              LB      3465.000        2.000     6930.00        2.000     6930.00       2.500     8662.50 
631.1100   SOD EROSION CONTROL            SY       150.000        5.000      750.00        5.000      750.00       4.000      600.00 
633.5200   MARKERS CULVERT END            EACH       9.000       50.000      450.00       50.000      450.00      27.500      247.50 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH       5.000       57.000      285.00       57.000      285.00      53.250      266.25 
634.0618   POSTS WOOD 4X6-INCH X 18-FT    EACH       4.000       60.000      240.00       60.000      240.00      59.800      239.20 
635.0200   SIGN SUPPORTS STRUCTURAL STEEL LB      1977.000        2.850     5634.45        2.850     5634.45       2.910     5753.07 
636.0100   SIGN SUPPORTS CONCRETE MASONRY CY        58.200      825.000    48015.00      825.000    48015.00     753.750    43868.25 
636.0500   SIGN SUPPORTS STEEL REINFORCEM LB       196.000        2.850      558.60        2.850      558.60       2.910      570.36 
636.1000   SIGN SUPPORTS STEEL REINFORCEM LB      2740.000        2.850     7809.00        2.850     7809.00       2.960     8110.40 
636.1500   SIGN SUPPORTS STEEL COATED REI LB       910.000        3.000     2730.00        3.000     2730.00       3.270     2975.70 
637.1220   SIGNS TYPE I REFLECTIVE SH     SF       945.500       22.100    20895.55       22.100    20895.55      24.120    22805.46 
637.2210   SIGNS TYPE II REFLECTIVE H     SF        47.000       16.000      752.00       16.000      752.00      19.000      893.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF       108.000       17.000     1836.00       17.000     1836.00      21.100     2278.80 
638.2102   MOVING SIGNS TYPE II           EACH       1.000       75.000       75.00       75.000       75.00      61.000       61.00 
638.2601   REMOVING SIGNS TYPE I          EACH       1.000      250.000      250.00      250.000      250.00     200.000      200.00 
638.2602   REMOVING SIGNS TYPE II         EACH       4.000       30.000      120.00       30.000      120.00      14.500       58.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH       7.000       25.000      175.00       25.000      175.00      19.900      139.30 
638.3100   REMOVING STRUCTURAL STEEL SIGN EACH       2.000      300.000      600.00      300.000      600.00     250.000      500.00 
641.1200   SIGN BRIDGE CANTILEVERED (STRU LS         1.000    26785.000    26785.00    26785.000    26785.00   27135.000    27135.00 
           801. S-70-205 
641.1200   SIGN BRIDGE CANTILEVERED (STRU LS         1.000    26785.000    26785.00    26785.000    26785.00   26632.500    26632.50 
           802. S-70-253 
641.6600   SIGN BRIDGE (STRUCTURE)        LS         1.000    41250.000    41250.00    41250.000    41250.00   40406.030    40406.03 
           800. S-70-203 
642.5401   FIELD OFFICE TYPE D            EACH       1.000    30000.000    30000.00    19800.000    19800.00   20000.000    20000.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000   272212.000   272212.00   100000.000   100000.00  272212.000   272212.00 
           001. 1517-07-72 
643.0300   TRAFFIC CONTROL DRUMS          DAY    61644.000        0.250    15411.00        0.300    18493.20       0.250    15411.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY      355.000        2.000      710.00        5.000     1775.00       2.000      710.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY      709.000        1.000      709.00        5.000     3545.00       1.000      709.00 
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643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY    17964.000        0.050      898.20        0.300     5389.20       0.050      898.20 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY     1238.000       20.000    24760.00       20.000    24760.00      20.000    24760.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY    29862.000        0.750    22396.50        0.500    14931.00       0.750    22396.50 
643.0910   TRAFFIC CONTROL COVERING SIGNS EACH      10.000      150.000     1500.00      600.000     6000.00     150.000     1500.00 
643.0920   TRAFFIC CONTROL COVERING SIGNS EACH      12.000       50.000      600.00        1.000       12.00      50.000      600.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY     1460.000       40.000    58400.00       50.000    73000.00      40.000    58400.00 
645.0113   GEOTEXTILE FABRIC TYPE DF SCHE SY        64.000        4.200      268.80        4.200      268.80       4.200      268.80 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY      1160.000        4.000     4640.00        4.000     4640.00       4.000     4640.00 
646.0103   PAVEMENT MARKING PAINT 4-INCH  LF      2675.000        0.950     2541.25        0.950     2541.25       0.950     2541.25 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF     34017.000        0.550    18709.35        0.550    18709.35       0.550    18709.35 
646.0123   PAVEMENT MARKING PAINT 8-INCH  LF       356.000        2.000      712.00        2.000      712.00       2.000      712.00 
646.0126   PAVEMENT MARKING EPOXY 8-INCH  LF      2148.000        0.950     2040.60        0.950     2040.60       0.950     2040.60 
646.0600   REMOVING PAVEMENT MARKINGS     LF     28830.000        0.550    15856.50        0.550    15856.50       0.550    15856.50 
649.2100   TEMPORARY RAISED PAVEMENT MARK EACH     108.000        5.000      540.00        5.000      540.00       5.000      540.00 
652.0125   CONDUIT RIGID METALLIC 2-INCH  LF       400.000       19.000     7600.00       19.000     7600.00      19.000     7600.00 
652.0225   CONDUIT RIGID NONMETALLIC SCH  LF      4879.000        4.000    19516.00        4.000    19516.00       4.000    19516.00 
653.0140   PULL BOXES STEEL 24X42-INCH    EACH       9.000      600.000     5400.00      600.000     5400.00     600.000     5400.00 
653.0222   JUNCTION BOXES 18X12X6-INCH    EACH      19.000     1250.000    23750.00     1250.000    23750.00    1250.000    23750.00 
654.0107   CONCRETE BASES TYPE 7          EACH       5.000      725.000     3625.00      725.000     3625.00     725.000     3625.00 
657.6005.S ANCHOR ASSEMBL LIGHT POLES ON  EACH       8.000      450.000     3600.00      450.000     3600.00     450.000     3600.00 
690.0150   SAWING ASPHALT                 LF       330.000        0.900      297.00        0.930      306.90       0.900      297.00 
690.0250   SAWING CONCRETE                LF      7452.000        1.400    10432.80        1.470    10954.44       1.400    10432.80 
715.0415   INCENTIVE STRENGTH CONC PAVEME DOL     3274.000        1.000     3274.00        1.000     3274.00       1.000     3274.00 
SPV.0035   SPECIAL                        CY     36603.000       19.650   719248.95       19.650   719248.95      19.650   719248.95 
           004. DRAINAGE BLANKET 
SPV.0035   SPECIAL                        CY    357907.000        2.700   966348.90        5.050  1807430.35       7.000  2505349.00 
           010. ROADWAY EMBANKMENT 
SPV.0035   SPECIAL                        CY      2741.000       11.000    30151.00       12.000    32892.00      17.000    46597.00 
           100. POND LINER CLAY 
SPV.0035   SPECIAL                        CY      2609.000      475.000  1239275.00      475.000  1239275.00     475.000  1239275.00 
           700. HIGH PERFORMANCE CONCRETE (HPC) 
           MASONRY STRUCTURES 
SPV.0045   SPECIAL                        DAY     1460.000       11.000    16060.00       11.000    16060.00      11.000    16060.00 
           050. PCMS REMOTE COMMUNICATIONS 
SPV.0060   SPECIAL                        EACH      20.000     2850.000    57000.00     1638.750    32775.00    2500.000    50000.00 
           008. VIBRATING WIRE PIEZOMETER 
           INSTRUMENTATION SYSTEM DELIVERED 
SPV.0060   SPECIAL                        EACH      20.000      750.000    15000.00      824.500    16490.00     500.000    10000.00 
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           009. SETTLEMENT GAUGES 
SPV.0060   SPECIAL                        EACH      12.000      250.000     3000.00      100.000     1200.00     300.000     3600.00 
           096. EMERGENCY SWEEPING MOBILIZATION 
SPV.0060   SPECIAL                        EACH       1.000     9000.000     9000.00     6075.000     6075.00    7414.000     7414.00 
           100. POND OUTLET CONTROL MANHOLE 
SPV.0060   SPECIAL                        EACH       5.000      150.000      750.00      125.000      625.00     500.000     2500.00 
           104. STORM SEWER PLUG 
SPV.0060   SPECIAL                        EACH       1.000     3200.000     3200.00     3825.000     3825.00    4000.000     4000.00 
           107. FLARED END SECTION WITH TRASH RACK 
SPV.0060   SPECIAL                        EACH       1.000     2000.000     2000.00     1250.000     1250.00    3000.000     3000.00 
           108. DETENTION POND CORRUGATED METAL 
           ANTI SEEP COLLAR 
SPV.0060   SPECIAL                        EACH       8.000      300.000     2400.00      500.000     4000.00     300.000     2400.00 
           120. COVER PLATES LEFT IN PLACE 
SPV.0060   SPECIAL                        EACH       4.000    22000.000    88000.00    22000.000    88000.00   22000.000    88000.00 
           202. CRASH CUSHION TEMPORARY LEFT IN 
           PLACE 
SPV.0060   SPECIAL                        EACH       1.000      950.000      950.00      950.000      950.00    1206.000     1206.00 
           204. TEMPORARY THRIE BEAM CONNECTION 
           LEFT IN PLACE 
SPV.0060   SPECIAL                        EACH       5.000     1250.000     6250.00     1250.000     6250.00    1250.000     6250.00 
           350. CONCRETE BASES TYPE 7 SPECIAL 
SPV.0075   SPECIAL                        HRS       24.000      150.000     3600.00       95.000     2280.00     150.000     3600.00 
           001. STREET SWEEPING 
SPV.0075   SPECIAL                        HRS       24.000      150.000     3600.00       95.000     2280.00     175.000     4200.00 
           002. EMERGENCY SWEEPING 
SPV.0075   SPECIAL                        HRS       50.000      250.000    12500.00      250.000    12500.00     250.000    12500.00 
           200. TRUCK MOUNTED ATTENUATOR 
           WITH OPERATOR 
SPV.0075   SPECIAL                        HRS       50.000      100.000     5000.00      100.000     5000.00     100.000     5000.00 
           201. TRUCK MOUNTED ATTENUATOR 
           WITHOUT OPERATOR 
SPV.0085   SPECIAL                        LB       140.000       15.000     2100.00       15.000     2100.00      15.250     2135.00 
           100. POND EDGE SEED 
SPV.0085   SPECIAL                        LB      1479.000        5.000     7395.00        5.000     7395.00       5.000     7395.00 
           800. BAR STEEL REINFORCEMENT HS 
           STAINLESS BRIDGES 
SPV.0090   SPECIAL                        LF        22.000       58.000     1276.00       52.000     1144.00      52.000     1144.00 
           001. CONCRETE CURB & GUTTER 6-INCH 
           SLOPED 60-INCH TYPE A FULL DEPTH 
SPV.0090   SPECIAL                        LF    490490.000        1.000   490490.00        1.000   490490.00       0.780   382582.20 
           006. PREFABRICATED VERTICAL DRAINS 
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SPV.0090   SPECIAL                        LF     13570.000        3.500    47495.00        2.250    30532.50       2.000    27140.00 
           010. PREBORED PREFABRICATED VERTICAL 
           DRAINS 
SPV.0090   SPECIAL                        LF      8524.000       24.000   204576.00       24.000   204576.00      24.000   204576.00 
           204. CONCRETE BARRIER TEMPORARY PRECAST 
           LEFT IN PLACE 
SPV.0105   SPECIAL                        LS         1.000    39500.000    39500.00    39500.000    39500.00   39500.000    39500.00 
           001. SURVEY PROJECT I.D. 1517-07-72 
SPV.0105   SPECIAL                        LS         1.000    90000.000    90000.00    74100.000    74100.00    5000.000     5000.00 
           007. GEOTECHNICAL INSTRUMENTATION 
SPV.0165   SPECIAL                        SF     10633.000        1.850    19671.05        1.800    19139.40       1.800    19139.40 
           001. SPRAYED ASPHALT SHOULDER TREATMENT 
SPV.0165   SPECIAL                        SF       125.000       35.000     4375.00       20.000     2500.00      25.000     3125.00 
           250. PERMANENT COVERING TYPE I SIGNS 
SPV.0165   SPECIAL                        SF      4502.000       38.000   171076.00       38.000   171076.00      38.000   171076.00 
           850. PRESTRESSED PRECAST CONCRETE WALL 
           PANEL 
SPV.0165   SPECIAL                        SF     12068.000       45.140   544749.52       45.100   544266.80      70.000   844760.00 
           851. WALL CONCRETE PANEL MECHANICALLY 
           STABILIZED EARTH LRFD/QMP PILOT 
SPV.0165   SPECIAL                        SF      4502.000       82.660   372135.32       61.500   276873.00      70.000   315140.00 
           852. WALL WIRE FACED MECHANICALLY 
           STABILIZED EARTH LRFD/QMP PILOT 
SPV.0165   SPECIAL                        SF       189.000       40.000     7560.00       65.000    12285.00      50.000     9450.00 
           853. TEMPORARY SHORING LEFT IN PLACE 
           B-70-402 
SPV.0180   SPECIAL                        SY     13934.000       33.800   470969.20       33.800   470969.20      33.800   470969.20 
           001. MODIFIED HIGH PERFORMANCE CONCRETE 
           (HPC) PAVEMENT 11-INCH 
SPV.0180   SPECIAL                        SY       290.000       55.400    16066.00       55.400    16066.00      55.400    16066.00 
           002. REMOVING RUMBLE STRIPS 
204.0110   REMOVING ASPHALTIC SURFACE     SY       506.000        2.000     1012.00        3.000     1518.00       2.000     1012.00 
465.0400   ASPHALTIC SHOULDER RUMBLE STRI LF      5487.000        0.600     3292.20        0.500     2743.50       0.600     3292.20 
520.4012   CULVERT PIPE TEMPORARY 12-INCH LF        96.000       50.000     4800.00       52.500     5040.00      29.000     2784.00 
628.6510   SOIL STABILIZER TYPE B         ACRE      12.000      900.000    10800.00      900.000    10800.00     750.000     9000.00 
SPV.0060   SPECIAL                        EACH       1.000     1500.000     1500.00     1000.000     1000.00    1200.000     1200.00 
           005. SALVAGE & REINSTALL PIPE UNDERDRAIN 
           AND APRON ENDWALL 
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SPV.0120   SPECIAL                        MGAL    2840.000       21.000    59640.00        1.000     2840.00      19.500    55380.00 
           001. WATER FOR SEEDED AREAS 
SPV.0200   SPECIAL                        VF        16.000      165.000     2640.00      261.500     4184.00     450.000     7200.00 
           050. RECONSTRUCTING SANITARY MANHOLES 
 
                                      PROPOSAL TOTAL.......             13854495.81              14102803.51             14356288.55 
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   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  2:  MICHELS CORPORATION 
   BIDDER NO  3:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  4:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  5:  JAMES PETERSON SONS, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
108.4400   CPM PROGRESS SCHEDULE          EACH       1.000     7500.000     7500.00     5000.000     5000.00       0.000        0.00 
201.0105   CLEARING                       STA      119.000      350.000    41650.00      400.000    47600.00       0.000        0.00 
201.0205   GRUBBING                       STA      119.000      115.000    13685.00      248.000    29512.00       0.000        0.00 
203.0100   REMOVING SMALL PIPE CULVERTS   EACH       2.000      750.000     1500.00      475.000      950.00       0.000        0.00 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000    45975.000    45975.00     3995.000     3995.00       0.000        0.00 
           750. 1324FNE+25 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000    52500.000    52500.00     5791.000     5791.00       0.000        0.00 
           751. 120FEN+50 
203.0600.S REM OLD STR OVR WATER MIN DEBR LS         1.000    32000.000    32000.00    32000.000    32000.00       0.000        0.00 
           699. 176FEN+91.99 
204.0100   REMOVING PAVEMENT              SY      6298.000        2.650    16689.70        4.220    26577.56       0.000        0.00 
204.0170   REMOVING FENCE                 LF      6694.000        1.000     6694.00        1.000     6694.00       0.000        0.00 
204.0180   REMOVING DELINEATORS AND MARKE EACH      50.000        1.500       75.00        1.500       75.00       0.000        0.00 
204.0220   REMOVING INLETS                EACH       3.000      350.000     1050.00      300.000      900.00       0.000        0.00 
204.0245   REMOVING STORM SEWER (SIZE)    LF       399.000       12.000     4788.00       15.000     5985.00       0.000        0.00 
           001. 12-INCH - 18-INCH 
204.0245   REMOVING STORM SEWER (SIZE)    LF       532.000       12.000     6384.00       18.000     9576.00       0.000        0.00 
           002. 21-INCH -30-INCH 
204.9060.S REMOVING (ITEM DESCRIPTION)    EACH      20.000      150.000     3000.00       75.000     1500.00       0.000        0.00 
           001. CONCRETE APRON ENDWALL FOR PIPE 
           UNDERDRAIN 
204.9090.S REMOVING (ITEM DESCRIPTION)    LF       100.000        5.000      500.00       15.000     1500.00       0.000        0.00 
           001. UNDERDRAIN 
205.0100   EXCAVATION COMMON              CY     90477.000        8.620   779911.74        5.090   460527.93       0.000        0.00 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000     3500.000     3500.00     3500.000     3500.00       0.000        0.00 
           699. B-70-134 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000     8000.000     8000.00     8000.000     8000.00       0.000        0.00 
           700. B-70-402 
206.2000   EXC FOR STRUCTURES CULVERTS (S LS         1.000    54997.000    54997.00     4997.000     4997.00       0.000        0.00 
           750. C-70-42 
206.2000   EXC FOR STRUCTURES CULVERTS (S LS         1.000    55259.430    55259.43     7881.000     7881.00       0.000        0.00 
           751. C-70-54 
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206.3000   EXC FOR STRUCT RETAINING WALLS LS         1.000    17063.690    17063.69     9324.000     9324.00       0.000        0.00 
           704. R-70-105 
206.3000   EXC FOR STRUCT RETAINING WALLS LS         1.000    17063.690    17063.69     4449.000     4449.00       0.000        0.00 
           705. R-70-115 
206.6000.S TEMPORARY SHORING              SF      1739.000        0.010       17.39       25.000    43475.00       0.000        0.00 
210.0100   BACKFILL STRUCTURE             CY       943.000       22.410    21132.63       19.870    18737.41       0.000        0.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     5000.000     5000.00     7500.000     7500.00       0.000        0.00 
           001. 1517-07-72 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON     1359.000       21.660    29435.94       21.660    29435.94       0.000        0.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON    31271.000        9.820   307081.22        9.820   307081.22       0.000        0.00 
311.0110   BREAKER RUN                    TON    54599.000        8.950   488661.05        8.950   488661.05       0.000        0.00 
320.0155   CONCRETE BASE 9-INCH           SY       589.000       40.000    23560.00       40.000    23560.00       0.000        0.00 
415.0070   CONCRETE PAVEMENT 7-INCH       SY         7.000      175.000     1225.00      175.000     1225.00       0.000        0.00 
415.0410   CONCRETE PAVEMENT APPROACH SLA SY       302.000      133.000    40166.00      133.000    40166.00       0.000        0.00 
416.0610   DRILLED TIE BARS               EACH    1493.000        7.500    11197.50        7.500    11197.50       0.000        0.00 
416.1110   CONC SHOULDER RUMBLE STRIPS    LF      2665.000        0.600     1599.00        0.830     2211.95       0.000        0.00 
440.4410.S INCENTIVE IRI RIDE             DOL     3286.000        1.000     3286.00        1.000     3286.00       0.000        0.00 
455.0105   ASPHALTIC MATERIAL PG58-28     TON       72.000      625.000    45000.00      625.000    45000.00       0.000        0.00 
455.0605   TACK COAT                      GAL       16.000       12.000      192.00       12.000      192.00       0.000        0.00 
460.1100   HMA PAVEMENT TYPE E-0.3        TON     1313.000       62.750    82390.75       62.750    82390.75       0.000        0.00 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL      841.000        1.000      841.00        1.000      841.00       0.000        0.00 
465.0125   ASPHALTIC SURFACE TEMPORARY    TON     4805.000       20.000    96100.00       72.200   346921.00       0.000        0.00 
502.3100   EXPANSION DEVICE (STRUCTURE)   LS         1.000    20000.000    20000.00    20000.000    20000.00       0.000        0.00 
           700. B-70-402 
502.3200   PROTECTIVE SURFACE TREATMENT   SY      4164.000        2.000     8328.00        2.000     8328.00       0.000        0.00 
502.5002   MASONRY ANCHORS TYPE L NO. 4 B EACH     116.000       18.000     2088.00       18.000     2088.00       0.000        0.00 
502.5010   MASONRY ANCHORS TYPE L NO. 6 B EACH      60.000       20.000     1200.00       20.000     1200.00       0.000        0.00 
503.0128   PRESTRESSED GIRDER TYPE I 28-I LF        39.000      300.000    11700.00      300.000    11700.00       0.000        0.00 
503.0146   PRESTRESSED GIRDER TYPE I 45W- LF      2507.000      155.000   388585.00      155.000   388585.00       0.000        0.00 
504.0100   CONCRETE MASONRY CULVERTS      CY       108.000      989.000   106812.00      989.000   106812.00       0.000        0.00 
504.0500   CONCRETE MASONRY RETAINING WAL CY      1137.000      475.000   540075.00      475.000   540075.00       0.000        0.00 
505.0405   BAR STEEL REINFORCEMENT HS BRI LB     60084.000        0.750    45063.00        0.750    45063.00       0.000        0.00 
505.0410   BAR STEEL REINFORCEMENT HS CUL LB     15230.000        0.870    13250.10        0.870    13250.10       0.000        0.00 
505.0605   BAR STEEL REINF HS COATED BRID LB    430459.000        0.800   344367.20        0.800   344367.20       0.000        0.00 
505.0610   BAR STEEL REINF HS COATED CULV LB      4000.000        0.960     3840.00        0.960     3840.00       0.000        0.00 
505.0615   BAR STEEL REINF HS COATED RETA LB    122230.000        0.850   103895.50        0.850   103895.50       0.000        0.00 
506.2605   BEARING PADS ELASTOMERIC NON-L EACH      22.000      100.000     2200.00      100.000     2200.00       0.000        0.00 
506.4000   STEEL DIAPHRAGMS (STRUCTURE)   EACH       1.000      600.000      600.00      600.000      600.00       0.000        0.00 
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           699. B-70-134 
506.4000   STEEL DIAPHRAGMS (STRUCTURE)   EACH      48.000      600.000    28800.00      600.000    28800.00       0.000        0.00 
           700. B-70-402 
506.6000   BEARING ASSEMBLIES EXPANSION ( EACH      40.000     1200.000    48000.00     1200.000    48000.00       0.000        0.00 
           700. B-70-402 
509.5100.S POLYMER OVERLAY                SY      2443.000       32.220    78713.46       32.220    78713.46       0.000        0.00 
513.2000   RAILING PIPE (STRUCTURE)       LS         1.000    17000.000    17000.00    17000.000    17000.00       0.000        0.00 
           701. R-70-100 
513.2000   RAILING PIPE (STRUCTURE)       LS         1.000    15000.000    15000.00    15000.000    15000.00       0.000        0.00 
           702. R-70-102 
514.0450   FLOOR DRAINS TYPE WF           EACH       1.000     2500.000     2500.00     2000.000     2000.00       0.000        0.00 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY       240.000       30.000     7200.00       25.000     6000.00       0.000        0.00 
517.1010.S CONCRETE STAINING (STRUCTURE)  SF     24583.000        1.000    24583.00        1.000    24583.00       0.000        0.00 
           700. B-70-402 
517.1010.S CONCRETE STAINING (STRUCTURE)  SF      2132.000        1.000     2132.00        1.000     2132.00       0.000        0.00 
           701. R-70-100 
517.1010.S CONCRETE STAINING (STRUCTURE)  SF      2216.000        1.000     2216.00        1.000     2216.00       0.000        0.00 
           702. R-70-102 
517.1010.S CONCRETE STAINING (STRUCTURE)  SF      4894.000        1.000     4894.00        1.000     4894.00       0.000        0.00 
           703. R-70-121 
517.1050.S ARCHITECTURL SURFCE TREATMNT ( SF      3444.000        2.000     6888.00        2.000     6888.00       0.000        0.00 
           700. B-70-402 
517.1050.S ARCHITECTURL SURFCE TREATMNT ( SF      1714.000        2.000     3428.00        2.000     3428.00       0.000        0.00 
           701. R-70-100 
517.1050.S ARCHITECTURL SURFCE TREATMNT ( SF      1866.000        2.000     3732.00        2.000     3732.00       0.000        0.00 
           702. R-70-102 
517.1050.S ARCHITECTURL SURFCE TREATMNT ( SF      3464.000        2.000     6928.00        2.000     6928.00       0.000        0.00 
           703. R-70-121 
520.8000   CONCRETE COLLARS FOR PIPE      EACH      10.000      500.000     5000.00      750.000     7500.00       0.000        0.00 
521.1012   APR ENDWLS FOR CULVERT PIPE ST EACH       1.000      220.030      220.03      125.000      125.00       0.000        0.00 
522.0315   CULV PIPE REINF CONCRETE CLASS LF       242.000       50.300    12172.60       39.000     9438.00       0.000        0.00 
522.0324   CULV PIPE REINF CONCRETE CLASS LF       167.000       59.760     9979.92       53.000     8851.00       0.000        0.00 
522.0524   CULV PIPE REINF CONCRETE CLASS LF       167.000       66.270    11067.09       55.000     9185.00       0.000        0.00 
522.0530   CULV PIPE REINF CONCRETE CLASS LF       229.000       83.390    19096.31       78.000    17862.00       0.000        0.00 
522.1015   APR ENDWLS CULV PIPE REINF CON EACH       7.000      632.600     4428.20      630.000     4410.00       0.000        0.00 
522.1024   APR ENDWLS CULV PIPE REINF CON EACH      10.000      728.980     7289.80      726.000     7260.00       0.000        0.00 
522.1030   APR ENDWLS CULV PIPE REINF CON EACH       2.000      770.290     1540.58      797.000     1594.00       0.000        0.00 
522.1036   APR ENDWLS CULV PIPE REINF CON EACH       3.000     1124.590     3373.77     1050.000     3150.00       0.000        0.00 
522.1042   APR ENDWLS CULV PIPE REINF CON EACH       1.000     1111.080     1111.08     1257.000     1257.00       0.000        0.00 
523.0119   CULV PIPE REINF CONC HOR EL HE LF       135.000       86.190    11635.65       72.000     9720.00       0.000        0.00 
523.0519   APR EDWLS CULV REINF CONC HOR  EACH       4.000      849.470     3397.88      876.000     3504.00       0.000        0.00 
550.0020   PRE-BORING ROCK OR CONSOLIDATE LF      1212.000       65.000    78780.00       65.000    78780.00       0.000        0.00 
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550.0500   PILE POINTS                    EACH     111.000      100.000    11100.00      100.000    11100.00       0.000        0.00 
550.1100   PILING STEEL HP 10-INCH X 42 L LF      1438.000       32.000    46016.00       32.000    46016.00       0.000        0.00 
550.1120   PILING STEEL HP 12-INCH X 53 L LF      4020.000       37.000   148740.00       37.000   148740.00       0.000        0.00 
550.1140   PILING STEEL HP 14-INCH X 73 L LF       456.000       48.000    21888.00       48.000    21888.00       0.000        0.00 
603.1132   CONCRETE BARRIER TYPE S32      LF        76.000      137.000    10412.00      137.000    10412.00       0.000        0.00 
603.1142   CONCRETE BARRIER TYPE S42      LF        97.000      150.000    14550.00      150.000    14550.00       0.000        0.00 
603.3513   CONC BARRIER TRANS TYPE S32 TO EACH       1.000     3750.000     3750.00     3750.000     3750.00       0.000        0.00 
603.3535   CONC BARRIER TRANS TYPE S36 TO EACH       1.000     3750.000     3750.00     3750.000     3750.00       0.000        0.00 
603.8000   CONCRETE BARRIER TEMP PRECAST  LF      9126.000        7.100    64794.60        7.100    64794.60       0.000        0.00 
603.8125   CONCRETE BARRIER TEMP PRECAST  LF     15869.000        3.000    47607.00        3.000    47607.00       0.000        0.00 
604.0600   SLOPE PAVING SELECT CRUSHED MA SY       419.000       30.000    12570.00       25.000    10475.00       0.000        0.00 
606.0200   RIPRAP MEDIUM                  CY      1049.000       36.990    38802.51       45.810    48054.69       0.000        0.00 
606.0300   RIPRAP HEAVY                   CY       168.000       54.980     9236.64       55.000     9240.00       0.000        0.00 
607.0406   STORM SEWER PIPE COMPOSITE 6-I LF        25.000       89.390     2234.75       40.000     1000.00       0.000        0.00 
608.0312   ST SEWER PIPE REINF CONC CLASS LF        10.000      136.100     1361.00       75.000      750.00       0.000        0.00 
608.0315   ST SEWER PIPE REINF CONC CLASS LF       282.000       57.030    16082.46       58.080    16378.56       0.000        0.00 
608.0324   ST SEWER PIPE REINF CONC CLASS LF       857.000       57.970    49680.29       85.430    73213.51       0.000        0.00 
608.0336   ST SEWER PIPE REINF CONC CLASS LF       366.000      107.000    39162.00      111.780    40911.48       0.000        0.00 
608.0424   ST SEWER PIPE REINF CONC CLASS LF        65.000       77.920     5064.80       76.690     4984.85       0.000        0.00 
608.0430   ST SEWER PIPE REINF CONC CLASS LF        86.000       84.170     7238.62      145.930    12549.98       0.000        0.00 
608.0542   STORM SEWER PIPE REINF CONC CL LF       448.000      130.050    58262.40      192.260    86132.48       0.000        0.00 
611.0430   RECONSTRUCTING INLETS          EACH       1.000      904.910      904.91     1000.000     1000.00       0.000        0.00 
611.0530   MANHOLE COVERS TYPE J          EACH       3.000      435.250     1305.75      357.000     1071.00       0.000        0.00 
611.0627   INLET COVERS TYPE HM           EACH       1.000      556.580      556.58      518.000      518.00       0.000        0.00 
611.0642   INLET COVERS TYPE MS           EACH       8.000      406.770     3254.16      320.000     2560.00       0.000        0.00 
611.0654   INLET COVERS TYPE V            EACH      10.000      524.930     5249.30      476.000     4760.00       0.000        0.00 
611.2005   MANHOLES 5-FT DIAMETER         EACH       4.000     2358.500     9434.00     1950.000     7800.00       0.000        0.00 
611.2006   MANHOLES 6-FT DIAMETER         EACH       3.000     3102.500     9307.50     3600.000    10800.00       0.000        0.00 
611.3004   INLETS 4-FT DIAMETER           EACH       5.000     1564.820     7824.10     1390.000     6950.00       0.000        0.00 
611.3220   INLETS 2X2-FT                  EACH       2.000     1183.590     2367.18      770.000     1540.00       0.000        0.00 
611.3225   INLETS 2X2.5-FT                EACH       6.000     1701.860    10211.16     1090.000     6540.00       0.000        0.00 
611.3230   INLETS 2X3-FT                  EACH       1.000     1407.030     1407.03      880.000      880.00       0.000        0.00 
611.3902   INLETS MEDIAN 2 GRATE          EACH       4.000     1347.410     5389.64     1820.000     7280.00       0.000        0.00 
611.9800.S PIPE GRATES                    EACH       1.000      682.980      682.98      800.000      800.00       0.000        0.00 
612.0106   PIPE UNDERDRAIN 6-INCH         LF       526.000        9.600     5049.60       12.000     6312.00       0.000        0.00 
612.0212   PIPE UNDERDRAIN UNPERFORATED 1 LF        78.000       47.010     3666.78       25.000     1950.00       0.000        0.00 
612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF      2501.000        4.040    10104.04        6.000    15006.00       0.000        0.00 
612.0806   APR ENDWLS UNDERDRAIN REINF CO EACH       1.000      197.260      197.26      250.000      250.00       0.000        0.00 
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614.0150   ANCHOR ASSEMBLIES STL PLATE BE EACH       5.000      100.000      500.00      100.000      500.00       0.000        0.00 
614.0905   CRASH CUSHIONS TEMPORARY       EACH       9.000     8500.000    76500.00     8500.000    76500.00       0.000        0.00 
614.0920   SALVAGED RAIL                  LF      1093.000        2.000     2186.00        2.000     2186.00       0.000        0.00 
614.0925   SALVAGED GUARDRAIL END TREATME EACH       8.000      320.000     2560.00      320.000     2560.00       0.000        0.00 
614.2300   MGS GUARDRAIL 3                LF      2702.000       16.280    43988.56       16.280    43988.56       0.000        0.00 
614.2310   MGS GUARDRAIL 3 HS             LF        50.000       23.620     1181.00       23.620     1181.00       0.000        0.00 
614.2500   MGS THRIE BEAM TRANSITION      LF       117.000       61.810     7231.77       61.810     7231.77       0.000        0.00 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       5.000     2497.430    12487.15     2497.430    12487.15       0.000        0.00 
614.2620   MGS GUARDRAIL TERMINAL TYPE 2  EACH       4.000      814.050     3256.20      814.050     3256.20       0.000        0.00 
616.0700.S FENCE SAFETY                   LF      2000.000        2.990     5980.00        2.990     5980.00       0.000        0.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000      500.000      500.00     1500.000     1500.00       0.000        0.00 
           001. 1517-07-72 
619.1000   MOBILIZATION                   EACH       1.000   712046.000   712046.00  1913854.000  1913854.00       0.000        0.00 
624.0100   WATER                          MGAL    1746.000       38.000    66348.00       24.000    41904.00       0.000        0.00 
625.0500   SALVAGED TOPSOIL               SY    128371.000        1.290   165598.59        1.060   136073.26       0.000        0.00 
627.0200   MULCHING                       SY     54141.000        0.110     5955.51        0.110     5955.51       0.000        0.00 
628.1104   EROSION BALES                  EACH     639.000        6.900     4409.10        6.900     4409.10       0.000        0.00 
628.1504   SILT FENCE                     LF     11073.000        1.380    15280.74        1.380    15280.74       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF     11073.000        0.050      553.65        0.050      553.65       0.000        0.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH      16.000       75.000     1200.00       75.000     1200.00       0.000        0.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       8.000       90.000      720.00       90.000      720.00       0.000        0.00 
628.2002   EROSION MAT CLASS I TYPE A     SY     20618.000        0.840    17319.12        0.840    17319.12       0.000        0.00 
628.2004   EROSION MAT CLASS I TYPE B     SY     57680.000        0.820    47297.60        0.820    47297.60       0.000        0.00 
628.2023   EROSION MAT CLASS II TYPE B    SY      6348.000        1.400     8887.20        1.400     8887.20       0.000        0.00 
628.2033   EROSION MAT CLASS III TYPE B   SY        89.000        8.500      756.50        8.500      756.50       0.000        0.00 
628.6005   TURBIDITY BARRIERS             SY      1550.000       27.250    42237.50       27.250    42237.50       0.000        0.00 
628.7005   INLET PROTECTION TYPE A        EACH      33.000       78.050     2575.65       78.050     2575.65       0.000        0.00 
628.7010   INLET PROTECTION TYPE B        EACH      14.000       44.250      619.50       44.250      619.50       0.000        0.00 
628.7015   INLET PROTECTION TYPE C        EACH       3.000       41.000      123.00       41.000      123.00       0.000        0.00 
628.7020   INLET PROTECTION TYPE D        EACH       4.000       79.000      316.00       79.000      316.00       0.000        0.00 
628.7504   TEMPORARY DITCH CHECKS         LF       978.000        7.250     7090.50        7.250     7090.50       0.000        0.00 
628.7555   CULVERT PIPE CHECKS            EACH      51.000       60.000     3060.00       60.000     3060.00       0.000        0.00 
628.7560   TRACKING PADS                  EACH      17.000      500.000     8500.00     3000.000    51000.00       0.000        0.00 
628.7570   ROCK BAGS                      EACH      70.000        7.250      507.50        7.250      507.50       0.000        0.00 
629.0205   FERTILIZER TYPE A              CWT       74.300       68.100     5059.83       68.100     5059.83       0.000        0.00 
630.0120   SEEDING MIXTURE NO. 20         LB      3401.000        3.960    13467.96        3.960    13467.96       0.000        0.00 
630.0200   SEEDING TEMPORARY              LB      3465.000        2.500     8662.50        2.500     8662.50       0.000        0.00 
631.1100   SOD EROSION CONTROL            SY       150.000        4.000      600.00        4.000      600.00       0.000        0.00 
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633.5200   MARKERS CULVERT END            EACH       9.000       27.500      247.50       27.500      247.50       0.000        0.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH       5.000       53.250      266.25       53.250      266.25       0.000        0.00 
634.0618   POSTS WOOD 4X6-INCH X 18-FT    EACH       4.000       59.800      239.20       59.800      239.20       0.000        0.00 
635.0200   SIGN SUPPORTS STRUCTURAL STEEL LB      1977.000        2.910     5753.07        2.910     5753.07       0.000        0.00 
636.0100   SIGN SUPPORTS CONCRETE MASONRY CY        58.200      753.750    43868.25      753.750    43868.25       0.000        0.00 
636.0500   SIGN SUPPORTS STEEL REINFORCEM LB       196.000        2.910      570.36        2.910      570.36       0.000        0.00 
636.1000   SIGN SUPPORTS STEEL REINFORCEM LB      2740.000        2.960     8110.40        2.960     8110.40       0.000        0.00 
636.1500   SIGN SUPPORTS STEEL COATED REI LB       910.000        3.270     2975.70        3.270     2975.70       0.000        0.00 
637.1220   SIGNS TYPE I REFLECTIVE SH     SF       945.500       24.120    22805.46       24.120    22805.46       0.000        0.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF        47.000       19.000      893.00       19.000      893.00       0.000        0.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF       108.000       21.100     2278.80       21.100     2278.80       0.000        0.00 
638.2102   MOVING SIGNS TYPE II           EACH       1.000       61.000       61.00       61.000       61.00       0.000        0.00 
638.2601   REMOVING SIGNS TYPE I          EACH       1.000      200.000      200.00      200.000      200.00       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH       4.000       14.500       58.00       14.500       58.00       0.000        0.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH       7.000       19.900      139.30       19.900      139.30       0.000        0.00 
638.3100   REMOVING STRUCTURAL STEEL SIGN EACH       2.000      250.000      500.00      250.000      500.00       0.000        0.00 
641.1200   SIGN BRIDGE CANTILEVERED (STRU LS         1.000    27135.000    27135.00    27135.000    27135.00       0.000        0.00 
           801. S-70-205 
641.1200   SIGN BRIDGE CANTILEVERED (STRU LS         1.000    26632.500    26632.50    26632.500    26632.50       0.000        0.00 
           802. S-70-253 
641.6600   SIGN BRIDGE (STRUCTURE)        LS         1.000    40406.030    40406.03    40406.030    40406.03       0.000        0.00 
           800. S-70-203 
642.5401   FIELD OFFICE TYPE D            EACH       1.000    15000.000    15000.00    24000.000    24000.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000   272212.000   272212.00   100000.000   100000.00       0.000        0.00 
           001. 1517-07-72 
643.0300   TRAFFIC CONTROL DRUMS          DAY    61644.000        0.260    16027.44        0.300    18493.20       0.000        0.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY      355.000        2.000      710.00        5.000     1775.00       0.000        0.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY      709.000        1.000      709.00        5.000     3545.00       0.000        0.00 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY    17964.000        0.070     1257.48        0.300     5389.20       0.000        0.00 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY     1238.000       20.000    24760.00       20.000    24760.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY    29862.000        0.770    22993.74        0.500    14931.00       0.000        0.00 
643.0910   TRAFFIC CONTROL COVERING SIGNS EACH      10.000      150.000     1500.00      600.000     6000.00       0.000        0.00 
643.0920   TRAFFIC CONTROL COVERING SIGNS EACH      12.000       50.000      600.00        1.000       12.00       0.000        0.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY     1460.000       40.000    58400.00       50.000    73000.00       0.000        0.00 
645.0113   GEOTEXTILE FABRIC TYPE DF SCHE SY        64.000        2.500      160.00        4.200      268.80       0.000        0.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY      1160.000        5.000     5800.00        4.000     4640.00       0.000        0.00 
646.0103   PAVEMENT MARKING PAINT 4-INCH  LF      2675.000        0.950     2541.25        0.950     2541.25       0.000        0.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF     34017.000        0.550    18709.35        0.550    18709.35       0.000        0.00 
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646.0123   PAVEMENT MARKING PAINT 8-INCH  LF       356.000        2.000      712.00        2.000      712.00       0.000        0.00 
646.0126   PAVEMENT MARKING EPOXY 8-INCH  LF      2148.000        0.950     2040.60        0.950     2040.60       0.000        0.00 
646.0600   REMOVING PAVEMENT MARKINGS     LF     28830.000        1.050    30271.50        0.550    15856.50       0.000        0.00 
649.2100   TEMPORARY RAISED PAVEMENT MARK EACH     108.000        5.000      540.00        5.000      540.00       0.000        0.00 
652.0125   CONDUIT RIGID METALLIC 2-INCH  LF       400.000       19.000     7600.00       19.000     7600.00       0.000        0.00 
652.0225   CONDUIT RIGID NONMETALLIC SCH  LF      4879.000        4.000    19516.00        4.000    19516.00       0.000        0.00 
653.0140   PULL BOXES STEEL 24X42-INCH    EACH       9.000      600.000     5400.00      600.000     5400.00       0.000        0.00 
653.0222   JUNCTION BOXES 18X12X6-INCH    EACH      19.000     1250.000    23750.00     1250.000    23750.00       0.000        0.00 
654.0107   CONCRETE BASES TYPE 7          EACH       5.000      725.000     3625.00      725.000     3625.00       0.000        0.00 
657.6005.S ANCHOR ASSEMBL LIGHT POLES ON  EACH       8.000      450.000     3600.00      450.000     3600.00       0.000        0.00 
690.0150   SAWING ASPHALT                 LF       330.000        0.900      297.00        0.900      297.00       0.000        0.00 
690.0250   SAWING CONCRETE                LF      7452.000        1.400    10432.80        1.400    10432.80       0.000        0.00 
715.0415   INCENTIVE STRENGTH CONC PAVEME DOL     3274.000        1.000     3274.00        1.000     3274.00       0.000        0.00 
SPV.0035   SPECIAL                        CY     36603.000       23.748   869248.04       19.650   719248.95       0.000        0.00 
           004. DRAINAGE BLANKET 
SPV.0035   SPECIAL                        CY    357907.000        7.880  2820307.16        7.550  2702197.85       0.000        0.00 
           010. ROADWAY EMBANKMENT 
SPV.0035   SPECIAL                        CY      2741.000       12.730    34892.93        8.690    23819.29       0.000        0.00 
           100. POND LINER CLAY 
SPV.0035   SPECIAL                        CY      2609.000      475.000  1239275.00      475.000  1239275.00       0.000        0.00 
           700. HIGH PERFORMANCE CONCRETE (HPC) 
           MASONRY STRUCTURES 
SPV.0045   SPECIAL                        DAY     1460.000       11.000    16060.00       11.000    16060.00       0.000        0.00 
           050. PCMS REMOTE COMMUNICATIONS 
SPV.0060   SPECIAL                        EACH      20.000     3300.000    66000.00     2851.000    57020.00       0.000        0.00 
           008. VIBRATING WIRE PIEZOMETER 
           INSTRUMENTATION SYSTEM DELIVERED 
SPV.0060   SPECIAL                        EACH      20.000      300.000     6000.00      750.000    15000.00       0.000        0.00 
           009. SETTLEMENT GAUGES 
SPV.0060   SPECIAL                        EACH      12.000     1000.000    12000.00      400.000     4800.00       0.000        0.00 
           096. EMERGENCY SWEEPING MOBILIZATION 
SPV.0060   SPECIAL                        EACH       1.000     6659.560     6659.56     9803.000     9803.00       0.000        0.00 
           100. POND OUTLET CONTROL MANHOLE 
SPV.0060   SPECIAL                        EACH       5.000      230.040     1150.20      157.000      785.00       0.000        0.00 
           104. STORM SEWER PLUG 
SPV.0060   SPECIAL                        EACH       1.000     2973.900     2973.90     3044.000     3044.00       0.000        0.00 
           107. FLARED END SECTION WITH TRASH RACK 
SPV.0060   SPECIAL                        EACH       1.000      500.000      500.00     1950.000     1950.00       0.000        0.00 
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           108. DETENTION POND CORRUGATED METAL 
           ANTI SEEP COLLAR 
SPV.0060   SPECIAL                        EACH       8.000      300.000     2400.00      375.000     3000.00       0.000        0.00 
           120. COVER PLATES LEFT IN PLACE 
SPV.0060   SPECIAL                        EACH       4.000    22000.000    88000.00    22000.000    88000.00       0.000        0.00 
           202. CRASH CUSHION TEMPORARY LEFT IN 
           PLACE 
SPV.0060   SPECIAL                        EACH       1.000     1206.000     1206.00     1206.000     1206.00       0.000        0.00 
           204. TEMPORARY THRIE BEAM CONNECTION 
           LEFT IN PLACE 
SPV.0060   SPECIAL                        EACH       5.000     1250.000     6250.00     1250.000     6250.00       0.000        0.00 
           350. CONCRETE BASES TYPE 7 SPECIAL 
SPV.0075   SPECIAL                        HRS       24.000      187.960     4511.04      150.000     3600.00       0.000        0.00 
           001. STREET SWEEPING 
SPV.0075   SPECIAL                        HRS       24.000      225.000     5400.00      175.000     4200.00       0.000        0.00 
           002. EMERGENCY SWEEPING 
SPV.0075   SPECIAL                        HRS       50.000      250.000    12500.00      250.000    12500.00       0.000        0.00 
           200. TRUCK MOUNTED ATTENUATOR 
           WITH OPERATOR 
SPV.0075   SPECIAL                        HRS       50.000      100.000     5000.00      100.000     5000.00       0.000        0.00 
           201. TRUCK MOUNTED ATTENUATOR 
           WITHOUT OPERATOR 
SPV.0085   SPECIAL                        LB       140.000       15.250     2135.00       15.250     2135.00       0.000        0.00 
           100. POND EDGE SEED 
SPV.0085   SPECIAL                        LB      1479.000        5.000     7395.00        5.000     7395.00       0.000        0.00 
           800. BAR STEEL REINFORCEMENT HS 
           STAINLESS BRIDGES 
SPV.0090   SPECIAL                        LF        22.000       52.000     1144.00       58.000     1276.00       0.000        0.00 
           001. CONCRETE CURB & GUTTER 6-INCH 
           SLOPED 60-INCH TYPE A FULL DEPTH 
SPV.0090   SPECIAL                        LF    490490.000        0.800   392392.00        0.800   392392.00       0.000        0.00 
           006. PREFABRICATED VERTICAL DRAINS 
SPV.0090   SPECIAL                        LF     13570.000        2.000    27140.00        0.800    10856.00       0.000        0.00 
           010. PREBORED PREFABRICATED VERTICAL 
           DRAINS 
SPV.0090   SPECIAL                        LF      8524.000       24.000   204576.00       24.000   204576.00       0.000        0.00 
           204. CONCRETE BARRIER TEMPORARY PRECAST 
           LEFT IN PLACE 
SPV.0105   SPECIAL                        LS         1.000    39500.000    39500.00    39500.000    39500.00       0.000        0.00 
           001. SURVEY PROJECT I.D. 1517-07-72 
SPV.0105   SPECIAL                        LS         1.000    42500.000    42500.00    61000.000    61000.00       0.000        0.00 
           007. GEOTECHNICAL INSTRUMENTATION 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0165   SPECIAL                        SF     10633.000        1.800    19139.40        1.800    19139.40       0.000        0.00 
           001. SPRAYED ASPHALT SHOULDER TREATMENT 
SPV.0165   SPECIAL                        SF       125.000       25.000     3125.00       60.000     7500.00       0.000        0.00 
           250. PERMANENT COVERING TYPE I SIGNS 
SPV.0165   SPECIAL                        SF      4502.000       38.000   171076.00       38.000   171076.00       0.000        0.00 
           850. PRESTRESSED PRECAST CONCRETE WALL 
           PANEL 
SPV.0165   SPECIAL                        SF     12068.000       35.190   424672.92       43.190   521216.92       0.000        0.00 
           851. WALL CONCRETE PANEL MECHANICALLY 
           STABILIZED EARTH LRFD/QMP PILOT 
SPV.0165   SPECIAL                        SF      4502.000       55.530   249996.06       69.410   312483.82       0.000        0.00 
           852. WALL WIRE FACED MECHANICALLY 
           STABILIZED EARTH LRFD/QMP PILOT 
SPV.0165   SPECIAL                        SF       189.000       40.000     7560.00       65.000    12285.00       0.000        0.00 
           853. TEMPORARY SHORING LEFT IN PLACE 
           B-70-402 
SPV.0180   SPECIAL                        SY     13934.000       33.800   470969.20       33.800   470969.20       0.000        0.00 
           001. MODIFIED HIGH PERFORMANCE CONCRETE 
           (HPC) PAVEMENT 11-INCH 
SPV.0180   SPECIAL                        SY       290.000       55.400    16066.00       55.400    16066.00       0.000        0.00 
           002. REMOVING RUMBLE STRIPS 
204.0110   REMOVING ASPHALTIC SURFACE     SY       506.000        5.000     2530.00        6.450     3263.70       0.000        0.00 
465.0400   ASPHALTIC SHOULDER RUMBLE STRI LF      5487.000        0.500     2743.50        0.600     3292.20       0.000        0.00 
520.4012   CULVERT PIPE TEMPORARY 12-INCH LF        96.000       30.780     2954.88       30.000     2880.00       0.000        0.00 
628.6510   SOIL STABILIZER TYPE B         ACRE      12.000      750.000     9000.00      750.000     9000.00       0.000        0.00 
SPV.0060   SPECIAL                        EACH       1.000     3000.000     3000.00     1000.000     1000.00       0.000        0.00 
           005. SALVAGE & REINSTALL PIPE UNDERDRAIN 
           AND APRON ENDWALL 
SPV.0120   SPECIAL                        MGAL    2840.000       19.500    55380.00       19.500    55380.00       0.000        0.00 
           001. WATER FOR SEEDED AREAS 
SPV.0200   SPECIAL                        VF        16.000      219.320     3509.12      250.000     4000.00       0.000        0.00 
           050. RECONSTRUCTING SANITARY MANHOLES 
 
                                      PROPOSAL TOTAL.......             14418977.46              15195676.87                    0.00 
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               STATE PROJECT(S):  1517-07-82                            LOCATION  WINNEBAGO       COUNTY 
                                                                                  USH 10 - USH 10/STH 441 
                                                                                  USH 10 
                                                                                  WINNEBAGO COUNTY 
               TYPE OF WORK: EARTHWORK 
 
   BIDDER NO  1:  JAMES PETERSON SONS, INC. 
   BIDDER NO  2:  S & N INCORPORATED 
   BIDDER NO  3:  WONDRA CONSTRUCTION, INC 
   BIDDER NO  4:  RELYCO, INC. 
   BIDDER NO  5:  R & R WASH MATERIALS, INC. 
   BIDDER NO  6:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  7:  ADVANCE CONSTRUCTION, INC. 
   BIDDER NO  8:  MCC, INC. 
   BIDDER NO  9:  SUPER WESTERN, INC. 
   BIDDER NO 10:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO 11:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO 12:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   CLEARING                       ID       430.000        2.000      860.00        8.000     3440.00      11.000     4730.00 
           **P** 
201.0220   GRUBBING                       ID       430.000        2.000      860.00        9.000     3870.00      11.000     4730.00 
           **P** 
204.9060.S REMOVING (ITEM DESCRIPTION)    EACH       1.000      500.000      500.00      695.000      695.00     500.000      500.00 
           01. TRUCK CAMPER 
205.0100   EXCAVATION COMMON              CY     46503.000        3.000   139509.00        2.650   123232.95       2.750   127883.25 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      150.000      150.00      500.000      500.00    2000.000     2000.00 
           01. 1517-07-82 
606.0100   RIPRAP LIGHT                   CY       245.000       32.000     7840.00       58.000    14210.00      39.570     9694.65 
606.0200   RIPRAP MEDIUM                  CY      1255.000       43.000    53965.00       55.000    69025.00      43.570    54680.35 
612.0700   DRAIN TILE EXPLORATION         LF      1600.000        1.000     1600.00        1.050     1680.00       1.000     1600.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000        1.000        1.00      100.000      100.00       1.000        1.00 
           01. 1517-07-82 
619.1000   MOBILIZATION                   EACH       1.000    45000.000    45000.00    45000.000    45000.00   26500.000    26500.00 
624.0100   WATER                          MGAL      50.000       25.000     1250.00       20.000     1000.00      25.000     1250.00 
625.0500   SALVAGED TOPSOIL               SY      1470.000        1.000     1470.00        0.900     1323.00       2.000     2940.00 
628.1504   SILT FENCE                     LF      4750.000        1.410     6697.50        1.410     6697.50       1.900     9025.00 
628.1520   SILT FENCE MAINTENANCE         LF      4750.000        0.050      237.50        0.050      237.50       0.010       47.50 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       2.000       75.000      150.00       75.000      150.00     100.000      200.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       3.000       90.000      270.00       90.000      270.00     100.000      300.00 
628.2006   EROSION MAT URBAN CLASS I TYPE SY     66100.000        0.820    54202.00        0.820    54202.00       1.350    89235.00 
628.2008   EROSION MAT URBAN CLASS I TYPE SY     14500.000        0.910    13195.00        0.910    13195.00       1.350    19575.00 
628.7555   CULVERT PIPE CHECKS            EACH       5.000       60.000      300.00       60.000      300.00      55.000      275.00 
628.7560   TRACKING PADS                  EACH       1.000     1200.000     1200.00     1300.000     1300.00    1550.400     1550.40 
628.7570   ROCK BAGS                      EACH     250.000        8.000     2000.00        8.000     2000.00       8.000     2000.00 
630.0110   SEEDING MIXTURE NO. 10         LB         5.000       10.000       50.00       10.000       50.00      20.990      104.95 
630.0170   SEEDING MIXTURE NO. 70         LB       260.000      110.000    28600.00      110.000    28600.00      75.000    19500.00 
642.5201   FIELD OFFICE TYPE C            EACH       1.000     5000.000     5000.00     4500.000     4500.00    7125.000     7125.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     1375.000     1375.00     1400.000     1400.00    1375.000     1375.00 
           01. 1517-07-82 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY      408.000        0.450      183.60        0.450      183.60       0.450      183.60 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY      612.000        0.300      183.60        0.300      183.60       0.300      183.60 
643.0900   TRAFFIC CONTROL SIGNS          DAY      612.000        0.500      306.00        0.500      306.00       0.500      306.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY      2520.000        2.000     5040.00        2.600     6552.00       3.160     7963.20 
645.0130   GEOTEXTILE FABRIC TYPE R       SY       735.000        1.500     1102.50        2.600     1911.00       3.020     2219.70 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      540.000        5.000     2700.00        5.000     2700.00       5.000     2700.00 
SPV.0060   SPECIAL                        EACH    4200.000        4.750    19950.00        4.750    19950.00       2.900    12180.00 
           150. DEEP MARSH ROOT STOCK 
SPV.0085   SPECIAL                        LB        35.000       79.900     2796.50       80.000     2800.00      67.720     2370.20 
           150. SEEDING, DEEP MARSH MIX 
SPV.0085   SPECIAL                        LB       210.000       84.500    17745.00       84.500    17745.00      65.500    13755.00 
           151. SEEDING, WET MEADOW AND SHALLOW 
           MARSH MIX 
SPV.0105   SPECIAL                        LS         1.000     2000.000     2000.00     5000.000     5000.00    7500.000     7500.00 
           001. SURVEY PROJECT ID 1517-07-82 
SPV.0165   SPECIAL                        SF       258.000       37.000     9546.00       19.000     4902.00      38.090     9827.22 
           001. WEIR PLATE 
SPV.0180   SPECIAL                        SY    196900.000        0.750   147675.00        0.730   143737.00       0.750   147675.00 
           150. SALVAGED TOPSOIL, 12-INCH 
 
                                      PROPOSAL TOTAL.......               581510.20                588948.15               599685.62 
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   BIDDER NO  1:  JAMES PETERSON SONS, INC. 
   BIDDER NO  2:  S & N INCORPORATED 
   BIDDER NO  3:  WONDRA CONSTRUCTION, INC 
   BIDDER NO  4:  RELYCO, INC. 
   BIDDER NO  5:  R & R WASH MATERIALS, INC. 
   BIDDER NO  6:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  7:  ADVANCE CONSTRUCTION, INC. 
   BIDDER NO  8:  MCC, INC. 
   BIDDER NO  9:  SUPER WESTERN, INC. 
   BIDDER NO 10:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO 11:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO 12:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   CLEARING                       ID       430.000        8.500     3655.00        3.000     1290.00       3.500     1505.00 
           **P** 
201.0220   GRUBBING                       ID       430.000        8.500     3655.00        8.000     3440.00       3.500     1505.00 
           **P** 
204.9060.S REMOVING (ITEM DESCRIPTION)    EACH       1.000      750.000      750.00      100.000      100.00     750.000      750.00 
           01. TRUCK CAMPER 
205.0100   EXCAVATION COMMON              CY     46503.000        3.250   151134.75        4.040   187872.12       3.000   139509.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      750.000      750.00      300.000      300.00     500.000      500.00 
           01. 1517-07-82 
606.0100   RIPRAP LIGHT                   CY       245.000       43.000    10535.00       38.500     9432.50      45.000    11025.00 
606.0200   RIPRAP MEDIUM                  CY      1255.000       41.500    52082.50       41.750    52396.25      40.000    50200.00 
612.0700   DRAIN TILE EXPLORATION         LF      1600.000        0.650     1040.00        0.100      160.00       2.000     3200.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000        1.000        1.00        1.000        1.00       1.000        1.00 
           01. 1517-07-82 
619.1000   MOBILIZATION                   EACH       1.000    20050.000    20050.00    20000.000    20000.00  145625.000   145625.00 
624.0100   WATER                          MGAL      50.000       35.000     1750.00        2.000      100.00      15.000      750.00 
625.0500   SALVAGED TOPSOIL               SY      1470.000        1.200     1764.00        2.000     2940.00       3.000     4410.00 
628.1504   SILT FENCE                     LF      4750.000        1.900     9025.00        1.900     9025.00       1.410     6697.50 
628.1520   SILT FENCE MAINTENANCE         LF      4750.000        0.010       47.50        0.010       47.50       0.050      237.50 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       2.000      100.000      200.00      100.000      200.00      75.000      150.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       3.000      100.000      300.00      100.000      300.00      90.000      270.00 
628.2006   EROSION MAT URBAN CLASS I TYPE SY     66100.000        1.350    89235.00        1.350    89235.00       0.820    54202.00 
628.2008   EROSION MAT URBAN CLASS I TYPE SY     14500.000        1.350    19575.00        1.350    19575.00       0.910    13195.00 
628.7555   CULVERT PIPE CHECKS            EACH       5.000       55.000      275.00       55.000      275.00      60.000      300.00 
628.7560   TRACKING PADS                  EACH       1.000     2150.000     2150.00     1800.000     1800.00    1500.000     1500.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
628.7570   ROCK BAGS                      EACH     250.000        8.000     2000.00        8.000     2000.00       8.000     2000.00 
630.0110   SEEDING MIXTURE NO. 10         LB         5.000       20.990      104.95       21.000      105.00      10.000       50.00 
630.0170   SEEDING MIXTURE NO. 70         LB       260.000       75.000    19500.00       75.000    19500.00     110.000    28600.00 
642.5201   FIELD OFFICE TYPE C            EACH       1.000     3750.000     3750.00     4500.000     4500.00    6000.000     6000.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     1375.000     1375.00       13.000       13.00    1375.000     1375.00 
           01. 1517-07-82 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY      408.000        0.450      183.60        0.450      183.60       0.450      183.60 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY      612.000        0.300      183.60        0.320      195.84       0.300      183.60 
643.0900   TRAFFIC CONTROL SIGNS          DAY      612.000        0.500      306.00        0.520      318.24       0.500      306.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY      2520.000        2.100     5292.00        3.080     7761.60       2.480     6249.60 
645.0130   GEOTEXTILE FABRIC TYPE R       SY       735.000        2.500     1837.50        2.880     2116.80       2.000     1470.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      540.000        5.000     2700.00        5.000     2700.00       5.000     2700.00 
SPV.0060   SPECIAL                        EACH    4200.000        2.900    12180.00        2.900    12180.00       4.750    19950.00 
           150. DEEP MARSH ROOT STOCK 
SPV.0085   SPECIAL                        LB        35.000       67.720     2370.20       67.750     2371.25      79.900     2796.50 
           150. SEEDING, DEEP MARSH MIX 
SPV.0085   SPECIAL                        LB       210.000       65.500    13755.00       65.500    13755.00      84.500    17745.00 
           151. SEEDING, WET MEADOW AND SHALLOW 
           MARSH MIX 
SPV.0105   SPECIAL                        LS         1.000     2620.000     2620.00     2650.000     2650.00    2620.000     2620.00 
           001. SURVEY PROJECT ID 1517-07-82 
SPV.0165   SPECIAL                        SF       258.000       42.500    10965.00       49.800    12848.40      32.000     8256.00 
           001. WEIR PLATE 
SPV.0180   SPECIAL                        SY    196900.000        0.800   157520.00        0.680   133892.00       0.750   147675.00 
           150. SALVAGED TOPSOIL, 12-INCH 
 
                                      PROPOSAL TOTAL.......               610617.60                621580.10               689692.30 
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   BIDDER NO  1:  JAMES PETERSON SONS, INC. 
   BIDDER NO  2:  S & N INCORPORATED 
   BIDDER NO  3:  WONDRA CONSTRUCTION, INC 
   BIDDER NO  4:  RELYCO, INC. 
   BIDDER NO  5:  R & R WASH MATERIALS, INC. 
   BIDDER NO  6:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  7:  ADVANCE CONSTRUCTION, INC. 
   BIDDER NO  8:  MCC, INC. 
   BIDDER NO  9:  SUPER WESTERN, INC. 
   BIDDER NO 10:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO 11:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO 12:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
201.0120   CLEARING                       ID       430.000       14.400     6192.00       16.400     7052.00      20.500     8815.00 
           **P** 
201.0220   GRUBBING                       ID       430.000       14.400     6192.00       16.400     7052.00      14.400     6192.00 
           **P** 
204.9060.S REMOVING (ITEM DESCRIPTION)    EACH       1.000     1000.000     1000.00      494.900      494.90     683.760      683.76 
           01. TRUCK CAMPER 
205.0100   EXCAVATION COMMON              CY     46503.000        4.000   186012.00        3.890   180896.67       2.750   127883.25 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     1500.000     1500.00     2350.800     2350.80       1.000        1.00 
           01. 1517-07-82 
606.0100   RIPRAP LIGHT                   CY       245.000       68.000    16660.00       31.370     7685.65      50.000    12250.00 
606.0200   RIPRAP MEDIUM                  CY      1255.000       70.000    87850.00       41.370    51919.35      65.000    81575.00 
612.0700   DRAIN TILE EXPLORATION         LF      1600.000        5.500     8800.00        1.720     2752.00       3.630     5808.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000     4123.000     4123.00      100.000      100.00       0.010        0.01 
           01. 1517-07-82 
619.1000   MOBILIZATION                   EACH       1.000    15000.000    15000.00    24000.000    24000.00   57500.000    57500.00 
624.0100   WATER                          MGAL      50.000       50.000     2500.00       30.000     1500.00      42.000     2100.00 
625.0500   SALVAGED TOPSOIL               SY      1470.000        2.500     3675.00        1.490     2190.30       3.160     4645.20 
628.1504   SILT FENCE                     LF      4750.000        1.900     9025.00        1.410     6697.50       2.000     9500.00 
628.1520   SILT FENCE MAINTENANCE         LF      4750.000        0.010       47.50        0.050      237.50       0.010       47.50 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       2.000      100.000      200.00       75.000      150.00      85.000      170.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       3.000      100.000      300.00       90.000      270.00     100.000      300.00 
628.2006   EROSION MAT URBAN CLASS I TYPE SY     66100.000        1.350    89235.00        0.820    54202.00       0.850    56185.00 
628.2008   EROSION MAT URBAN CLASS I TYPE SY     14500.000        1.350    19575.00        0.910    13195.00       1.000    14500.00 
628.7555   CULVERT PIPE CHECKS            EACH       5.000       55.000      275.00       60.000      300.00      59.000      295.00 
628.7560   TRACKING PADS                  EACH       1.000     1200.000     1200.00      788.880      788.88    1600.000     1600.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513027 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
628.7570   ROCK BAGS                      EACH     250.000        8.000     2000.00        8.000     2000.00      10.000     2500.00 
630.0110   SEEDING MIXTURE NO. 10         LB         5.000       20.990      104.95       10.000       50.00      22.000      110.00 
630.0170   SEEDING MIXTURE NO. 70         LB       260.000       75.000    19500.00      110.000    28600.00      80.000    20800.00 
642.5201   FIELD OFFICE TYPE C            EACH       1.000     6500.000     6500.00     5000.000     5000.00    7500.000     7500.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     1375.000     1375.00      500.000      500.00    1000.000     1000.00 
           01. 1517-07-82 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY      408.000        0.450      183.60        1.000      408.00       1.000      408.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY      612.000        0.300      183.60        0.350      214.20       1.000      612.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY      612.000        0.500      306.00        2.500     1530.00       1.000      612.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY      2520.000        2.300     5796.00        2.390     6022.80       4.000    10080.00 
645.0130   GEOTEXTILE FABRIC TYPE R       SY       735.000        2.000     1470.00        1.500     1102.50       3.000     2205.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      540.000        5.000     2700.00        5.000     2700.00       5.000     2700.00 
SPV.0060   SPECIAL                        EACH    4200.000        2.900    12180.00        4.750    19950.00       5.250    22050.00 
           150. DEEP MARSH ROOT STOCK 
SPV.0085   SPECIAL                        LB        35.000       67.720     2370.20       79.900     2796.50      69.000     2415.00 
           150. SEEDING, DEEP MARSH MIX 
SPV.0085   SPECIAL                        LB       210.000       65.500    13755.00       84.500    17745.00      70.000    14700.00 
           151. SEEDING, WET MEADOW AND SHALLOW 
           MARSH MIX 
SPV.0105   SPECIAL                        LS         1.000     4900.000     4900.00     2620.000     2620.00    2620.000     2620.00 
           001. SURVEY PROJECT ID 1517-07-82 
SPV.0165   SPECIAL                        SF       258.000       30.000     7740.00       18.220     4700.76      55.020    14195.16 
           001. WEIR PLATE 
SPV.0180   SPECIAL                        SY    196900.000        0.900   177210.00        1.400   275660.00       1.320   259908.00 
           150. SALVAGED TOPSOIL, 12-INCH 
 
                                      PROPOSAL TOTAL.......               723635.85                741434.31              760465.880 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513027 
 
   BIDDER NO  1:  JAMES PETERSON SONS, INC. 
   BIDDER NO  2:  S & N INCORPORATED 
   BIDDER NO  3:  WONDRA CONSTRUCTION, INC 
   BIDDER NO  4:  RELYCO, INC. 
   BIDDER NO  5:  R & R WASH MATERIALS, INC. 
   BIDDER NO  6:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  7:  ADVANCE CONSTRUCTION, INC. 
   BIDDER NO  8:  MCC, INC. 
   BIDDER NO  9:  SUPER WESTERN, INC. 
   BIDDER NO 10:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO 11:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO 12:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 10             BIDDER NO 11              BIDDER NO 12 
ITEM                                              ESTIMATED      UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT     QUANTITY    BID PRICE      AMOUNT    BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
201.0120   CLEARING                       ID       430.000        7.500     3225.00       20.500     8815.00      20.500     8815.00 
           **P** 
201.0220   GRUBBING                       ID       430.000        7.500     3225.00       14.400     6192.00      14.400     6192.00 
           **P** 
204.9060.S REMOVING (ITEM DESCRIPTION)    EACH       1.000      500.000      500.00     1000.000     1000.00     325.000      325.00 
           01. TRUCK CAMPER 
205.0100   EXCAVATION COMMON              CY     46503.000        3.920   182291.76        4.000   186012.00       7.290   339006.87 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     3000.000     3000.00      500.000      500.00     878.000      878.00 
           01. 1517-07-82 
606.0100   RIPRAP LIGHT                   CY       245.000       42.000    10290.00       50.000    12250.00      46.340    11353.30 
606.0200   RIPRAP MEDIUM                  CY      1255.000       50.000    62750.00       50.000    62750.00      43.560    54667.80 
612.0700   DRAIN TILE EXPLORATION         LF      1600.000        3.000     4800.00        1.000     1600.00       1.760     2816.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000        1.000        1.00        1.000        1.00    1097.000     1097.00 
           01. 1517-07-82 
619.1000   MOBILIZATION                   EACH       1.000    35000.000    35000.00   262500.000   262500.00   22580.000    22580.00 
624.0100   WATER                          MGAL      50.000       25.000     1250.00       40.000     2000.00      24.180     1209.00 
625.0500   SALVAGED TOPSOIL               SY      1470.000        1.000     1470.00        0.500      735.00       1.230     1808.10 
628.1504   SILT FENCE                     LF      4750.000        1.410     6697.50        1.410     6697.50       1.900     9025.00 
628.1520   SILT FENCE MAINTENANCE         LF      4750.000        0.050      237.50        0.050      237.50       0.010       47.50 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       2.000       75.000      150.00       75.000      150.00     100.000      200.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       3.000       90.000      270.00       90.000      270.00     100.000      300.00 
628.2006   EROSION MAT URBAN CLASS I TYPE SY     66100.000        0.820    54202.00        0.820    54202.00       1.350    89235.00 
628.2008   EROSION MAT URBAN CLASS I TYPE SY     14500.000        0.910    13195.00        0.910    13195.00       1.350    19575.00 
628.7555   CULVERT PIPE CHECKS            EACH       5.000       60.000      300.00       60.000      300.00      55.000      275.00 
628.7560   TRACKING PADS                  EACH       1.000     1000.000     1000.00     2000.000     2000.00    1550.000     1550.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513027 
 
                                                             BIDDER NO 10             BIDDER NO 11              BIDDER NO 12 
ITEM                                              ESTIMATED      UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT     QUANTITY    BID PRICE      AMOUNT    BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
628.7570   ROCK BAGS                      EACH     250.000        8.000     2000.00        8.000     2000.00       8.000     2000.00 
630.0110   SEEDING MIXTURE NO. 10         LB         5.000       10.000       50.00       10.000       50.00      21.000      105.00 
630.0170   SEEDING MIXTURE NO. 70         LB       260.000      110.000    28600.00      110.000    28600.00      75.000    19500.00 
642.5201   FIELD OFFICE TYPE C            EACH       1.000     7000.000     7000.00     6000.000     6000.00    4110.000     4110.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     1375.000     1375.00     1375.000     1375.00    1375.000     1375.00 
           01. 1517-07-82 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY      408.000        0.450      183.60        0.450      183.60       0.450      183.60 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY      612.000        0.300      183.60        0.300      183.60       0.300      183.60 
643.0900   TRAFFIC CONTROL SIGNS          DAY      612.000        0.500      306.00        0.500      306.00       0.500      306.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY      2520.000        3.000     7560.00        2.000     5040.00       2.120     5342.40 
645.0130   GEOTEXTILE FABRIC TYPE R       SY       735.000        2.000     1470.00        2.000     1470.00       1.730     1271.55 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      540.000        5.000     2700.00        5.000     2700.00       5.000     2700.00 
SPV.0060   SPECIAL                        EACH    4200.000        4.750    19950.00        4.750    19950.00       2.900    12180.00 
           150. DEEP MARSH ROOT STOCK 
SPV.0085   SPECIAL                        LB        35.000       79.900     2796.50       79.900     2796.50      67.720     2370.20 
           150. SEEDING, DEEP MARSH MIX 
SPV.0085   SPECIAL                        LB       210.000       84.500    17745.00       84.500    17745.00      65.500    13755.00 
           151. SEEDING, WET MEADOW AND SHALLOW 
           MARSH MIX 
SPV.0105   SPECIAL                        LS         1.000     2620.000     2620.00     2620.000     2620.00    2620.000     2620.00 
           001. SURVEY PROJECT ID 1517-07-82 
SPV.0165   SPECIAL                        SF       258.000       24.000     6192.00       20.000     5160.00      58.250    15028.50 
           001. WEIR PLATE 
SPV.0180   SPECIAL                        SY    196900.000        1.530   301257.00        0.500    98450.00       1.240   244156.00 
           150. SALVAGED TOPSOIL, 12-INCH 
 
                                      PROPOSAL TOTAL.......               791843.46                822036.70               904142.42 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513028 
 
               STATE PROJECT(S):  4085-49-60                            LOCATION  BROWN           COUNTY 
                                                                                  HILBERT - DE PERE 
                                                                                  STH 32 
                                                                                  BROWN 
               TYPE OF WORK: ASPHALT PAVING 
 
   BIDDER NO  1:  MCC, INC. 
   BIDDER NO  2:  NORTHEAST ASPHALT, INC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   REMOVING SMALL PIPE CULVERTS   EACH       2.000      225.000      450.00      475.000      950.00       0.000        0.00 
204.0115   REMOVING ASPHALTIC SURFACE BUT SY       132.000       37.500     4950.00       12.250     1617.00       0.000        0.00 
           **P** 
204.0120   REMOVING ASPHALTIC SURFACE MIL SY    118378.000        1.120   132583.36        0.430    50902.54       0.000        0.00 
           **P** 
205.0100   EXCAVATION COMMON              CY        53.000       45.000     2385.00       32.000     1696.00       0.000        0.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000    16000.000    16000.00     1250.000     1250.00       0.000        0.00 
           01.  4085-49-60 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON     2200.000       11.500    25300.00       18.100    39820.00       0.000        0.00 
305.0500   SHAPING SHOULDERS              STA      645.000       10.000     6450.00        2.650     1709.25       0.000        0.00 
440.4410.S INCENTIVE IRI RIDE             DOL    26300.000        1.000    26300.00        1.000    26300.00       0.000        0.00 
455.0105   ASPHALTIC MATERIAL PG58-28     TON      798.000      100.000    79800.00      100.000    79800.00       0.000        0.00 
455.0605   TACK COAT                      GAL     3163.000        2.600     8223.80        2.200     6958.60       0.000        0.00 
460.1103   HMA PAVEMENT TYPE E-3          TON    14516.000       44.250   642333.00       52.200   757735.20       0.000        0.00 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL     9300.000        1.000     9300.00        1.000     9300.00       0.000        0.00 
460.4110.S REHEATING HMA PVMT LONGITUDINA LF     34700.000        0.100     3470.00        0.150     5205.00       0.000        0.00 
465.0110   ASPHALTIC SURFACE PATCHING     TON     1232.000        1.000     1232.00       62.000    76384.00       0.000        0.00 
465.0475   ASPHALT CTR LINE RMBLE STRP 2- LF     25460.000        0.250     6365.00        0.200     5092.00       0.000        0.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000      100.000      100.00        1.000        1.00       0.000        0.00 
           01.  4085-49-60 
619.1000   MOBILIZATION                   EACH       1.000    30500.000    30500.00     5000.000     5000.00       0.000        0.00 
625.0100   TOPSOIL                        SY       200.000        3.500      700.00        6.000     1200.00       0.000        0.00 
627.0200   MULCHING                       SY       200.000        1.000      200.00        1.000      200.00       0.000        0.00 
628.1504   SILT FENCE                     LF       200.000        2.000      400.00        2.000      400.00       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF       200.000        0.010        2.00        0.010        2.00       0.000        0.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       2.000      175.000      350.00      175.000      350.00       0.000        0.00 
628.2002   EROSION MAT CLASS I TYPE A     SY       200.000        1.500      300.00        1.500      300.00       0.000        0.00 
628.7504   TEMPORARY DITCH CHECKS         LF       100.000        7.800      780.00        7.800      780.00       0.000        0.00 
629.0210   FERTILIZER TYPE B              CWT        0.200      150.000       30.00      150.000       30.00       0.000        0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513028 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
630.0120   SEEDING MIXTURE NO. 20         LB         6.000       15.000       90.00       15.000       90.00       0.000        0.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH      66.000       56.000     3696.00       56.000     3696.00       0.000        0.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH      24.000       58.000     1392.00       58.000     1392.00       0.000        0.00 
634.0618   POSTS WOOD 4X6-INCH X 18-FT    EACH       6.000       62.000      372.00       62.000      372.00       0.000        0.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF       651.940       17.060    11122.10       17.060    11122.10       0.000        0.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF       133.000       17.990     2392.67       17.990     2392.67       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH     106.000       20.000     2120.00       20.000     2120.00       0.000        0.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH      89.000       20.000     1780.00       20.000     1780.00       0.000        0.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     4500.000     4500.00     4350.000     4350.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     4500.000     4500.00     4500.000     4500.00       0.000        0.00 
           01.  4085-49-60 
643.0300   TRAFFIC CONTROL DRUMS          DAY      300.000        2.000      600.00        2.000      600.00       0.000        0.00 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY       75.000        0.400       30.00        0.400       30.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY      960.000        1.250     1200.00        1.250     1200.00       0.000        0.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY       14.000      100.000     1400.00      100.000     1400.00       0.000        0.00 
646.0406   PAVEMENT MARKING SAME DAY EPOX LF     48000.000        0.650    31200.00        0.650    31200.00       0.000        0.00 
648.0100   LOCATING NO-PASSING ZONES      MI         5.880      215.000     1264.20      215.000     1264.20       0.000        0.00 
649.0100   TEMPORARY PAVEMENT MARKING 4-I LF     24000.000        0.360     8640.00        0.360     8640.00       0.000        0.00 
650.8000   CONSTRUCTION STAKING RESURFACI LF     34740.000        0.030     1042.20        0.030     1042.20       0.000        0.00 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       35.000       35.00       35.000       35.00       0.000        0.00 
           01.  4085-49-60 
690.0150   SAWING ASPHALT                 LF       570.000        1.000      570.00        2.100     1197.00       0.000        0.00 
SPV.0090   SPECIAL                        LF     69480.000        0.820    56973.60        0.820    56973.60       0.000        0.00 
           01. GROOVED WET REFLECTIVE EPOXY 4-INCH 
SPV.0090   SPECIAL                        LF     34700.000        0.450    15615.00        0.240     8328.00       0.000        0.00 
           02. MILLING AND REMOVING TEMPORARY JOINT 
 
                                      PROPOSAL TOTAL.......              1149038.93               1216707.36                    0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513029 
 
               STATE PROJECT(S):  4085-50-71                            LOCATION  BROWN           COUNTY 
                                                                                  CITY DE PERE, CHARLES ST ROUNDABOUT 
                                                                                  STH 32 
                                                                                  BROWN COUNTY 
               TYPE OF WORK: GENERAL CONSTR - NO DOMINATE WORK TYPE 
 
   BIDDER NO  1:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  2:  SOMMERS CONSTRUCTION CO., INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0100   REMOVING PAVEMENT              SY       245.000       15.000     3675.00       15.000     3675.00       0.000        0.00 
204.0220   REMOVING INLETS                EACH       2.000      250.000      500.00      250.000      500.00       0.000        0.00 
204.0245   REMOVING STORM SEWER (SIZE)    LF        10.000       10.000      100.00       10.000      100.00       0.000        0.00 
           01. 15-INCH 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     1000.000     1000.00     1000.000     1000.00       0.000        0.00 
           01. 4085-05-71 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON       30.000       20.000      600.00       13.000      390.00       0.000        0.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON       20.000       20.000      400.00       13.000      260.00       0.000        0.00 
405.0100   COLORING CONCRETE RED          CY        30.000      100.000     3000.00       70.000     2100.00       0.000        0.00 
416.0610   DRILLED TIE BARS               EACH     144.000       10.000     1440.00        7.000     1008.00       0.000        0.00 
416.0620   DRILLED DOWEL BARS             EACH      37.000       15.000      555.00       12.000      444.00       0.000        0.00 
608.0312   ST SEWER PIPE REINF CONC CLASS LF        40.000       47.000     1880.00       47.000     1880.00       0.000        0.00 
608.0315   ST SEWER PIPE REINF CONC CLASS LF        10.000       49.000      490.00       49.000      490.00       0.000        0.00 
611.0612   INLET COVERS TYPE C            EACH       1.000      300.000      300.00      300.000      300.00       0.000        0.00 
611.0652   INLET COVERS TYPE T            EACH       2.000      566.000     1132.00      566.000     1132.00       0.000        0.00 
611.3003   INLETS 3-FT DIAMETER           EACH       1.000     1100.000     1100.00     1100.000     1100.00       0.000        0.00 
612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF        26.000       12.000      312.00       12.000      312.00       0.000        0.00 
619.1000   MOBILIZATION                   EACH       1.000    15000.000    15000.00    22800.000    22800.00       0.000        0.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       1.000      300.000      300.00      300.000      300.00       0.000        0.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       1.000      300.000      300.00        0.010        0.01       0.000        0.00 
628.7010   INLET PROTECTION TYPE B        EACH       1.000       75.000       75.00       75.000       75.00       0.000        0.00 
628.7015   INLET PROTECTION TYPE C        EACH       9.000       70.000      630.00       70.000      630.00       0.000        0.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF        38.760       25.000      969.00       25.000      969.00       0.000        0.00 
638.2102   MOVING SIGNS TYPE II           EACH       1.000      100.000      100.00      100.000      100.00       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH       5.000       50.000      250.00       50.000      250.00       0.000        0.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH       6.000       50.000      300.00       50.000      300.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     8500.000     8500.00     6000.000     6000.00       0.000        0.00 
           01. 4085-05-71 
643.0300   TRAFFIC CONTROL DRUMS          DAY      620.000        0.450      279.00        1.000      620.00       0.000        0.00 
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643.0420   TRAFFIC CONTROL BARRICADES TYP DAY       55.000        5.000      275.00        1.000       55.00       0.000        0.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY      110.000        0.500       55.00        1.000      110.00       0.000        0.00 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY      260.000        0.500      130.00        1.000      260.00       0.000        0.00 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY       20.000       50.000     1000.00       50.000     1000.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY       90.000        0.850       76.50        1.000       90.00       0.000        0.00 
643.0910   TRAFFIC CONTROL COVERING SIGNS EACH       2.000      500.000     1000.00      500.000     1000.00       0.000        0.00 
643.0920   TRAFFIC CONTROL COVERING SIGNS EACH       3.000      250.000      750.00       50.000      150.00       0.000        0.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY       28.000      100.000     2800.00      200.000     5600.00       0.000        0.00 
643.3000   TRAFFIC CONTROL DETOUR SIGNS   DAY      455.000        0.470      213.85        1.000      455.00       0.000        0.00 
646.0600   REMOVING PAVEMENT MARKINGS     LF       483.000        1.000      483.00        1.000      483.00       0.000        0.00 
650.4000   CONSTRUCTION STAKING STORM SEW EACH       3.000       45.000      135.00       45.000      135.00       0.000        0.00 
650.5500   CONSTRUCTION STAKING CURB GUTT LF       450.000        0.500      225.00        0.500      225.00       0.000        0.00 
690.0250   SAWING CONCRETE                LF       447.000        4.000     1788.00        2.250     1005.75       0.000        0.00 
715.0415   INCENTIVE STRENGTH CONC PAVEME DOL      500.000        1.000      500.00        1.000      500.00       0.000        0.00 
SPV.0060   SPECIAL                        EACH       3.000      100.000      300.00      100.000      300.00       0.000        0.00 
           01. INLET UNDERDRAINS 
SPV.0060   SPECIAL                        EACH       6.000      350.000     2100.00      350.000     2100.00       0.000        0.00 
           02. METAL SIGN POSTS 16-FT 
SPV.0060   SPECIAL                        EACH       6.000       75.000      450.00       75.000      450.00       0.000        0.00 
           03. SALVAGED SIGN POST BASE 
SPV.0060   SPECIAL                        EACH       6.000       75.000      450.00       75.000      450.00       0.000        0.00 
           04. SALVAGED SIGN POST FINIALS 
SPV.0060   SPECIAL                        EACH       1.000     1300.000     1300.00     1300.000     1300.00       0.000        0.00 
           05. INLET 4-FT DIAMETER SPECIAL 
SPV.0060   SPECIAL                        EACH       1.000     1200.000     1200.00     1200.000     1200.00       0.000        0.00 
           06. INLET 2X2.5-FT, SPECIAL 
SPV.0060   SPECIAL                        EACH       1.000      450.000      450.00      500.000      500.00       0.000        0.00 
           07. ADJUSTING INLET COVERS WITH RUBBER 
           RINGS 
SPV.0090   SPECIAL                        LF       125.000       35.000     4375.00       34.750     4343.75       0.000        0.00 
           01. CONCRETE CURB AND GUTTER 18-INCH 
           TYPE A SHES 
SPV.0090   SPECIAL                        LF       102.000       35.000     3570.00       37.750     3850.50       0.000        0.00 
           02. CONCRETE CURB AND GUTTER 4-INCH 
           SLOPED, 36-INCH, TYPE R, SHES 
SPV.0090   SPECIAL                        LF        24.000       32.250      774.00       32.250      774.00       0.000        0.00 
           03. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC 18-INCH 
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SPV.0090   SPECIAL                        LF       111.000       24.000     2664.00       24.000     2664.00       0.000        0.00 
           04. PAVEMENT MARKING CONTRAST GROOVED 
           PREFORMED THERMOPLASTIC 8-INCH 
SPV.0090   SPECIAL                        LF         9.000       40.000      360.00       50.000      450.00       0.000        0.00 
           05. CONCRETE CURB AND GUTTER 4-INCH 
           MOUNTABLE 30-INCH SHES 
SPV.0165   SPECIAL                        SF       619.000        7.700     4766.30        8.650     5354.35       0.000        0.00 
           01. STAMPED CONCRETE SIDEWALK 4-INCH SHE 
SPV.0165   SPECIAL                        SF        24.000       10.000      240.00       12.000      288.00       0.000        0.00 
           02. CONCRETE MEDIAN SLOPED NOSE SHES 
SPV.0165   SPECIAL                        SF        38.760       52.000     2015.52       52.000     2015.52       0.000        0.00 
           03. PAINTING SIGN BACKS 
SPV.0180   SPECIAL                        SY        39.000       85.000     3315.00       86.300     3365.70       0.000        0.00 
           01. CONCRETE PAVEMENT 9 1/2-INCH SHES 
SPV.0180   SPECIAL                        SY        80.000       85.000     6800.00       98.300     7864.00       0.000        0.00 
           02. STAMPED CONCRETE ROUNDABOUT TRUCK 
           APRON 9 1/2-INCH SHES 
SPV.0180   SPECIAL                        SY       119.000        2.500      297.50        5.000      595.00       0.000        0.00 
           03. CONCRETE JOINT SEALING 
 
                                      PROPOSAL TOTAL.......                88045.67                 95668.58                    0.00 
 



  DATE 07/09/14                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  160 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
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               STATE PROJECT(S):  4140-20-72                            LOCATION  DOOR            COUNTY 
                                  4140-27-60                                      GREEN BAY RD, CITY STURGEON BAY 
                                                                                  STH 42 
                                                                                  DOOR COUNTY 
               TYPE OF WORK: ASPHALT PAVING 
 
   BIDDER NO  1:  SOMMERS CONSTRUCTION CO., INC. 
   BIDDER NO  2:  NORTHEAST ASPHALT, INC 
   BIDDER NO  3:  VINTON CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0100   REMOVING PAVEMENT              SY       915.000        4.000     3660.00        4.000     3660.00       2.500     2287.50 
204.0110   REMOVING ASPHALTIC SURFACE     SY       840.000        1.750     1470.00        1.750     1470.00       2.500     2100.00 
204.0120   REMOVING ASPHALTIC SURFACE MIL SY     52105.000        1.480    77115.40        1.480    77115.40       1.480    77115.40 
204.0150   REMOVING CURB & GUTTER         LF       522.000        2.500     1305.00        2.500     1305.00       3.000     1566.00 
204.0220   REMOVING INLETS                EACH       3.000      350.000     1050.00      350.000     1050.00     300.000      900.00 
204.0245   REMOVING STORM SEWER (SIZE)    LF       144.000       17.750     2556.00       17.750     2556.00       8.000     1152.00 
           01. 12-INCH 
205.0100   EXCAVATION COMMON              CY       841.000       10.500     8830.50       10.500     8830.50      16.600    13960.60 
209.0100   BACKFILL GRANULAR              CY        95.000       23.000     2185.00       32.000     3040.00      21.000     1995.00 
211.0200   PREPARE FOUNDATION FOR CONC PV LS         1.000      500.000      500.00      500.000      500.00     100.000      100.00 
           01. 4140-20-72 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     1000.000     1000.00      500.000      500.00    3000.000     3000.00 
           01. 4140-20-72 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON       65.000       18.750     1218.75       18.750     1218.75      33.320     2165.80 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON      660.000        9.350     6171.00        9.350     6171.00      10.490     6923.40 
390.0403   BASE PATCHING CONCRETE SHES    SY       231.600       46.200    10699.92       46.200    10699.92      65.000    15054.00 
415.0090   CONCRETE PAVEMENT 9-INCH       SY      1080.000       46.050    49734.00       46.050    49734.00      49.500    53460.00 
416.0610   DRILLED TIE BARS               EACH     421.000        6.000     2526.00        6.000     2526.00       7.000     2947.00 
416.0620   DRILLED DOWEL BARS             EACH    1650.000        9.750    16087.50        9.750    16087.50      11.000    18150.00 
416.1715   CONCRETE PAVEMENT REPAIR SHES  SY       736.400       56.150    41348.86       56.150    41348.86      65.000    47866.00 
416.1725   CONCRETE PAVEMENT REPLACEMENT  SY       904.500       55.300    50018.85       55.300    50018.85      67.500    61053.75 
440.4410.S INCENTIVE IRI RIDE             DOL    10080.000        1.000    10080.00        1.000    10080.00       1.000    10080.00 
455.0105   ASPHALTIC MATERIAL PG58-28     TON      336.000      595.000   199920.00      595.000   199920.00     595.000   199920.00 
455.0605   TACK COAT                      GAL     1312.000        3.900     5116.80        3.900     5116.80       3.900     5116.80 
460.1100   HMA PAVEMENT TYPE E-0.3        TON       25.000      153.400     3835.00      153.400     3835.00     153.400     3835.00 
460.1103   HMA PAVEMENT TYPE E-3          TON     6028.000       49.200   296577.60       49.200   296577.60      49.200   296577.60 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL     3880.000        1.000     3880.00        1.000     3880.00       1.000     3880.00 
520.7000   CLEANING CULVERT PIPES         EACH       8.000      650.000     5200.00      650.000     5200.00    1100.000     8800.00 
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522.1012   APR ENDWLS CULV PIPE REINF CON EACH       1.000      495.000      495.00      495.000      495.00     275.000      275.00 
522.1018   APR ENDWLS CULV PIPE REINF CON EACH       3.000      565.000     1695.00      565.000     1695.00     398.000     1194.00 
601.0115   CONCRETE CURB TYPE G           LF       158.000       18.500     2923.00       18.500     2923.00      25.000     3950.00 
601.0555   CONC CURB/GUTTR 6-IN SLOPED 36 LF       122.000       16.500     2013.00       16.500     2013.00      25.000     3050.00 
608.0312   ST SEWER PIPE REINF CONC CLASS LF        48.000       59.500     2856.00       59.500     2856.00      53.000     2544.00 
611.0615   INLET COVERS TYPE F            EACH       1.000      800.000      800.00      800.000      800.00     929.000      929.00 
611.0630   INLET COVERS TYPE HM-GJ        EACH       1.000      475.000      475.00      475.000      475.00     510.000      510.00 
611.3230   INLETS 2X3-FT                  EACH       1.000     1180.000     1180.00     1180.000     1180.00    1250.000     1250.00 
611.3253   INLETS 2.5X3-FT                EACH       1.000     1300.000     1300.00     1300.000     1300.00    1200.000     1200.00 
619.1000   MOBILIZATION                   EACH       1.000    76000.000    76000.00    80000.000    80000.00   82500.000    82500.00 
620.0300   CONCRETE MEDIAN SLOPED NOSE    SF        26.000        7.000      182.00        7.000      182.00       7.000      182.00 
625.0100   TOPSOIL                        SY      3220.000        3.450    11109.00        3.450    11109.00       4.000    12880.00 
628.1104   EROSION BALES                  EACH       6.000       15.000       90.00       15.000       90.00      15.000       90.00 
628.1504   SILT FENCE                     LF       765.000        2.500     1912.50        2.500     1912.50       2.000     1530.00 
628.1520   SILT FENCE MAINTENANCE         LF       765.000        0.010        7.65        0.010        7.65       0.250      191.25 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       2.000      600.000     1200.00      600.000     1200.00       1.000        2.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       2.000        1.000        2.00        1.000        2.00       1.000        2.00 
628.2006   EROSION MAT URBAN CLASS I TYPE SY      3220.000        1.700     5474.00        1.700     5474.00       2.060     6633.20 
628.7005   INLET PROTECTION TYPE A        EACH       2.000      100.000      200.00      100.000      200.00     100.000      200.00 
628.7015   INLET PROTECTION TYPE C        EACH       5.000       45.000      225.00       45.000      225.00      50.000      250.00 
628.7504   TEMPORARY DITCH CHECKS         LF        20.000       10.000      200.00       10.000      200.00      10.000      200.00 
629.0210   FERTILIZER TYPE B              CWT        4.000       80.000      320.00       80.000      320.00      55.000      220.00 
630.0130   SEEDING MIXTURE NO. 30         LB        61.000        7.000      427.00        7.000      427.00       6.000      366.00 
633.5200   MARKERS CULVERT END            EACH      11.000       45.000      495.00       45.000      495.00      50.000      550.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH     228.000       57.000    12996.00       57.000    12996.00      52.000    11856.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH      92.000       59.000     5428.00       59.000     5428.00      54.000     4968.00 
634.0618   POSTS WOOD 4X6-INCH X 18-FT    EACH       4.000       70.000      280.00       70.000      280.00      57.000      228.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF      3049.150       14.750    44974.96       14.750    44974.96      16.500    50310.98 
637.2215   SIGNS TYPE II REFLECTIVE H FOL SF        75.840       24.000     1820.16       24.000     1820.16      19.000     1440.96 
637.2230   SIGNS TYPE II REFLECTIVE F     SF       276.000       18.000     4968.00       18.000     4968.00      17.500     4830.00 
638.2602   REMOVING SIGNS TYPE II         EACH     493.000       12.000     5916.00       12.000     5916.00      21.000    10353.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH     341.000       15.000     5115.00       15.000     5115.00      21.000     7161.00 
641.8100   OVERHEAD SIGN SUPPORT (STRUCTU LS         1.000     9100.000     9100.00     9100.000     9100.00   18750.000    18750.00 
           01. STRUCTURE S-15-13 
641.8100   OVERHEAD SIGN SUPPORT (STRUCTU LS         1.000     9100.000     9100.00     9100.000     9100.00   18750.000    18750.00 
           02. STRUCTURE S-15-14 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     4500.000     4500.00     7500.000     7500.00    5000.000     5000.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    45000.000    45000.00    45000.000    45000.00   40000.000    40000.00 
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           01. 4140-20-72 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    25000.000    25000.00    25000.000    25000.00   31000.000    31000.00 
           02. 4140-27-60 
643.0300   TRAFFIC CONTROL DRUMS          DAY     9535.000        0.500     4767.50        0.500     4767.50       0.400     3814.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     1390.000        1.000     1390.00        1.000     1390.00       0.750     1042.50 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     2675.000        0.500     1337.50        0.500     1337.50       0.250      668.75 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY     2545.000        0.500     1272.50        0.500     1272.50       0.250      636.25 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY      315.000       50.000    15750.00       50.000    15750.00      30.000     9450.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     1545.000        1.000     1545.00        1.000     1545.00       0.850     1313.25 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY       28.000      250.000     7000.00      250.000     7000.00     100.000     2800.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF     32570.000        1.120    36478.40        1.120    36478.40       1.120    36478.40 
646.0126   PAVEMENT MARKING EPOXY 8-INCH  LF       630.000        2.000     1260.00        2.000     1260.00       2.000     1260.00 
646.0600   REMOVING PAVEMENT MARKINGS     LF      1965.000        1.000     1965.00        1.000     1965.00       1.350     2652.75 
647.0166   PAVEMENT MARKING ARROWS EPOXY  EACH       2.000      215.000      430.00      215.000      430.00     215.000      430.00 
647.0356   PAVEMENT MARKING WORDS EPOXY   EACH       2.000      225.000      450.00      225.000      450.00     225.000      450.00 
647.0726   PAVEMENT MARKING DIAGONAL EPOX LF        85.000        6.000      510.00        6.000      510.00       6.000      510.00 
647.0955   REMOVING PAVEMENT MARKINGS ARR EACH       4.000      200.000      800.00      200.000      800.00      85.000      340.00 
649.0400   TEMP PVT MARKING REMOVABLE TAP LF       660.000        3.000     1980.00        3.000     1980.00       1.200      792.00 
650.4000   CONSTRUCTION STAKING STORM SEW EACH       3.000      100.000      300.00      100.000      300.00     100.000      300.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       825.000        0.500      412.50        0.010        8.25       0.500      412.50 
650.5500   CONSTRUCTION STAKING CURB GUTT LF       280.000        0.200       56.00        0.200       56.00       0.200       56.00 
650.7000   CONSTRUCTION STAKING CONC PAVE LF       825.000        1.300     1072.50        1.300     1072.50       1.300     1072.50 
650.9920   CONSTRUCTION STAKING SLOPE STA LF       870.000        0.500      435.00        0.500      435.00       0.500      435.00 
652.0800   CONDUIT LOOP DETECTOR          LF       780.000        4.000     3120.00        6.200     4836.00       4.000     3120.00 
653.0105   PULL BOXES STEEL 12X24-INCH    EACH       7.000      300.000     2100.00      460.000     3220.00     300.000     2100.00 
653.0140   PULL BOXES STEEL 24X42-INCH    EACH       4.000      600.000     2400.00      760.000     3040.00     600.000     2400.00 
653.0905   REMOVING PULL BOXES            EACH       4.000       50.000      200.00       50.000      200.00      50.000      200.00 
655.0700   LOOP DETECTOR LEAD IN CABLE    LF      3960.000        1.200     4752.00        0.960     3801.60       1.200     4752.00 
655.0800   LOOP DETECTOR WIRE             LF      2400.000        0.500     1200.00        0.430     1032.00       0.500     1200.00 
690.0150   SAWING ASPHALT                 LF        10.000        1.000       10.00        1.000       10.00       5.000       50.00 
690.0250   SAWING CONCRETE                LF      7162.000        1.650    11817.30        1.650    11817.30       2.500    17905.00 
715.0415   INCENTIVE STRENGTH CONC PAVEME DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
SPV.0060   SPECIAL                        EACH       1.000      150.000      150.00      150.000      150.00     995.000      995.00 
           01. GRATE CLEANING 
SPV.0060   SPECIAL                        EACH      14.000      150.000     2100.00       90.000     1260.00     200.000     2800.00 
           02. DITCH CLEANING 
204.0180   REMOVING DELINEATORS AND MARKE EACH       7.000       20.000      140.00       20.000      140.00      25.000      175.00 
305.0500   SHAPING SHOULDERS              STA      133.000       95.000    12635.00       95.000    12635.00      95.000    12635.00 
465.0105   ASPHALTIC SURFACE              TON        7.000      193.500     1354.50      193.500     1354.50     193.500     1354.50 
465.0400   ASPHALTIC SHOULDER RUMBLE STRI LF     24000.000        0.450    10800.00        0.450    10800.00       0.450    10800.00 
601.0409   CONCRETE CURB & GUTTER 30-INCH LF        60.000       22.000     1320.00       22.000     1320.00      25.000     1500.00 
611.0654   INLET COVERS TYPE V            EACH       1.000      525.000      525.00      525.000      525.00     550.000      550.00 
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  PROPOSAL: 20140513030 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
647.0566   PAVEMENT MARKING STOP LINE EPO LF        50.000       12.000      600.00       12.000      600.00      12.000      600.00 
650.8000   CONSTRUCTION STAKING RESURFACI LF     38400.000        0.055     2112.00        0.060     2304.00       0.055     2112.00 
 
                                      PROPOSAL TOTAL.......              1224913.15               1233573.50              1296014.64 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513031 
 
               STATE PROJECT(S):  4610-08-60                            LOCATION  DOOR            COUNTY 
                                                                                  GILLS ROCK - NORTHPORT 
                                                                                  STH 42 
                                                                                  DOOR COUNTY 
               TYPE OF WORK: ASPHALT PAVING 
 
   BIDDER NO  1:  NORTHEAST ASPHALT, INC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0115   REMOVING ASPHALTIC SURFACE BUT SY        15.000       38.500      577.50        0.000        0.00       0.000        0.00 
204.0120   REMOVING ASPHALTIC SURFACE MIL SY     34750.000        1.820    63245.00        0.000        0.00       0.000        0.00 
211.0100   PREPARE FOUNDATION FOR ASPHALT LS         1.000     9500.000     9500.00        0.000        0.00       0.000        0.00 
           01. 4610-08-60 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 4610-08-60 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON      505.000       34.750    17548.75        0.000        0.00       0.000        0.00 
305.0500   SHAPING SHOULDERS              STA      250.000       55.000    13750.00        0.000        0.00       0.000        0.00 
440.4410.S INCENTIVE IRI RIDE             DOL     9060.000        1.000     9060.00        0.000        0.00       0.000        0.00 
455.0105   ASPHALTIC MATERIAL PG58-28     TON      212.000      595.000   126140.00        0.000        0.00       0.000        0.00 
455.0605   TACK COAT                      GAL      885.000        3.900     3451.50        0.000        0.00       0.000        0.00 
460.1101   HMA PAVEMENT TYPE E-1          TON     3820.000       54.700   208954.00        0.000        0.00       0.000        0.00 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL     2450.000        1.000     2450.00        0.000        0.00       0.000        0.00 
460.4110.S REHEATING HMA PVMT LONGITUDINA LF     11645.000        0.250     2911.25        0.000        0.00       0.000        0.00 
465.0110   ASPHALTIC SURFACE PATCHING     TON       40.000      190.000     7600.00        0.000        0.00       0.000        0.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000        1.000        1.00        0.000        0.00       0.000        0.00 
           01. 4610-08-60 
619.1000   MOBILIZATION                   EACH       1.000    75000.000    75000.00        0.000        0.00       0.000        0.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH      58.000       60.000     3480.00        0.000        0.00       0.000        0.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH       7.000       62.000      434.00        0.000        0.00       0.000        0.00 
634.0618   POSTS WOOD 4X6-INCH X 18-FT    EACH       2.000       65.000      130.00        0.000        0.00       0.000        0.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF       338.770       17.000     5759.09        0.000        0.00       0.000        0.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF       184.250       19.000     3500.75        0.000        0.00       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH      97.000       23.000     2231.00        0.000        0.00       0.000        0.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH      73.000       25.000     1825.00        0.000        0.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     5500.000     5500.00        0.000        0.00       0.000        0.00 
           01. 4610-08-60 
643.0900   TRAFFIC CONTROL SIGNS          DAY      510.000        1.500      765.00        0.000        0.00       0.000        0.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY       74.000      100.000     7400.00        0.000        0.00       0.000        0.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF     23290.000        0.340     7918.60        0.000        0.00       0.000        0.00 
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  PROPOSAL: 20140513031 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
646.0126   PAVEMENT MARKING EPOXY 8-INCH  LF       535.000        1.000      535.00        0.000        0.00       0.000        0.00 
647.0156   PAVEMENT MARKING ARROWS EPOXY  EACH       3.000      220.000      660.00        0.000        0.00       0.000        0.00 
647.0356   PAVEMENT MARKING WORDS EPOXY   EACH       5.000      250.000     1250.00        0.000        0.00       0.000        0.00 
647.0566   PAVEMENT MARKING STOP LINE EPO LF        25.000       10.000      250.00        0.000        0.00       0.000        0.00 
648.0100   LOCATING NO-PASSING ZONES      MI         2.210      700.000     1547.00        0.000        0.00       0.000        0.00 
649.0100   TEMPORARY PAVEMENT MARKING 4-I LF     46580.000        0.300    13974.00        0.000        0.00       0.000        0.00 
650.8000   CONSTRUCTION STAKING RESURFACI LF     11645.000        0.080      931.60        0.000        0.00       0.000        0.00 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       50.000       50.00        0.000        0.00       0.000        0.00 
           01. 4610-08-60 
690.0150   SAWING ASPHALT                 LF        70.000        2.500      175.00        0.000        0.00       0.000        0.00 
646.0406   PAVEMENT MARKING SAME DAY EPOX LF     23290.000        0.680    15837.20        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               614842.24                     0.00                    0.00 
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  PROPOSAL: 20140513032 
 
               STATE PROJECT(S):  6090-07-71                            LOCATION  FOND DU LAC     COUNTY 
                                                                                  WAUPUN - BRANDON 
                                                                                  STH 49 
                                                                                  FOND DU LAC COUNTY 
               TYPE OF WORK: ASPHALT PAVING 
 
   BIDDER NO  1:  NORTHEAST ASPHALT, INC 
   BIDDER NO  2:  STARK ASPHALT, A DIVISION OF NORTHWEST A 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   REMOVING SMALL PIPE CULVERTS   EACH      11.000      300.000     3300.00      130.000     1430.00       0.000        0.00 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000      650.000      650.00      400.000      400.00       0.000        0.00 
           01. 45+66 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000      700.000      700.00      300.000      300.00       0.000        0.00 
           02. 148+56 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000      600.000      600.00      300.000      300.00       0.000        0.00 
           03. 179+09 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000      700.000      700.00      400.000      400.00       0.000        0.00 
           04. 196+96 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000      700.000      700.00      300.000      300.00       0.000        0.00 
           05. 222+24 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000      700.000      700.00      600.000      600.00       0.000        0.00 
           06. 234+96 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000      700.000      700.00      300.000      300.00       0.000        0.00 
           07. 244+69 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000      700.000      700.00      500.000      500.00       0.000        0.00 
           08. 249+60 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000      700.000      700.00      400.000      400.00       0.000        0.00 
           09. 261+24 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000      700.000      700.00      300.000      300.00       0.000        0.00 
           10. 291+49 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000      800.000      800.00      600.000      600.00       0.000        0.00 
           11. 358+00 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000      700.000      700.00      300.000      300.00       0.000        0.00 
           12. 391+43 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000      700.000      700.00      300.000      300.00       0.000        0.00 
           13. 395+63 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000      700.000      700.00      400.000      400.00       0.000        0.00 
           14. 403+12 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0100   REMOVING PAVEMENT              SY      2950.000        3.500    10325.00        2.070     6106.50       0.000        0.00 
204.0115   REMOVING ASPHALTIC SURFACE BUT SY       580.000        4.500     2610.00       10.000     5800.00       0.000        0.00 
204.0120   REMOVING ASPHALTIC SURFACE MIL SY    134200.000        0.010     1342.00        1.050   140910.00       0.000        0.00 
204.0165   REMOVING GUARDRAIL             LF       280.000        1.900      532.00        1.900      532.00       0.000        0.00 
205.0100   EXCAVATION COMMON              CY      7930.000        8.000    63440.00        6.230    49403.90       0.000        0.00 
206.3000   EXC FOR STRUCT RETAINING WALLS LS         1.000     2500.000     2500.00     1500.000     1500.00       0.000        0.00 
           01. R-20-45 
208.0100   BORROW                         CY      4012.000        9.050    36308.60        0.010       40.12       0.000        0.00 
208.1100   SELECT BORROW                  CY      4550.000       14.960    68068.00        9.550    43452.50       0.000        0.00 
210.0100   BACKFILL STRUCTURE             CY        55.000       25.000     1375.00       25.000     1375.00       0.000        0.00 
211.0400   PREPARE FOUNDATION FOR ASPHT S STA       73.000       38.000     2774.00       33.970     2479.81       0.000        0.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      100.000      100.00     1000.000     1000.00       0.000        0.00 
           01. 6090-07-71 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON     8300.000       13.880   115204.00       13.880   115204.00       0.000        0.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON     8750.000        4.250    37187.50        9.000    78750.00       0.000        0.00 
305.0500   SHAPING SHOULDERS              STA      760.000        5.750     4370.00       14.600    11096.00       0.000        0.00 
315.0100   ASPHALTIC BASE                 TON      105.000      135.000    14175.00       82.000     8610.00       0.000        0.00 
440.4410.S INCENTIVE IRI RIDE             DOL    29376.000        1.000    29376.00        1.000    29376.00       0.000        0.00 
455.0105   ASPHALTIC MATERIAL PG58-28     TON     1880.000        1.000     1880.00        5.000     9400.00       0.000        0.00 
455.0605   TACK COAT                      GAL     7490.000        2.300    17227.00        2.500    18725.00       0.000        0.00 
460.1101   HMA PAVEMENT TYPE E-1          TON    34150.000       45.600  1557240.00       49.800  1700670.00       0.000        0.00 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL    21860.000        1.000    21860.00        1.000    21860.00       0.000        0.00 
465.0120   ASPH SURFACE DRIVEWAYS & FIELD TON      110.000       95.000    10450.00      126.000    13860.00       0.000        0.00 
465.0125   ASPHALTIC SURFACE TEMPORARY    TON       40.000       82.000     3280.00      119.500     4780.00       0.000        0.00 
465.0475   ASPHALT CTR LINE RMBLE STRP 2- LF     29200.000        0.220     6424.00        0.260     7592.00       0.000        0.00 
504.0500   CONCRETE MASONRY RETAINING WAL CY        21.000      616.000    12936.00      616.000    12936.00       0.000        0.00 
504.0900   CONCRETE MASONRY ENDWALLS      CY        16.000      784.000    12544.00      784.000    12544.00       0.000        0.00 
505.0615   BAR STEEL REINF HS COATED RETA LB      1938.000        0.920     1782.96        0.920     1782.96       0.000        0.00 
513.7050   RAILING STEEL TYPE W (STRUCTUR LS         1.000     5650.000     5650.00     5650.000     5650.00       0.000        0.00 
           01. R-20-45 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY         6.000       29.000      174.00       29.000      174.00       0.000        0.00 
520.0130   CULVERT PIPE CLASS III 30-INCH LF        26.000       69.000     1794.00       48.000     1248.00       0.000        0.00 
520.1030   APRON ENDWALLS FOR CULVERT PIP EACH       2.000      458.000      916.00      365.000      730.00       0.000        0.00 
520.8000   CONCRETE COLLARS FOR PIPE      EACH       3.000      500.000     1500.00       50.000      150.00       0.000        0.00 
521.0721   PIPE ARCH CORRUGATED STEEL 21X LF       116.000       39.000     4524.00       30.500     3538.00       0.000        0.00 
521.0724   PIPE ARCH CORRUGATED STEEL 24X LF        28.000       44.000     1232.00       33.000      924.00       0.000        0.00 
521.1221   APR ENDWLS FOR PIPE ARCH STEEL EACH       8.000      323.000     2584.00      170.000     1360.00       0.000        0.00 
521.1224   APR ENDWLS FOR PIPE ARCH STEEL EACH       2.000      338.000      676.00      180.000      360.00       0.000        0.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
522.0124   CULV PIPE REINF CONCRETE CLASS LF       280.000       51.000    14280.00       62.500    17500.00       0.000        0.00 
522.0136   CULV PIPE REINF CONCRETE CLASS LF        70.000       70.000     4900.00       94.000     6580.00       0.000        0.00 
522.0324   CULV PIPE REINF CONCRETE CLASS LF       294.000       52.000    15288.00       80.000    23520.00       0.000        0.00 
522.1024   APR ENDWLS CULV PIPE REINF CON EACH      20.000      731.000    14620.00      710.000    14200.00       0.000        0.00 
522.1036   APR ENDWLS CULV PIPE REINF CON EACH       2.000      972.000     1944.00     1090.000     2180.00       0.000        0.00 
523.0124   CULV PIPE REINF CONC HOR EL HE LF       104.000       74.000     7696.00      108.000    11232.00       0.000        0.00 
523.0134   CULV PIPE REINF CONC HOR EL HE LF        72.000      102.000     7344.00      188.000    13536.00       0.000        0.00 
523.0419   CP RNF CONC HORZ ELL CL HE-IV  LF       104.000       69.000     7176.00       82.000     8528.00       0.000        0.00 
523.0424   CP RNF CONC HORZ ELL CL HE-IV  LF       166.000       83.000    13778.00      102.000    16932.00       0.000        0.00 
523.0434   CP RNF CONC HORZ ELL CL HE-IV  LF       248.000      118.000    29264.00      135.000    33480.00       0.000        0.00 
523.0519   APR EDWLS CULV REINF CONC HOR  EACH       4.000      859.000     3436.00      885.000     3540.00       0.000        0.00 
523.0524   APR EDWLS CULV REINF CONC HOR  EACH       4.000      964.000     3856.00     1010.000     4040.00       0.000        0.00 
523.0534   APR EDWLS CULV REINF CONC HOR  EACH       2.000     1504.000     3008.00     1950.000     3900.00       0.000        0.00 
606.0200   RIPRAP MEDIUM                  CY        30.000       48.000     1440.00       30.000      900.00       0.000        0.00 
606.0300   RIPRAP HEAVY                   CY        28.000       44.000     1232.00       65.000     1820.00       0.000        0.00 
611.0642   INLET COVERS TYPE MS           EACH       2.000      350.000      700.00      375.000      750.00       0.000        0.00 
611.3902   INLETS MEDIAN 2 GRATE          EACH       1.000     1500.000     1500.00     1600.000     1600.00       0.000        0.00 
612.0206   PIPE UNDERDRAIN UNPERFORATED 6 LF        52.000        6.250      325.00       13.000      676.00       0.000        0.00 
612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF        25.000        8.500      212.50       13.000      325.00       0.000        0.00 
612.0806   APR ENDWLS UNDERDRAIN REINF CO EACH      16.000      169.000     2704.00      158.000     2528.00       0.000        0.00 
614.2300   MGS GUARDRAIL 3                LF        50.000       18.600      930.00       18.600      930.00       0.000        0.00 
614.2500   MGS THRIE BEAM TRANSITION      LF       157.600       58.600     9235.36       58.600     9235.36       0.000        0.00 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       4.000     2389.000     9556.00     2380.000     9520.00       0.000        0.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000        1.000        1.00     1000.000     1000.00       0.000        0.00 
           01. 6090-07-71 
619.1000   MOBILIZATION                   EACH       1.000    75000.000    75000.00    55000.000    55000.00       0.000        0.00 
624.0100   WATER                          MGAL     240.000       38.000     9120.00       50.000    12000.00       0.000        0.00 
625.0500   SALVAGED TOPSOIL               SY     28600.000        1.000    28600.00        0.850    24310.00       0.000        0.00 
627.0200   MULCHING                       SY     26000.000        0.180     4680.00        0.180     4680.00       0.000        0.00 
628.1504   SILT FENCE                     LF      3710.000        1.950     7234.50        1.950     7234.50       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF      1855.000        0.200      371.00        0.200      371.00       0.000        0.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       8.000      250.000     2000.00      250.000     2000.00       0.000        0.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       6.000      100.000      600.00      100.000      600.00       0.000        0.00 
628.2008   EROSION MAT URBAN CLASS I TYPE SY      3200.000        1.250     4000.00        1.250     4000.00       0.000        0.00 
628.7005   INLET PROTECTION TYPE A        EACH       2.000       85.000      170.00       85.000      170.00       0.000        0.00 
628.7010   INLET PROTECTION TYPE B        EACH       1.000       55.000       55.00       55.000       55.00       0.000        0.00 
628.7504   TEMPORARY DITCH CHECKS         LF       750.000        6.600     4950.00        6.600     4950.00       0.000        0.00 
628.7555   CULVERT PIPE CHECKS            EACH     210.000        8.700     1827.00        8.700     1827.00       0.000        0.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
628.7570   ROCK BAGS                      EACH     580.000        8.700     5046.00        8.700     5046.00       0.000        0.00 
629.0210   FERTILIZER TYPE B              CWT       18.000       76.000     1368.00       76.000     1368.00       0.000        0.00 
630.0120   SEEDING MIXTURE NO. 20         LB       770.000        8.850     6814.50        8.850     6814.50       0.000        0.00 
630.0200   SEEDING TEMPORARY              LB       390.000        4.800     1872.00        4.800     1872.00       0.000        0.00 
633.5200   MARKERS CULVERT END            EACH      38.000       38.000     1444.00       38.000     1444.00       0.000        0.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH      56.000       56.800     3180.80       56.800     3180.80       0.000        0.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH      35.000       59.600     2086.00       59.600     2086.00       0.000        0.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF       500.130       15.150     7576.97       15.150     7576.97       0.000        0.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF       103.140       17.600     1815.26       17.600     1815.26       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH     113.000       12.000     1356.00       12.000     1356.00       0.000        0.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH      93.000       15.000     1395.00       15.000     1395.00       0.000        0.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     4000.000     4000.00     5000.000     5000.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    13275.000    13275.00    13275.000    13275.00       0.000        0.00 
           01. 6090-07-71 
643.0300   TRAFFIC CONTROL DRUMS          DAY      825.000        0.250      206.25        0.250      206.25       0.000        0.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     1190.000        0.500      595.00        0.500      595.00       0.000        0.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     2380.000        0.200      476.00        0.200      476.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     3705.000        0.750     2778.75        0.750     2778.75       0.000        0.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY       14.000       75.000     1050.00       75.000     1050.00       0.000        0.00 
643.2000   TRAFFIC CONTROL DETOUR (PROJEC EACH       1.000     6635.000     6635.00     6635.000     6635.00       0.000        0.00 
           01. 6090-07-71 
643.3000   TRAFFIC CONTROL DETOUR SIGNS   DAY     6265.000        0.150      939.75        0.150      939.75       0.000        0.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       100.000        2.900      290.00        3.250      325.00       0.000        0.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF     89750.000        0.220    19745.00        0.220    19745.00       0.000        0.00 
646.0406   PAVEMENT MARKING SAME DAY EPOX LF     23000.000        0.670    15410.00        0.670    15410.00       0.000        0.00 
646.0805.S PAVEMENT MARKING OUTFALL       EACH      17.000       16.000      272.00       16.000      272.00       0.000        0.00 
647.0110   PVT MARKING RAILROAD CROSSINGS EACH       2.000      750.000     1500.00      750.000     1500.00       0.000        0.00 
648.0100   LOCATING NO-PASSING ZONES      MI         7.350      155.000     1139.25      155.000     1139.25       0.000        0.00 
649.0200   TEMP PVT MARKING REFLECTIVE PA LF     42950.000        0.360    15462.00        0.360    15462.00       0.000        0.00 
650.6000   CONSTRUCTION STAKING PIPE CULV EACH      19.000       42.500      807.50       42.500      807.50       0.000        0.00 
650.8000   CONSTRUCTION STAKING RESURFACI LF     38777.000        0.030     1163.31        0.030     1163.31       0.000        0.00 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       50.000       50.00       50.000       50.00       0.000        0.00 
           01. 6090-07-71 
650.9920   CONSTRUCTION STAKING SLOPE STA LF     11443.000        0.270     3089.61        0.270     3089.61       0.000        0.00 
690.0150   SAWING ASPHALT                 LF      3390.000        0.750     2542.50        0.750     2542.50       0.000        0.00 
690.0250   SAWING CONCRETE                LF       645.000        1.300      838.50        1.300      838.50       0.000        0.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     2000.000        5.000    10000.00        5.000    10000.00       0.000        0.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS     1320.000        5.000     6600.00        5.000     6600.00       0.000        0.00 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0060   SPECIAL                        EACH       4.000       50.000      200.00       50.000      200.00       0.000        0.00 
           01. CONSTRUCTION STAKING SUPERELEVATION 
           TRANSITIONS 
SPV.0060   SPECIAL                        EACH       7.000       50.000      350.00       66.000      462.00       0.000        0.00 
           02. CONNECT TO EXISTING PIPE UNDERDRAIN 
SPV.0090   SPECIAL                        LF        12.000       31.500      378.00       40.000      480.00       0.000        0.00 
           01. PIPE UNDERDRAIN HDPE 10-INCH 
SPV.0090   SPECIAL                        LF         6.000       53.000      318.00       60.000      360.00       0.000        0.00 
           02. PIPE UNDERDRAIN HDPE 12-INCH 
SPV.0090   SPECIAL                        LF     38739.000        0.260    10072.14        0.360    13946.04       0.000        0.00 
           03. MILLING AND REMOVING TEMPORARY JOINT 
SPV.0105   SPECIAL                        LS         1.000      400.000      400.00        1.000        1.00       0.000        0.00 
           01. REMOVE CORRUGATED PLASTIC CULVERT 
           AND REMOVE AND REPLACE ENDWALL STA358+00 
 
                                      PROPOSAL TOTAL.......              2514982.51               2785703.64                    0.00 
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               STATE PROJECT(S):  9022-03-71                            LOCATION  OCONTO          COUNTY 
                                                                                  TOWN CHASE, SCHWARTZ RD 
                                                                                  LOCAL ST 
                                                                                  OCONTO COUNTY 
               TYPE OF WORK: STRUCTURES 
 
   BIDDER NO  1:  RADTKE CONTRACTORS INC. 
   BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  3:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  4:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   CLEARING                       STA        6.000      165.000      990.00      100.000      600.00     100.000      600.00 
201.0205   GRUBBING                       STA        6.000      165.000      990.00      100.000      600.00     100.000      600.00 
203.0600.S REM OLD STR OVR WATER MIN DEBR LS         1.000     4565.000     4565.00    27200.000    27200.00   20000.000    20000.00 
           01. 11+00 
205.0100   EXCAVATION COMMON              CY       480.000        7.000     3360.00        8.500     4080.00       8.500     4080.00 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000     6300.000     6300.00     5800.000     5800.00    8000.000     8000.00 
           01. B-42-127 
208.0100   BORROW                         CY      3940.000        7.950    31323.00        6.500    25610.00       6.500    25610.00 
210.0100   BACKFILL STRUCTURE             CY       200.000       21.800     4360.00       18.000     3600.00      18.000     3600.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      500.000      500.00      600.000      600.00     600.000      600.00 
           01. 9022-03-71 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON      110.000       20.000     2200.00       11.000     1210.00      11.000     1210.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON     1210.000        9.600    11616.00       11.500    13915.00      11.500    13915.00 
416.1010   CONCRETE SURFACE DRAINS        CY         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
455.0105   ASPHALTIC MATERIAL PG58-28     TON       21.000      595.000    12495.00      595.000    12495.00     595.000    12495.00 
455.0605   TACK COAT                      GAL       41.000       15.000      615.00        8.100      332.10       8.100      332.10 
460.1100   HMA PAVEMENT TYPE E-0.3        TON      380.000       56.500    21470.00       58.700    22306.00      58.700    22306.00 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL      250.000        1.000      250.00        1.000      250.00       1.000      250.00 
502.0100   CONCRETE MASONRY BRIDGES       CY       161.000      525.000    84525.00      350.000    56350.00     592.000    95312.00 
502.3200   PROTECTIVE SURFACE TREATMENT   SY       346.000        2.990     1034.54        2.900     1003.40       3.000     1038.00 
503.0137   PRESTRESSED GIRDER TYPE I 36W- LF       324.000      167.000    54108.00      210.000    68040.00     220.000    71280.00 
505.0405   BAR STEEL REINFORCEMENT HS BRI LB      3520.000        1.080     3801.60        0.980     3449.60       1.400     4928.00 
505.0605   BAR STEEL REINF HS COATED BRID LB     19420.000        1.060    20585.20        1.000    19420.00       1.400    27188.00 
506.2605   BEARING PADS ELASTOMERIC NON-L EACH       8.000       71.000      568.00      110.000      880.00     115.000      920.00 
506.4000   STEEL DIAPHRAGMS (STRUCTURE)   EACH       3.000      609.000     1827.00      690.000     2070.00     800.000     2400.00 
           01. B-42-127 
513.4060   RAILING TUBULAR TYPE M (STRUCT LS         1.000    39700.000    39700.00    50900.000    50900.00   55000.000    55000.00 
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           01. B-42-127 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY        12.000       37.000      444.00       43.000      516.00      50.000      600.00 
550.1100   PILING STEEL HP 10-INCH X 42 L LF       350.000       34.000    11900.00       38.000    13300.00      38.000    13300.00 
601.0553   CONC CURB/GUTTR 4-IN SLOPED 36 LF       168.000       32.000     5376.00       32.000     5376.00      32.000     5376.00 
606.0200   RIPRAP MEDIUM                  CY         4.000      100.000      400.00       50.000      200.00      50.000      200.00 
606.0300   RIPRAP HEAVY                   CY       245.000       42.500    10412.50       44.000    10780.00      44.000    10780.00 
612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF       130.000        6.000      780.00        6.000      780.00       6.000      780.00 
614.2300   MGS GUARDRAIL 3                LF       100.000       17.000     1700.00       17.000     1700.00      17.000     1700.00 
614.2500   MGS THRIE BEAM TRANSITION      LF       158.000       64.000    10112.00       64.000    10112.00      64.000    10112.00 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       4.000     2600.000    10400.00     2600.000    10400.00    2600.000    10400.00 
619.1000   MOBILIZATION                   EACH       1.000    33350.000    33350.00    19662.680    19662.68   50500.000    50500.00 
624.0100   WATER                          MGAL       7.000       30.000      210.00       85.000      595.00      85.000      595.00 
625.0100   TOPSOIL                        SY      3400.000        2.000     6800.00        2.500     8500.00       2.500     8500.00 
           **P** 
628.1504   SILT FENCE                     LF      1100.000        1.750     1925.00        1.750     1925.00       1.750     1925.00 
628.1520   SILT FENCE MAINTENANCE         LF      2200.000        0.010       22.00        0.010       22.00       0.010       22.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       4.000      450.000     1800.00      450.000     1800.00     450.000     1800.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       2.000        1.000        2.00        1.000        2.00       1.000        2.00 
628.2008   EROSION MAT URBAN CLASS I TYPE SY      2780.000        1.650     4587.00        1.650     4587.00       1.650     4587.00 
628.6005   TURBIDITY BARRIERS             SY       270.000       26.000     7020.00       26.000     7020.00      26.000     7020.00 
628.7504   TEMPORARY DITCH CHECKS         LF        30.000        9.000      270.00        9.000      270.00       9.000      270.00 
629.0210   FERTILIZER TYPE B              CWT        4.000       80.000      320.00       80.000      320.00      80.000      320.00 
630.0120   SEEDING MIXTURE NO. 20         LB       120.000        6.950      834.00        6.950      834.00       6.950      834.00 
           **P** 
630.0160   SEEDING MIXTURE NO. 60         LB        10.000       20.000      200.00       20.000      200.00      20.000      200.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH       4.000       65.000      260.00       65.000      260.00      65.000      260.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        12.000       25.000      300.00       25.000      300.00      25.000      300.00 
638.2602   REMOVING SIGNS TYPE II         EACH       6.000       25.000      150.00       25.000      150.00      25.000      150.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH       5.000       25.000      125.00       25.000      125.00      25.000      125.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     2221.000     2221.00     2900.000     2900.00    1000.000     1000.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     1000.000     1000.00     1200.000     1200.00    1200.000     1200.00 
           01.9022-03-71 
643.0300   TRAFFIC CONTROL DRUMS          DAY      100.000        1.000      100.00        2.000      200.00       2.000      200.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     1540.000        0.500      770.00        0.350      539.00       0.350      539.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     3640.000        0.100      364.00        0.150      546.00       0.150      546.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     1400.000        0.500      700.00        0.350      490.00       0.350      490.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       373.000        3.200     1193.60        3.000     1119.00       3.000     1119.00 
646.0103   PAVEMENT MARKING PAINT 4-INCH  LF      1200.000        1.350     1620.00        1.350     1620.00       1.350     1620.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       520.000        0.360      187.20        0.360      187.20       0.360      187.20 
650.5000   CONSTRUCTION STAKING BASE      LF       520.000        0.420      218.40        0.420      218.40       0.420      218.40 
650.6500   CONSTRUCTION STAKING STRUCTURE LS         1.000      756.000      756.00      765.000      765.00     765.000      765.00 
           01. B-42-127 
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------------------------------------------------------------------------------------------------------------------------------------ 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       25.000       25.00       25.000       25.00      25.000       25.00 
           01. 9022-03-71 
650.9920   CONSTRUCTION STAKING SLOPE STA LF       520.000        0.250      130.00        0.250      130.00       0.250      130.00 
690.0150   SAWING ASPHALT                 LF        44.000        2.500      110.00        2.500      110.00       2.500      110.00 
715.0502   INCENTIVE STRENGTH CONC STRUCT DOL      966.000        1.000      966.00        1.000      966.00       1.000      966.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      150.000        5.000      750.00        5.000      750.00       5.000      750.00 
 
                                      PROPOSAL TOTAL.......               429994.04                434213.38               514187.70 
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   BIDDER NO  1:  RADTKE CONTRACTORS INC. 
   BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  3:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  4:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   CLEARING                       STA        6.000      750.000     4500.00        0.000        0.00       0.000        0.00 
201.0205   GRUBBING                       STA        6.000      750.000     4500.00        0.000        0.00       0.000        0.00 
203.0600.S REM OLD STR OVR WATER MIN DEBR LS         1.000    35000.000    35000.00        0.000        0.00       0.000        0.00 
           01. 11+00 
205.0100   EXCAVATION COMMON              CY       480.000        7.000     3360.00        0.000        0.00       0.000        0.00 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000    22000.000    22000.00        0.000        0.00       0.000        0.00 
           01. B-42-127 
208.0100   BORROW                         CY      3940.000       12.750    50235.00        0.000        0.00       0.000        0.00 
210.0100   BACKFILL STRUCTURE             CY       200.000       22.000     4400.00        0.000        0.00       0.000        0.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 9022-03-71 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON      110.000       14.000     1540.00        0.000        0.00       0.000        0.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON     1210.000       12.500    15125.00        0.000        0.00       0.000        0.00 
416.1010   CONCRETE SURFACE DRAINS        CY         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
455.0105   ASPHALTIC MATERIAL PG58-28     TON       21.000      595.000    12495.00        0.000        0.00       0.000        0.00 
455.0605   TACK COAT                      GAL       41.000        8.100      332.10        0.000        0.00       0.000        0.00 
460.1100   HMA PAVEMENT TYPE E-0.3        TON      380.000       58.700    22306.00        0.000        0.00       0.000        0.00 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL      250.000        1.000      250.00        0.000        0.00       0.000        0.00 
502.0100   CONCRETE MASONRY BRIDGES       CY       161.000      700.000   112700.00        0.000        0.00       0.000        0.00 
502.3200   PROTECTIVE SURFACE TREATMENT   SY       346.000        2.000      692.00        0.000        0.00       0.000        0.00 
503.0137   PRESTRESSED GIRDER TYPE I 36W- LF       324.000      165.000    53460.00        0.000        0.00       0.000        0.00 
505.0405   BAR STEEL REINFORCEMENT HS BRI LB      3520.000        0.800     2816.00        0.000        0.00       0.000        0.00 
505.0605   BAR STEEL REINF HS COATED BRID LB     19420.000        0.850    16507.00        0.000        0.00       0.000        0.00 
506.2605   BEARING PADS ELASTOMERIC NON-L EACH       8.000      150.000     1200.00        0.000        0.00       0.000        0.00 
506.4000   STEEL DIAPHRAGMS (STRUCTURE)   EACH       3.000      600.000     1800.00        0.000        0.00       0.000        0.00 
           01. B-42-127 
513.4060   RAILING TUBULAR TYPE M (STRUCT LS         1.000    35000.000    35000.00        0.000        0.00       0.000        0.00 
           01. B-42-127 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY        12.000       25.000      300.00        0.000        0.00       0.000        0.00 
550.1100   PILING STEEL HP 10-INCH X 42 L LF       350.000       45.000    15750.00        0.000        0.00       0.000        0.00 
601.0553   CONC CURB/GUTTR 4-IN SLOPED 36 LF       168.000       32.000     5376.00        0.000        0.00       0.000        0.00 
606.0200   RIPRAP MEDIUM                  CY         4.000       75.000      300.00        0.000        0.00       0.000        0.00 
606.0300   RIPRAP HEAVY                   CY       245.000       40.000     9800.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF       130.000        8.000     1040.00        0.000        0.00       0.000        0.00 
614.2300   MGS GUARDRAIL 3                LF       100.000       17.000     1700.00        0.000        0.00       0.000        0.00 
614.2500   MGS THRIE BEAM TRANSITION      LF       158.000       62.000     9796.00        0.000        0.00       0.000        0.00 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       4.000     2450.000     9800.00        0.000        0.00       0.000        0.00 
619.1000   MOBILIZATION                   EACH       1.000    66200.000    66200.00        0.000        0.00       0.000        0.00 
624.0100   WATER                          MGAL       7.000       40.000      280.00        0.000        0.00       0.000        0.00 
625.0100   TOPSOIL                        SY      3400.000        3.500    11900.00        0.000        0.00       0.000        0.00 
           **P** 
628.1504   SILT FENCE                     LF      1100.000        2.000     2200.00        0.000        0.00       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF      2200.000        0.250      550.00        0.000        0.00       0.000        0.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       4.000        1.000        4.00        0.000        0.00       0.000        0.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       2.000        1.000        2.00        0.000        0.00       0.000        0.00 
628.2008   EROSION MAT URBAN CLASS I TYPE SY      2780.000        2.220     6171.60        0.000        0.00       0.000        0.00 
628.6005   TURBIDITY BARRIERS             SY       270.000       30.000     8100.00        0.000        0.00       0.000        0.00 
628.7504   TEMPORARY DITCH CHECKS         LF        30.000       10.000      300.00        0.000        0.00       0.000        0.00 
629.0210   FERTILIZER TYPE B              CWT        4.000       55.000      220.00        0.000        0.00       0.000        0.00 
630.0120   SEEDING MIXTURE NO. 20         LB       120.000        5.250      630.00        0.000        0.00       0.000        0.00 
           **P** 
630.0160   SEEDING MIXTURE NO. 60         LB        10.000       15.000      150.00        0.000        0.00       0.000        0.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH       4.000       75.000      300.00        0.000        0.00       0.000        0.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        12.000       25.000      300.00        0.000        0.00       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH       6.000       25.000      150.00        0.000        0.00       0.000        0.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH       5.000       25.000      125.00        0.000        0.00       0.000        0.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     1600.000     1600.00        0.000        0.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
           01.9022-03-71 
643.0300   TRAFFIC CONTROL DRUMS          DAY      100.000        2.000      200.00        0.000        0.00       0.000        0.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     1540.000        0.350      539.00        0.000        0.00       0.000        0.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     3640.000        0.150      546.00        0.000        0.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     1400.000        0.350      490.00        0.000        0.00       0.000        0.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       373.000        2.500      932.50        0.000        0.00       0.000        0.00 
646.0103   PAVEMENT MARKING PAINT 4-INCH  LF      1200.000        1.350     1620.00        0.000        0.00       0.000        0.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       520.000        0.360      187.20        0.000        0.00       0.000        0.00 
650.5000   CONSTRUCTION STAKING BASE      LF       520.000        0.420      218.40        0.000        0.00       0.000        0.00 
650.6500   CONSTRUCTION STAKING STRUCTURE LS         1.000      765.000      765.00        0.000        0.00       0.000        0.00 
           01. B-42-127 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       25.000       25.00        0.000        0.00       0.000        0.00 
           01. 9022-03-71 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513033 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.9920   CONSTRUCTION STAKING SLOPE STA LF       520.000        0.250      130.00        0.000        0.00       0.000        0.00 
690.0150   SAWING ASPHALT                 LF        44.000        2.500      110.00        0.000        0.00       0.000        0.00 
715.0502   INCENTIVE STRENGTH CONC STRUCT DOL      966.000        1.000      966.00        0.000        0.00       0.000        0.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS      300.000        5.000     1500.00        0.000        0.00       0.000        0.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      150.000        5.000      750.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               564441.80                     0.00                    0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513034 
 
               STATE PROJECT(S):  9190-18-71                            LOCATION  OCONTO          COUNTY 
                                                                                  PULASKI - GILLETT 
                                                                                  STH 32 
                                                                                  OCONTO COUNTY 
               TYPE OF WORK: STRUCTURES 
 
   BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  3:  ZENITH TECH., INC. - WAUKESHA 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   CLEARING                       STA        9.000      350.000     3150.00      350.000     3150.00     350.000     3150.00 
201.0205   GRUBBING                       STA        9.000      350.000     3150.00      350.000     3150.00     350.000     3150.00 
203.0100   REMOVING SMALL PIPE CULVERTS   EACH       2.000      200.000      400.00      200.000      400.00     200.000      400.00 
203.0500.S REM OLD STRUCT OVER WATERWAY ( LS         1.000    81900.000    81900.00    95000.000    95000.00  175000.000   175000.00 
           01. 753+74 
204.0165   REMOVING GUARDRAIL             LF       616.000        1.500      924.00        1.500      924.00       1.500      924.00 
204.0170   REMOVING FENCE                 LF       115.000        2.000      230.00        2.000      230.00       2.000      230.00 
205.0100   EXCAVATION COMMON              CY      1204.000        9.000    10836.00        9.000    10836.00       9.000    10836.00 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000    53300.000    53300.00    25000.000    25000.00   97500.000    97500.00 
           01. B-42-126 
206.5000   COFFERDAMS (STRUCTURE)         LS         1.000    51700.000    51700.00     5000.000     5000.00   75000.000    75000.00 
           01. B-42-126 
208.0100   BORROW                         CY      2669.000       14.000    37366.00       14.000    37366.00      14.000    37366.00 
210.0100   BACKFILL STRUCTURE             CY       330.000       20.000     6600.00       22.000     7260.00      45.000    14850.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      500.000      500.00      500.000      500.00     750.000      750.00 
           01. 9190-18-71 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON      236.000       15.000     3540.00       15.000     3540.00      15.000     3540.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON     2650.000       13.000    34450.00       13.000    34450.00      13.000    34450.00 
415.0410   CONCRETE PAVEMENT APPROACH SLA SY       203.000      125.000    25375.00      120.000    24360.00     120.000    24360.00 
455.0105   ASPHALTIC MATERIAL PG58-28     TON       48.000      595.000    28560.00      595.000    28560.00     595.000    28560.00 
455.0605   TACK COAT                      GAL       60.000        8.100      486.00        8.100      486.00       8.100      486.00 
460.1101   HMA PAVEMENT TYPE E-1          TON      870.000       55.400    48198.00       55.400    48198.00      55.400    48198.00 
465.0120   ASPH SURFACE DRIVEWAYS & FIELD TON       25.000      148.400     3710.00      148.400     3710.00     148.400     3710.00 
502.0100   CONCRETE MASONRY BRIDGES       CY       537.000      360.000   193320.00      750.000   402750.00     875.000   469875.00 
502.3200   PROTECTIVE SURFACE TREATMENT   SY      1066.000        2.900     3091.40        2.000     2132.00       3.010     3208.66 
503.0137   PRESTRESSED GIRDER TYPE I 36W- LF      1378.000      180.000   248040.00      185.000   254930.00     185.000   254930.00 
505.0405   BAR STEEL REINFORCEMENT HS BRI LB     10620.000        0.920     9770.40        1.000    10620.00       1.000    10620.00 
505.0605   BAR STEEL REINF HS COATED BRID LB     72020.000        0.990    71299.80        1.050    75621.00       1.100    79222.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513034 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
506.2605   BEARING PADS ELASTOMERIC NON-L EACH      28.000       79.000     2212.00      100.000     2800.00     125.000     3500.00 
506.4000   STEEL DIAPHRAGMS (STRUCTURE)   EACH      24.000      530.000    12720.00      550.000    13200.00     750.000    18000.00 
           01. B-42-126 
509.5100.S POLYMER OVERLAY                SY       885.000       35.800    31683.00       32.000    28320.00      35.800    31683.00 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY        28.000       47.000     1316.00       25.000      700.00      30.000      840.00 
521.0118   CULVERT PIPE CORRUGATED STEEL  LF       122.000       42.000     5124.00       42.000     5124.00      42.000     5124.00 
521.1018   APR ENDWLS FOR CULVERT PIPE ST EACH       4.000      200.000      800.00      200.000      800.00     200.000      800.00 
550.2126   PILING CIP CONCRETE 12 3/4 X 0 LF      4125.000       51.000   210375.00       42.000   173250.00      62.500   257812.50 
606.0300   RIPRAP HEAVY                   CY       470.000       48.000    22560.00       45.000    21150.00      49.000    23030.00 
612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF       160.000        4.300      688.00        8.000     1280.00       8.000     1280.00 
614.0150   ANCHOR ASSEMBLIES STL PLATE BE EACH       4.000      140.000      560.00      100.000      400.00     200.000      800.00 
614.0200   STEEL THRIE BEAM STRUCTURE APP LF        20.000       50.000     1000.00       50.000     1000.00      50.000     1000.00 
614.0305   STEEL PLATE BEAM GUARD CLASS A LF       113.000       16.000     1808.00       16.000     1808.00      16.000     1808.00 
614.0345   STEEL PLATE BEAM GUARD SHORT R LF        63.000       20.000     1260.00       20.000     1260.00      20.000     1260.00 
614.0370   STL PLT BEAM GD ENERGY ABSORB  EACH       1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
614.0390   STEEL PLATE BEAM GUARD SHRT RA EACH       2.000     2200.000     4400.00     2200.000     4400.00    2200.000     4400.00 
614.2300   MGS GUARDRAIL 3                LF       125.000       17.000     2125.00       17.000     2125.00      17.000     2125.00 
614.2500   MGS THRIE BEAM TRANSITION      LF       120.000       62.000     7440.00       62.000     7440.00      62.000     7440.00 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       3.000     2400.000     7200.00     2400.000     7200.00    2400.000     7200.00 
616.0100   FENCE WOVEN WIRE (HEIGHT)      LF       115.000        7.000      805.00        7.000      805.00      12.000     1380.00 
           01. 4-FT 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000        1.000        1.00        1.000        1.00     100.000      100.00 
           01. 9190-18-71 
619.1000   MOBILIZATION                   EACH       1.000    59188.250    59188.25   145065.000   145065.00  290000.000   290000.00 
624.0100   WATER                          MGAL      40.000       40.000     1600.00       40.000     1600.00      40.000     1600.00 
625.0500   SALVAGED TOPSOIL               SY      5250.000        2.250    11812.50        2.250    11812.50       2.250    11812.50 
628.1504   SILT FENCE                     LF      1700.000        2.000     3400.00        2.000     3400.00       2.000     3400.00 
628.1520   SILT FENCE MAINTENANCE         LF      3300.000        0.250      825.00        0.250      825.00       0.010       33.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       5.000        1.000        5.00        1.000        5.00     150.000      750.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       3.000        1.000        3.00        1.000        3.00     100.000      300.00 
628.2023   EROSION MAT CLASS II TYPE B    SY      5250.000        1.980    10395.00        1.980    10395.00       1.750     9187.50 
628.6005   TURBIDITY BARRIERS             SY       560.000       30.000    16800.00       30.000    16800.00      32.000    17920.00 
628.7504   TEMPORARY DITCH CHECKS         LF        88.000       10.000      880.00       10.000      880.00       7.500      660.00 
628.7555   CULVERT PIPE CHECKS            EACH       2.000       75.000      150.00       75.000      150.00      55.000      110.00 
628.7570   ROCK BAGS                      EACH     120.000        8.000      960.00        8.000      960.00       9.000     1080.00 
629.0210   FERTILIZER TYPE B              CWT        3.000       55.000      165.00       55.000      165.00      55.000      165.00 
630.0120   SEEDING MIXTURE NO. 20         LB       140.000        5.500      770.00        5.500      770.00       5.150      721.00 
630.0200   SEEDING TEMPORARY              LB       140.000        2.000      280.00        2.000      280.00       2.100      294.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH       2.000       75.000      150.00       75.000      150.00      60.000      120.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF        13.000       25.000      325.00       25.000      325.00      25.000      325.00 
638.2602   REMOVING SIGNS TYPE II         EACH      10.000       25.000      250.00       25.000      250.00      25.000      250.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH       8.000       25.000      200.00       25.000      200.00      25.000      200.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     3600.000     3600.00     2900.000     2900.00    2000.000     2000.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     1800.000     1800.00     1800.000     1800.00    1800.000     1800.00 
           01. 9190-18-71 
643.0300   TRAFFIC CONTROL DRUMS          DAY      824.000        0.500      412.00        0.500      412.00       0.500      412.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     1957.000        0.350      684.95        0.350      684.95       0.350      684.95 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     2472.000        0.100      247.20        0.100      247.20       0.100      247.20 
643.0900   TRAFFIC CONTROL SIGNS          DAY      309.000        1.000      309.00        1.000      309.00       1.000      309.00 
643.0920   TRAFFIC CONTROL COVERING SIGNS EACH       5.000      500.000     2500.00      500.000     2500.00     500.000     2500.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY       14.000      175.000     2450.00      175.000     2450.00     175.000     2450.00 
643.2000   TRAFFIC CONTROL DETOUR (PROJEC EACH       1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 
           01. 9190-18-71 
643.3000   TRAFFIC CONTROL DETOUR SIGNS   DAY    10918.000        0.190     2074.42        0.190     2074.42       0.190     2074.42 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       695.000        3.600     2502.00        2.200     1529.00       4.500     3127.50 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF      3368.000        0.770     2593.36        0.770     2593.36       0.770     2593.36 
648.0100   LOCATING NO-PASSING ZONES      MI         0.350     3000.000     1050.00     3000.000     1050.00    3000.000     1050.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       618.000        0.420      259.56        0.420      259.56       0.420      259.56 
650.5000   CONSTRUCTION STAKING BASE      LF       618.000        0.480      296.64        0.480      296.64       0.480      296.64 
650.6500   CONSTRUCTION STAKING STRUCTURE LS         1.000     1185.000     1185.00     1185.000     1185.00    1185.000     1185.00 
           01. B-42-126 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       25.000       25.00       25.000       25.00      25.000       25.00 
           01. 9190-18-71 
650.9920   CONSTRUCTION STAKING SLOPE STA LF       618.000        0.340      210.12        0.340      210.12       0.340      210.12 
690.0150   SAWING ASPHALT                 LF        84.000        2.500      210.00        2.500      210.00       2.500      210.00 
715.0502   INCENTIVE STRENGTH CONC STRUCT DOL     3222.000        1.000     3222.00        1.000     3222.00       1.000     3222.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0045   SPECIAL                        DAY     2000.000        2.750     5500.00        0.500     1000.00       5.000    10000.00 
           01. WATERWAY BUOYS 
204.0110   REMOVING ASPHALTIC SURFACE     SY      2082.000        4.000     8328.00        4.000     8328.00       2.500     5205.00 
 
                                      PROPOSAL TOTAL.......              1394091.60               1591057.75              2141187.91 
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   CERTIFIED BY- 
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  PROPOSAL: 20140513035 
 
               STATE PROJECT(S):  9202-08-80                            LOCATION  BROWN           COUNTY 
                                                                                  DEPERE - SUAMICO 
                                                                                  STH 29 
                                                                                  BROWN COUNTY 
               TYPE OF WORK: GENERAL CONSTR - NO DOMINATE WORK TYPE 
 
   BIDDER NO  1:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  2:  RC EXCAVATING, INC. 
   BIDDER NO  3:  PETERS CONCRETE COMPANY 
   BIDDER NO  4:  RELYCO, INC. 
   BIDDER NO  5:  MICHELS CORPORATION 
   BIDDER NO  6:  MUSSON BROS., INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
108.4400   CPM PROGRESS SCHEDULE          EACH       1.000     1000.000     1000.00     5000.000     5000.00    2000.000     2000.00 
201.0105   CLEARING                       STA        9.000      500.000     4500.00      100.000      900.00      85.000      765.00 
201.0205   GRUBBING                       STA        9.000      500.000     4500.00      150.000     1350.00      85.000      765.00 
203.0100   REMOVING SMALL PIPE CULVERTS   EACH       2.000      200.000      400.00      250.000      500.00     100.000      200.00 
204.0100   REMOVING PAVEMENT              SY       140.000        6.000      840.00        7.300     1022.00       4.000      560.00 
204.0110   REMOVING ASPHALTIC SURFACE     SY       606.000        3.000     1818.00        3.100     1878.60       2.000     1212.00 
204.0120   REMOVING ASPHALTIC SURFACE MIL SY       557.000        7.700     4288.90       12.000     6684.00       7.700     4288.90 
204.0150   REMOVING CURB & GUTTER         LF      3783.000        2.000     7566.00        2.300     8700.90       1.750     6620.25 
204.0155   REMOVING CONCRETE SIDEWALK     SY       359.000        5.000     1795.00        3.900     1400.10       4.000     1436.00 
204.0195   REMOVING CONCRETE BASES        EACH      10.000       90.000      900.00      100.000     1000.00     200.000     2000.00 
204.0210   REMOVING MANHOLES              EACH       4.000      350.000     1400.00      325.000     1300.00     300.000     1200.00 
204.0220   REMOVING INLETS                EACH      16.000      300.000     4800.00      150.000     2400.00     200.000     3200.00 
204.0245   REMOVING STORM SEWER (SIZE)    LF       645.000       12.000     7740.00        4.500     2902.50       9.000     5805.00 
           001. 12-INCH - 18-INCH 
204.0245   REMOVING STORM SEWER (SIZE)    LF        62.000       18.000     1116.00        8.000      496.00      20.000     1240.00 
           002. 21-INCH - 30-INCH 
204.0291.S ABANDONING SEWER               CY       327.000      150.000    49050.00       82.000    26814.00       0.100       32.70 
205.0100   EXCAVATION COMMON              CY      8030.000        8.210    65926.30       10.100    81103.00       9.570    76847.10 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     2000.000     2000.00     1500.000     1500.00    1000.000     1000.00 
           001. 9202-08-80 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON      166.000       18.000     2988.00       18.600     3087.60      14.000     2324.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON     5709.000        8.440    48183.96       12.000    68508.00      10.150    57946.35 
311.0110   BREAKER RUN                    TON     4957.000        8.260    40944.82       10.700    53039.90       9.300    46100.10 
405.0100   COLORING CONCRETE RED          CY       148.000       48.000     7104.00       60.500     8954.00      37.170     5501.16 
415.0080   CONCRETE PAVEMENT 8-INCH       SY      1359.000       38.110    51791.49       33.500    45526.50      37.220    50581.98 
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415.0090   CONCRETE PAVEMENT 9-INCH       SY      6669.000       39.450   263092.05       33.750   225078.75      39.120   260891.28 
415.0210   CONCRETE PAVEMENT GAPS         EACH       3.000     1000.000     3000.00      600.000     1800.00     750.000     2250.00 
415.1090   CONCRETE PAVEMENT HES 9-INCH   SY       201.000       47.000     9447.00       46.500     9346.50      44.000     8844.00 
416.0160   CONCRETE DRIVEWAY 6-INCH       SY        73.000       35.750     2609.75       35.000     2555.00      34.760     2537.48 
416.0512   CONC ROUNDABOUT TRUCK APRON 12 SY       444.000       46.000    20424.00       46.500    20646.00      41.180    18283.92 
416.0620   DRILLED DOWEL BARS             EACH      32.000       14.000      448.00       10.000      320.00      10.000      320.00 
455.0105   ASPHALTIC MATERIAL PG58-28     TON       15.000      595.000     8925.00      606.000     9090.00     595.000     8925.00 
455.0605   TACK COAT                      GAL       65.000        5.300      344.50       30.300     1969.50       5.300      344.50 
460.1101   HMA PAVEMENT TYPE E-1          TON      266.000       93.900    24977.40       73.750    19617.50      78.600    20907.60 
460.1103   HMA PAVEMENT TYPE E-3          TON       68.000       99.800     6786.40      130.500     8874.00      99.800     6786.40 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL      214.000        1.000      214.00        1.000      214.00       1.000      214.00 
465.0105   ASPHALTIC SURFACE              TON      222.000      148.300    32922.60       90.500    20091.00     148.300    32922.60 
465.0120   ASPH SURFACE DRIVEWAYS & FIELD TON       23.000      255.500     5876.50      172.000     3956.00     155.500     3576.50 
465.0125   ASPHALTIC SURFACE TEMPORARY    TON      297.000      114.200    33917.40      108.100    32105.70     114.200    33917.40 
465.0315   ASPHALTIC FLUMES               SY         9.000       48.200      433.80       60.600      545.40      48.200      433.80 
520.8000   CONCRETE COLLARS FOR PIPE      EACH       5.000      325.000     1625.00      500.000     2500.00     450.000     2250.00 
522.1015   APR ENDWLS CULV PIPE REINF CON EACH       1.000      755.000      755.00      750.000      750.00     810.000      810.00 
522.1018   APR ENDWLS CULV PIPE REINF CON EACH       1.000      785.000      785.00      800.000      800.00     897.000      897.00 
601.0405   CONCRETE CURB & GUTTER 18-INCH LF       289.000       13.000     3757.00       13.100     3785.90      14.280     4126.92 
601.0409   CONCRETE CURB & GUTTER 30-INCH LF      4627.000       10.950    50665.65       11.000    50897.00      11.210    51868.67 
601.0411   CONCRETE CURB & GUTTER 30-INCH LF       467.000       10.950     5113.65       11.000     5137.00      11.210     5235.07 
601.0580   CONC C & G 4-IN SLOPED 36-IN T LF       377.000       12.600     4750.20       12.750     4806.75      15.470     5832.19 
601.0600   CONCRETE CURB PEDESTRIAN       LF       220.000       15.000     3300.00       15.250     3355.00      31.940     7026.80 
602.0410   CONCRETE SIDEWALK 5-INCH       SF      4594.000        3.410    15665.54        3.350    15389.90       3.130    14379.22 
602.0505   CURB RAMP DETECTABLE WARNNG FI SF       168.000       28.000     4704.00       29.000     4872.00      35.000     5880.00 
606.0200   RIPRAP MEDIUM                  CY         5.000       75.000      375.00      100.000      500.00      75.000      375.00 
608.0312   ST SEWER PIPE REINF CONC CLASS LF       174.000       45.000     7830.00       52.000     9048.00      48.500     8439.00 
608.0315   ST SEWER PIPE REINF CONC CLASS LF       642.000       48.000    30816.00       54.000    34668.00      49.500    31779.00 
608.0318   ST SEWER PIPE REINF CONC CLASS LF       152.000       62.000     9424.00       60.000     9120.00      54.000     8208.00 
608.0324   ST SEWER PIPE REINF CONC CLASS LF       352.000       68.000    23936.00       68.000    23936.00      65.250    22968.00 
608.0415   ST SEWER PIPE REINF CONC CLASS LF       148.000       50.000     7400.00       55.000     8140.00      53.000     7844.00 
608.0418   ST SEWER PIPE REINF CONC CLASS LF        78.000       62.000     4836.00       65.000     5070.00      57.500     4485.00 
611.0420   RECONSTRUCTING MANHOLES        EACH       3.000      870.000     2610.00      800.000     2400.00    1200.000     3600.00 
611.0430   RECONSTRUCTING INLETS          EACH       4.000      650.000     2600.00      500.000     2000.00     600.000     2400.00 
611.0530   MANHOLE COVERS TYPE J          EACH       3.000      340.000     1020.00      350.000     1050.00     450.000     1350.00 
611.0624   INLET COVERS TYPE H            EACH      35.000      470.000    16450.00      450.000    15750.00     457.000    15995.00 
611.0639   INLET COVERS TYPE H-S          EACH       7.000      470.000     3290.00      450.000     3150.00     575.000     4025.00 
611.0642   INLET COVERS TYPE MS           EACH       3.000      320.000      960.00      350.000     1050.00     428.000     1284.00 
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611.2004   MANHOLES 4-FT DIAMETER         EACH      16.000     1680.000    26880.00     1525.000    24400.00    1500.000    24000.00 
611.2005   MANHOLES 5-FT DIAMETER         EACH       2.000     2755.000     5510.00     2325.000     4650.00    1800.000     3600.00 
611.3230   INLETS 2X3-FT                  EACH      19.000     1370.000    26030.00     1050.000    19950.00    1350.000    25650.00 
611.3901   INLETS MEDIAN 1 GRATE          EACH       1.000     1800.000     1800.00     1475.000     1475.00    1400.000     1400.00 
611.3902   INLETS MEDIAN 2 GRATE          EACH       1.000     2280.000     2280.00     1750.000     1750.00    1550.000     1550.00 
611.8120.S COVER PLATES TEMPORARY         EACH       6.000      200.000     1200.00       75.000      450.00     200.000     1200.00 
614.0115   ANCHORAGES STL PLT BEAM GUARD  EACH       1.000      750.000      750.00     1000.000     1000.00     900.000      900.00 
614.0250   STEEL THRIE BEAM STRUCT APPROA LF        42.000       30.000     1260.00       55.000     2310.00      45.000     1890.00 
614.0305   STEEL PLATE BEAM GUARD CLASS A LF        56.000       20.000     1120.00       20.000     1120.00      16.000      896.00 
614.0380   STL PLT BEAM GD ENGY ABS TERMI EACH       2.000     1800.000     3600.00     2500.000     5000.00    2400.000     4800.00 
614.0920   SALVAGED RAIL                  LF       180.000        2.500      450.00        3.000      540.00       2.250      405.00 
614.2300   MGS GUARDRAIL 3                LF       112.000       17.500     1960.00       20.000     2240.00      18.000     2016.00 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       1.000     2500.000     2500.00     2525.000     2525.00    2500.000     2500.00 
614.2620   MGS GUARDRAIL TERMINAL TYPE 2  EACH       1.000     1000.000     1000.00     1000.000     1000.00     900.000      900.00 
616.0700.S FENCE SAFETY                   LF      1250.000        2.250     2812.50        2.300     2875.00       2.250     2812.50 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000        1.000        1.00     1000.000     1000.00       1.000        1.00 
           001. 9202-08-80 
619.1000   MOBILIZATION                   EACH       1.000   126600.000   126600.00   125000.000   125000.00  193500.000   193500.00 
620.0300   CONCRETE MEDIAN SLOPED NOSE    SF       312.000        6.000     1872.00        6.100     1903.20       5.170     1613.04 
624.0100   WATER                          MGAL      25.000       20.000      500.00       30.000      750.00      35.000      875.00 
625.0100   TOPSOIL                        SY      7843.000        3.000    23529.00        3.000    23529.00       4.550    35685.65 
627.0200   MULCHING                       SY      8193.000        0.150     1228.95        0.150     1228.95       0.150     1228.95 
628.1504   SILT FENCE                     LF      1023.000        1.900     1943.70        2.000     2046.00       1.900     1943.70 
628.1520   SILT FENCE MAINTENANCE         LF      1023.000        0.050       51.15        0.010       10.23       0.050       51.15 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH      10.000       75.000      750.00       76.000      760.00      75.000      750.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       5.000       50.000      250.00       50.500      252.50      50.000      250.00 
628.2008   EROSION MAT URBAN CLASS I TYPE SY      1463.000        1.400     2048.20        1.400     2048.20       1.400     2048.20 
628.7005   INLET PROTECTION TYPE A        EACH      13.000       95.000     1235.00       96.000     1248.00      95.000     1235.00 
628.7010   INLET PROTECTION TYPE B        EACH      27.000       38.000     1026.00       38.400     1036.80      38.000     1026.00 
628.7020   INLET PROTECTION TYPE D        EACH      21.000       90.000     1890.00       91.000     1911.00      90.000     1890.00 
628.7555   CULVERT PIPE CHECKS            EACH      10.000       35.000      350.00       35.500      355.00      35.000      350.00 
629.0205   FERTILIZER TYPE A              CWT        5.500       55.000      302.50       55.600      305.80      55.000      302.50 
630.0140   SEEDING MIXTURE NO. 40         LB       207.000        5.710     1181.97        5.800     1200.60       5.710     1181.97 
631.1100   SOD EROSION CONTROL            SY         5.000        4.000       20.00        4.050       20.25       4.000       20.00 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       2.000      435.000      870.00      440.000      880.00     435.000      870.00 
           01. HACKBERRY, COMMON 'PRAIRIE PRIDE', 
           B&B, 2.5-INCH CAL. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       3.000      435.000     1305.00      440.000     1320.00     435.000     1305.00 
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           02. HONEYLOCUST, THORNLESS 'IMPERIAL', 
           B&B, 2.5-INCH CAL. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       3.000      435.000     1305.00      440.000     1320.00     435.000     1305.00 
           03. MAPLE, FREEMAN 'SIENNA GLEN', B&B, 
           2-INCH CAL. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       5.000      263.000     1315.00      265.000     1325.00     263.000     1315.00 
           04. CRABAPPLE, 'DONALD WYMAN', B&B, 
           2-INCH CAL. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       3.000      175.000      525.00      177.000      531.00     175.000      525.00 
           05. CRABAPPLE, 'DONALD WYMAN', B&B, 
           8-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       3.000      350.000     1050.00      355.000     1065.00     350.000     1050.00 
           06. CRABAPPLE, 'PINK SPIRES' (SHRUB FORM 
           TREE), B&B 8-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       5.000      350.000     1750.00      355.000     1775.00     350.000     1750.00 
           07. CRABAPPLE, 'RED JEWEL', B&B, 2-INCH 
           CAL. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       2.000      250.000      500.00      255.000      510.00     250.000      500.00 
           08. CRABAPPLE, 'RED JEWEL' (SHRUB FORM 
           TREE), B&B, 8-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       3.000      300.000      900.00      305.000      915.00     300.000      900.00 
           09. DOGWOOD, CORNELIAN CHERRY 'GOLDEN 
           GLORY' (SHRUB FORM TREE), B&B, 6-FT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       2.000      435.000      870.00      440.000      880.00     435.000      870.00 
           10. HAWTHORN, 'WINTER KING', B&B, 2-INCH 
           CAL. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       4.000      435.000     1740.00      440.000     1760.00     435.000     1740.00 
           11. HAWTHRON, 'WINTER KING' (SHRUB FORM 
           TREE), B&B, 8-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       4.000      435.000     1740.00      440.000     1760.00     435.000     1740.00 
           12. JAPANESE TREE LILAC, 'IVORY SILK' 
           B&B, 2-INCH CAL. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       3.000      435.000     1305.00      440.000     1320.00     435.000     1305.00 
           13. JAPANESE TREE LILAC, 'IVORY SILK' 
           (SHRUB FORM TREE), B&B, 8-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       6.000      375.000     2250.00      380.000     2280.00     375.000     2250.00 
           14. MAPLE, TATARIAN, B&B, 2-INCH CAL. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       4.000      375.000     1500.00      380.000     1520.00     375.000     1500.00 
           15. MAPLE, TATARIAN (SHRUB FORM TREE), 
           B&B, 8-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH      12.000      435.000     5220.00      440.000     5280.00     435.000     5220.00 
           16. PEAR, CALLERY 'CLEVELAND SELECT', 
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           B&B, 2-INCH CAL. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH      14.000      150.000     2100.00      152.000     2128.00     150.000     2100.00 
           17. VIBURNUM, BLACKHAW 'FOREST ROUGE' 
           (SHRUB FORM TREE), B&B, 6-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       6.000      150.000      900.00      152.000      912.00     150.000      900.00 
           18. ARBORVITAE, AMERICAN 'EMERALD 
           GREEN', B&B, 5-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH      17.000      175.000     2975.00      177.000     3009.00     175.000     2975.00 
           19. ARBORVITAE, AMERICAN 'TECHNY', B&B, 
           5-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH      16.000      150.000     2400.00      152.000     2432.00     150.000     2400.00 
           20. JUNIPER, 'IOWA', B&B, 3-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH      37.000      175.000     6475.00      177.000     6549.00     175.000     6475.00 
           21. JUNIPER, 'IOWA', B&B, 5-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH      13.000      550.000     7150.00      555.000     7215.00     550.000     7150.00 
           22. SPRUCE, BLACK HILL, B&B, 8-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       3.000      425.000     1275.00      430.000     1290.00     425.000     1275.00 
           23. SPRUCE, SERBIAN, B&B, 5-FOOT HT. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH      22.000       50.000     1100.00       50.500     1111.00      50.000     1100.00 
           01. PFITZER JUNIPER, KALLAY'S COMPACT, 
           CONTAINER, 2-FOOT SP. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH       2.000       45.000       90.00       45.500       91.00      45.000       90.00 
           02. HYDRANGEA, PANICLED 'LIMELIGHT', 
           CONTAINER, 3-FOOT HT. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH       6.000       45.000      270.00       45.500      273.00      45.000      270.00 
           03. NINEBARK, 'DIABLO', CONTAINER, 
           3-FOOT HT. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH      15.000       45.000      675.00       45.500      682.50      45.000      675.00 
           04. NINEBARK, 'SUMMER WINE', CONTAINER, 
           3-FOOT HT. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH      24.000       45.000     1080.00       45.500     1092.00      45.000     1080.00 
           05. ROSE, 'DWARF PAVEMENT', CONTAINER, 
           18-INCH HT. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH       3.000       60.000      180.00       61.000      183.00      60.000      180.00 
           06. SMOKEBUSH, PURPLE 'ROYAL PURPLE', 
           CONTAINER, 4-FOOT HT. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH      48.000       40.000     1920.00       40.500     1944.00      40.000     1920.00 
           07. SPIREA, 'GOLDFLAME', CONTAINER, 
           18-INCH HT. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH      13.000       45.000      585.00       45.500      591.50      45.000      585.00 
           08. SPIREA, 'TOR', CONTAINER, 18-INCH 
           HT. 
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632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH      36.000       45.000     1620.00       45.500     1638.00      45.000     1620.00 
           09. SUMAC, 'GRO-LOW' FRAGANT, CONTAINER, 
           24-INCH SP. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH       5.000       45.000      225.00       45.500      227.50      45.000      225.00 
           10. SUMAC, STAGHORN 'TIGER EYES', 
           CONTAINER, 2-FOOT HT. 
632.9101   LANDSCAPE PLANTING SURV & CARE EACH      26.000      875.000    22750.00      885.000    23010.00     875.000    22750.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH      28.000       55.000     1540.00       55.500     1554.00      55.000     1540.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH      14.000       60.000      840.00       61.000      854.00      60.000      840.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF       327.300       13.910     4552.74       14.000     4582.20      13.910     4552.74 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        52.500       16.980      891.45       17.250      905.63      16.980      891.45 
638.2602   REMOVING SIGNS TYPE II         EACH      23.000       20.000      460.00       20.250      465.75      20.000      460.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH      17.000       20.000      340.00       20.250      344.25      20.000      340.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    14960.000    14960.00    15110.000    15110.00   14960.000    14960.00 
           001. 9202-08-80 
643.0300   TRAFFIC CONTROL DRUMS          DAY    12272.000        0.700     8590.40        0.710     8713.12       0.700     8590.40 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     2092.000        1.000     2092.00        1.010     2112.92       1.000     2092.00 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY     4631.000        0.300     1389.30        0.300     1389.30       0.300     1389.30 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY      271.000       20.000     5420.00       20.200     5474.20      20.000     5420.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     5487.000        1.000     5487.00        1.010     5541.87       1.000     5487.00 
643.0920   TRAFFIC CONTROL COVERING SIGNS EACH       5.000      200.000     1000.00      205.000     1025.00     200.000     1000.00 
643.1000   TRAFFIC CONTROL SIGNS FIXED ME SF       106.500       18.000     1917.00       18.200     1938.30      18.000     1917.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY      360.000       50.000    18000.00       50.500    18180.00      50.000    18000.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY         3.000        5.000       15.00       16.000       48.00       6.000       18.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF      2060.000        2.550     5253.00        3.200     6592.00       3.150     6489.00 
646.0123   PAVEMENT MARKING PAINT 8-INCH  LF        43.000       15.000      645.00        5.050      217.15       5.000      215.00 
646.0600   REMOVING PAVEMENT MARKINGS     LF      7797.000        1.000     7797.00        1.000     7797.00       1.000     7797.00 
646.0843.S PVT MKNG GRVD WET RFLCT CNTRST LF       610.000       16.600    10126.00       15.500     9455.00      15.300     9333.00 
647.0456   PAVEMENT MARKING CURB EPOXY    LF        20.000        9.500      190.00        9.100      182.00       9.000      180.00 
647.0606   PAVEMENT MARKING ISLAND NOSE E EACH       2.000      175.000      350.00      255.000      510.00     250.000      500.00 
647.0726   PAVEMENT MARKING DIAGONAL EPOX LF       120.000        7.500      900.00        7.100      852.00       7.000      840.00 
649.0100   TEMPORARY PAVEMENT MARKING 4-I LF      8701.000        0.500     4350.50        0.510     4437.51       0.500     4350.50 
649.0400   TEMP PVT MARKING REMOVABLE TAP LF      3132.000        1.000     3132.00        1.010     3163.32       1.000     3132.00 
649.0900   TEMP PVT MARKING STOP LINE 12- LF        15.000        1.000       15.00        1.050       15.75       1.000       15.00 
649.1700   TEMPORARY PAVEMENT MARKING ARR EACH       2.000       45.000       90.00       45.500       91.00      45.000       90.00 
652.0225   CONDUIT RIGID NONMETALLIC SCH  LF      2407.000        5.000    12035.00        5.350    12877.45       5.000    12035.00 
652.0235   CONDUIT RIGID NONMETALLIC SCH  LF       244.000        6.000     1464.00        9.000     2196.00       6.000     1464.00 
653.0905   REMOVING PULL BOXES            EACH       1.000       50.000       50.00      100.000      100.00      50.000       50.00 
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654.0217   CONC CNTRL CABINET BASES TYPE  EACH       1.000     1100.000     1100.00     1200.000     1200.00    1100.000     1100.00 
655.0610   ELECTRICAL WIRE LIGHTING 12 AW LF      3732.000        0.500     1866.00        0.510     1903.32       0.500     1866.00 
655.0615   ELECTRICAL WIRE LIGHTING 10 AW LF     14808.000        0.600     8884.80        0.600     8884.80       0.600     8884.80 
655.0625   ELECTRICAL WIRE LIGHTING 6 AWG LF      9574.000        0.850     8137.90        1.000     9574.00       0.850     8137.90 
656.0200   ELEC SERVICE METER BREAKER PED LS         1.000      850.000      850.00     1300.000     1300.00     850.000      850.00 
           001. (CB 100) 
690.0150   SAWING ASPHALT                 LF      1300.000        2.000     2600.00        1.500     1950.00       1.250     1625.00 
690.0250   SAWING CONCRETE                LF        35.000        4.000      140.00        5.000      175.00       2.500       87.50 
715.0415   INCENTIVE STRENGTH CONC PAVEME DOL     2144.000        1.000     2144.00        1.000     2144.00       1.000     2144.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0035   SPECIAL                        CY       228.000       40.000     9120.00       46.000    10488.00      20.000     4560.00 
           003. TOPSOIL SPECIAL 
SPV.0035   SPECIAL                        CY      1010.000       35.000    35350.00       35.500    35855.00      35.000    35350.00 
           500. PLANTING MIXTURE 
SPV.0045   SPECIAL                        DAY      360.000       14.000     5040.00       14.150     5094.00      14.000     5040.00 
           050. PCMS REMOTE COMMUNICATIONS 
SPV.0060   SPECIAL                        EACH       4.000      100.000      400.00      100.000      400.00     200.000      800.00 
           096. EMERGENCY SWEEPING MOBILIZATION 
SPV.0060   SPECIAL                        EACH       2.000      250.000      500.00      250.000      500.00     500.000     1000.00 
           104. STORM SEWER PLUG 
SPV.0060   SPECIAL                        EACH       1.000     2930.000     2930.00     1550.000     1550.00     300.000      300.00 
           105. CONNECTION TO RESIDENTIAL SUMP 
SPV.0060   SPECIAL                        EACH       2.000      640.000     1280.00      650.000     1300.00     635.000     1270.00 
           301. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS, TYPE 1 
SPV.0060   SPECIAL                        EACH       3.000      835.000     2505.00      675.000     2025.00     665.000     1995.00 
           302. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS, TYPE 2 
SPV.0060   SPECIAL                        EACH       8.000      990.000     7920.00      930.000     7440.00     920.000     7360.00 
           303. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS, TYPE 3 
SPV.0060   SPECIAL                        EACH       4.000     1020.000     4080.00      960.000     3840.00     950.000     3800.00 
           304. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS, TYPE 3R 
SPV.0060   SPECIAL                        EACH       1.000     1200.000     1200.00     1075.000     1075.00    1060.000     1060.00 
           305. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS, TYPE 6R 
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SPV.0060   SPECIAL                        EACH       9.000      965.000     8685.00      840.000     7560.00     830.000     7470.00 
           306. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC WORDS 
SPV.0060   SPECIAL                        EACH       1.000     7500.000     7500.00     8650.000     8650.00    7500.000     7500.00 
           351. LIGHTING CONTROL CABINET 
SPV.0060   SPECIAL                        EACH      16.000      950.000    15200.00     1285.000    20560.00     950.000    15200.00 
           352. CONCRETE BASE TYPE W 
SPV.0060   SPECIAL                        EACH      16.000      300.000     4800.00      450.000     7200.00     300.000     4800.00 
           353. FIBERGLASS STREET LIGHT POLE - 
           INSTALL ONLY 
SPV.0060   SPECIAL                        EACH      21.000       45.000      945.00       70.000     1470.00      45.000      945.00 
           354. STREET LIGHT MAST ARM 10 FOOT - 
           INSTALL ONLY 
SPV.0060   SPECIAL                        EACH      21.000      120.000     2520.00       70.000     1470.00     120.000     2520.00 
           355. BOX STYLE LUMINAIRE LED - INSTALL 
           ONLY 
SPV.0060   SPECIAL                        EACH      11.000      250.000     2750.00      425.000     4675.00     250.000     2750.00 
           356. POLYMER CONCRETE PULLBOX 
SPV.0060   SPECIAL                        EACH      32.000       15.000      480.00       15.250      488.00      15.000      480.00 
           500. ASTER, 'PURPLE DOME', CONTAINER, 
           1 GAL. 
SPV.0060   SPECIAL                        EACH      90.000       15.000     1350.00       15.250     1372.50      15.000     1350.00 
           501. BEE BALM, 'MARSHALL'S DELIGHT', 
           CONTAINER, 1 GAL. 
SPV.0060   SPECIAL                        EACH     131.000       15.000     1965.00       15.250     1997.75      15.000     1965.00 
           502. BLACK-EYED-SUSAN, 'CITY GARDEN', 
           CONTAINER, 1 GAL. 
SPV.0060   SPECIAL                        EACH      99.000       20.000     1980.00       20.250     2004.75      20.000     1980.00 
           503. BLUE FESCUE, 'ELIJAH BLUE', 
           CONTAINER, 1 GAL. 
SPV.0060   SPECIAL                        EACH      88.000       15.000     1320.00       15.250     1342.00      15.000     1320.00 
           504. CALAMINT, CONTAINER, 1 GAL. 
SPV.0060   SPECIAL                        EACH      93.000       15.000     1395.00       15.250     1418.25      15.000     1395.00 
           505. CATMINT, 'WALKER'S LOW', CONTAINER, 
           1 GAL. 
SPV.0060   SPECIAL                        EACH      20.000       15.000      300.00       15.250      305.00      15.000      300.00 
           506. CONEFLOWER, PURPLE 'MAGNUS', 
           CONTAINER, 1 GAL. 
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SPV.0060   SPECIAL                        EACH      42.000       15.000      630.00       15.250      640.50      15.000      630.00 
           507. CONEFLOWER, 'WHITE SWAN', 
           CONTAINER, 1 GAL. 
SPV.0060   SPECIAL                        EACH      72.000       15.000     1080.00       15.250     1098.00      15.000     1080.00 
           508. DAYLILY, 'ALABAMA JUBILEE', 
           CONTAINER, 1 GAL. 
SPV.0060   SPECIAL                        EACH     187.000       15.000     2805.00       15.250     2851.75      15.000     2805.00 
           509. DAYLILY, 'FLAVA', CONTAINER, 1 GAL. 
SPV.0060   SPECIAL                        EACH     197.000       15.000     2955.00       15.250     3004.25      15.000     2955.00 
           510. DAYLILY, 'PARDON ME', CONTAINER, 
           1 GAL. 
SPV.0060   SPECIAL                        EACH     101.000       25.000     2525.00       15.250     1540.25      25.000     2525.00 
           511. FEATHER REED GRASS, 'KARL 
           FORESTER', CONTAINER, 3 GAL. 
SPV.0060   SPECIAL                        EACH      45.000       20.000      900.00       20.250      911.25      20.000      900.00 
           512. GAYFEATHER, SPIKED 'KOBOLD', 
           CONTAINER, 1 GAL. 
SPV.0060   SPECIAL                        EACH     446.000       15.000     6690.00       15.250     6801.50      15.000     6690.00 
           513. LITTLE BLUESTEM, 'THE BLUES', 
           CONTAINER, 1 GAL. 
SPV.0060   SPECIAL                        EACH       9.000       15.000      135.00       15.250      137.25      15.000      135.00 
           514. RUSSIAN SAGE, CONTAINER, 1 GAL. 
SPV.0060   SPECIAL                        EACH      87.000       15.000     1305.00       15.250     1326.75      15.000     1305.00 
           515. SALVIA, 'MAY NIGHT', CONTAINER, 1 
           GAL. 
SPV.0060   SPECIAL                        EACH      47.000       15.000      705.00       15.250      716.75      15.000      705.00 
           516. SEDUMN, 'AUTUMN JOY', CONTAINER, 
           1 GAL. 
SPV.0060   SPECIAL                        EACH      27.000       25.000      675.00       25.250      681.75      25.000      675.00 
           517. SWITCH GRASS, 'NORTHWIND', 
           CONTAINER, 3 GAL. 
SPV.0060   SPECIAL                        EACH      71.000       25.000     1775.00       25.250     1792.75      25.000     1775.00 
           518. SWITCH GRASS, 'RUBY RIBBONS', 
           CONTAINER, 3 GAL. 
SPV.0060   SPECIAL                        EACH      90.000        6.000      540.00        6.100      549.00       6.000      540.00 
           519. BULBS, DAFFODIL, 'STAINLESS', BULB, 
           DN1 
SPV.0060   SPECIAL                        EACH      45.000        6.000      270.00        6.100      274.50       6.000      270.00 
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           520. BULBS, TULIP, 'AMERICAN DREAM', 
           BULB, 12+CM 
SPV.0060   SPECIAL                        EACH      45.000        6.000      270.00        6.100      274.50       6.000      270.00 
           521. BULBS, TULIP, 'JAAP GROOT', BULB, 
           12+CM 
SPV.0075   SPECIAL                        HRS        4.000      125.000      500.00      125.000      500.00     125.000      500.00 
           001. STREET SWEEPING 
SPV.0075   SPECIAL                        HRS        4.000      150.000      600.00      200.000      800.00     150.000      600.00 
           002. EMERGENCY SWEEPING 
SPV.0085   SPECIAL                        LB        86.000        6.000      516.00        6.100      524.60       6.000      516.00 
           150. FINE FESCUE SEED 
SPV.0090   SPECIAL                        LF       257.000      135.000    34695.00      136.500    35080.50     185.000    47545.00 
           005. RAILING DECORATIVE STEEL 
SPV.0090   SPECIAL                        LF        30.000       15.850      475.50       40.000     1200.00      39.500     1185.00 
           300. PAVEMENT MARKING GROOVED WET 
           REFLECTIVE CONTRAST TAPE DIAG 12-INCH 
SPV.0090   SPECIAL                        LF       211.000       12.400     2616.40       15.850     3344.35      15.650     3302.15 
           301. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC 8-INCH 
SPV.0090   SPECIAL                        LF       111.000       34.000     3774.00       37.400     4151.40      37.000     4107.00 
           302. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC YIELD LINE 18-INCH 
SPV.0090   SPECIAL                        LF       189.000       12.300     2324.70       19.200     3628.80      19.000     3591.00 
           303. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC CROSSWALK 6-INCH 
SPV.0090   SPECIAL                        LF       347.000        6.000     2082.00        6.100     2116.70       6.000     2082.00 
           500. ALUMINUM EDGING 
SPV.0090   SPECIAL                        LF       361.000        1.000      361.00        1.050      379.05       1.000      361.00 
           501. SHOVEL CUT EDGE 
SPV.0105   SPECIAL                        LS         1.000     8000.000     8000.00    30000.000    30000.00    8500.000     8500.00 
           001. SURVEY PROJECT I.D. 9202-08-80 
SPV.0105   SPECIAL                        LS         1.000     2000.000     2000.00     2850.000     2850.00    2000.000     2000.00 
           002. SALVAGE TRAFFIC SIGNALS SPECIAL 
SPV.0105   SPECIAL                        LS         1.000     1000.000     1000.00    10000.000    10000.00    1000.000     1000.00 
           005. CONCRETE PAVEMENT JOINT LAYOUT 
SPV.0105   SPECIAL                        LS         1.000    16990.000    16990.00    20000.000    20000.00   19000.000    19000.00 
           951. OVERHEAD SIGN SUPPORT BLACK FINISH 
           STRUCTURE S-05-0289 
SPV.0105   SPECIAL                        LS         1.000    16990.000    16990.00    21000.000    21000.00   19000.000    19000.00 
           952. OVERHEAD SIGN SUPPORT BLACK FINISH 
           STRUCTURE S-05-0290 
SPV.0105   SPECIAL                        LS         1.000    16990.000    16990.00    20000.000    20000.00   19000.000    19000.00 
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           953. OVERHEAD SIGN SUPPORT BLACK FINISH 
           STRUCTURE S-05-0291 
SPV.0165   SPECIAL                        SF       246.000       25.000     6150.00       26.000     6396.00      25.000     6150.00 
           004. BERM ROCK WALL 
SPV.0180   SPECIAL                        SY       526.000       54.000    28404.00       46.500    24459.00      60.000    31560.00 
           002. CONCRETE PAVEMENT SHES 9-INCH 
SPV.0180   SPECIAL                        SY        17.000       70.000     1190.00       70.500     1198.50      78.630     1336.71 
           004. COLORED CONCRETE PAVEMENT HES 
           9-INCH 
SPV.0180   SPECIAL                        SY        89.000       66.000     5874.00       66.500     5918.50      60.130     5351.57 
           005. COLORED CONCRETE PAVEMENT 9-INCH 
SPV.0180   SPECIAL                        SY       519.000       45.600    23666.40       45.000    23355.00      44.600    23147.40 
           006. COLORED & STAMPED CONCRETE 
           5-INCH 
SPV.0180   SPECIAL                        SY         6.000       80.000      480.00       85.000      510.00      76.790      460.74 
           009. COLORED AND STAMPED CONCRETE HES 
           9-INCH 
SPV.0180   SPECIAL                        SY        32.000       73.000     2336.00       75.000     2400.00      59.770     1912.64 
           010. COLORED AND STAMPED CONCRETE 9-INCH 
SPV.0180   SPECIAL                        SY      1361.000        5.500     7485.50        5.600     7621.60       5.500     7485.50 
           500. SHREDDED HARDWOOD BARK MULCH 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       2.000      500.000     1000.00      505.000     1010.00     500.000     1000.00 
           024. BIRCH, PAPER 'RENAISSANCE REFLCTN', 
           (SHRUB FORM TREE), B&B, 9-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       6.000      435.000     2610.00      440.000     2640.00     435.000     2610.00 
           025. SERVICEBERRY, 'RAINBOW PILLAR' 
           (SHRUB FORM TREE), B&B, 8-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       5.000      450.000     2250.00      455.000     2275.00     450.000     2250.00 
           026. ARBORVITAE, GIANT 'DEER PROOF', 
           B&B, 6-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       1.000      475.000      475.00      480.000      480.00     475.000      475.00 
           027. TAMARACK, B&B, 8-FOOT HT. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH       5.000       35.000      175.00       35.500      177.50      35.000      175.00 
           011. CHOKEBERRY, BLACK 'IROQUOIS 
           BEAUTY', CONTAINER, 18-INCH HT. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH       6.000       35.000      210.00       35.500      213.00      35.000      210.00 
           012. CHOKEBERRY, RED BRILLIANT, 
           CONTAINER, 3-FOOT HT. 
632.0301   VINES (SPECIES, ROOT, SIZE)    EACH       7.000       25.000      175.00       25.500      178.50      25.000      175.00 
           001. VIRGINIA CREEPER, CONTAINER, 1 GAL. 
 
                                      PROPOSAL TOTAL.......              1734371.47               1743106.87              1780266.85 
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   BIDDER NO  1:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  2:  RC EXCAVATING, INC. 
   BIDDER NO  3:  PETERS CONCRETE COMPANY 
   BIDDER NO  4:  RELYCO, INC. 
   BIDDER NO  5:  MICHELS CORPORATION 
   BIDDER NO  6:  MUSSON BROS., INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
108.4400   CPM PROGRESS SCHEDULE          EACH       1.000     2500.000     2500.00     3000.000     3000.00    1500.000     1500.00 
201.0105   CLEARING                       STA        9.000      300.000     2700.00      300.000     2700.00     500.000     4500.00 
201.0205   GRUBBING                       STA        9.000      300.000     2700.00      300.000     2700.00     500.000     4500.00 
203.0100   REMOVING SMALL PIPE CULVERTS   EACH       2.000      275.000      550.00      275.000      550.00     450.000      900.00 
204.0100   REMOVING PAVEMENT              SY       140.000        7.500     1050.00        7.500     1050.00       6.000      840.00 
204.0110   REMOVING ASPHALTIC SURFACE     SY       606.000        1.500      909.00        1.500      909.00       3.000     1818.00 
204.0120   REMOVING ASPHALTIC SURFACE MIL SY       557.000        7.700     4288.90        7.700     4288.90       7.700     4288.90 
204.0150   REMOVING CURB & GUTTER         LF      3783.000        2.000     7566.00        2.000     7566.00       4.000    15132.00 
204.0155   REMOVING CONCRETE SIDEWALK     SY       359.000        3.500     1256.50        3.500     1256.50       2.000      718.00 
204.0195   REMOVING CONCRETE BASES        EACH      10.000      200.000     2000.00      200.000     2000.00     300.000     3000.00 
204.0210   REMOVING MANHOLES              EACH       4.000      275.000     1100.00      275.000     1100.00     300.000     1200.00 
204.0220   REMOVING INLETS                EACH      16.000      250.000     4000.00      250.000     4000.00     250.000     4000.00 
204.0245   REMOVING STORM SEWER (SIZE)    LF       645.000       12.000     7740.00       12.000     7740.00      12.000     7740.00 
           001. 12-INCH - 18-INCH 
204.0245   REMOVING STORM SEWER (SIZE)    LF        62.000       17.500     1085.00       17.500     1085.00      13.000      806.00 
           002. 21-INCH - 30-INCH 
204.0291.S ABANDONING SEWER               CY       327.000       72.000    23544.00       72.000    23544.00      99.000    32373.00 
205.0100   EXCAVATION COMMON              CY      8030.000       11.250    90337.50       11.250    90337.50      12.000    96360.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     3500.000     3500.00     1500.000     1500.00    2500.000     2500.00 
           001. 9202-08-80 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON      166.000       25.000     4150.00       23.010     3819.66      20.000     3320.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON     5709.000       10.750    61371.75       12.050    68793.45      13.300    75929.70 
311.0110   BREAKER RUN                    TON     4957.000       10.500    52048.50       12.050    59731.85      11.600    57501.20 
405.0100   COLORING CONCRETE RED          CY       148.000       37.170     5501.16       48.000     7104.00      48.000     7104.00 
415.0080   CONCRETE PAVEMENT 8-INCH       SY      1359.000       37.220    50581.98       40.000    54360.00      38.110    51791.49 
415.0090   CONCRETE PAVEMENT 9-INCH       SY      6669.000       39.120   260891.28       40.000   266760.00      39.450   263092.05 
415.0210   CONCRETE PAVEMENT GAPS         EACH       3.000      750.000     2250.00     1000.000     3000.00    1000.000     3000.00 
415.1090   CONCRETE PAVEMENT HES 9-INCH   SY       201.000       44.000     8844.00       58.000    11658.00      47.000     9447.00 
416.0160   CONCRETE DRIVEWAY 6-INCH       SY        73.000       34.760     2537.48       34.750     2536.75      34.750     2536.75 
416.0512   CONC ROUNDABOUT TRUCK APRON 12 SY       444.000       41.180    18283.92       46.000    20424.00      46.000    20424.00 
416.0620   DRILLED DOWEL BARS             EACH      32.000       10.000      320.00       16.000      512.00      14.000      448.00 
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455.0105   ASPHALTIC MATERIAL PG58-28     TON       15.000      595.000     8925.00      595.000     8925.00     595.000     8925.00 
455.0605   TACK COAT                      GAL       65.000        5.300      344.50        5.300      344.50       5.300      344.50 
460.1101   HMA PAVEMENT TYPE E-1          TON      266.000       78.600    20907.60       78.600    20907.60      78.600    20907.60 
460.1103   HMA PAVEMENT TYPE E-3          TON       68.000       99.800     6786.40       99.800     6786.40      99.800     6786.40 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL      214.000        1.000      214.00        1.000      214.00       1.000      214.00 
465.0105   ASPHALTIC SURFACE              TON      222.000      148.300    32922.60      148.300    32922.60     148.300    32922.60 
465.0120   ASPH SURFACE DRIVEWAYS & FIELD TON       23.000      155.500     3576.50      155.500     3576.50     155.500     3576.50 
465.0125   ASPHALTIC SURFACE TEMPORARY    TON      297.000      114.200    33917.40      114.200    33917.40     114.200    33917.40 
465.0315   ASPHALTIC FLUMES               SY         9.000       48.200      433.80       48.200      433.80      48.200      433.80 
520.8000   CONCRETE COLLARS FOR PIPE      EACH       5.000      500.000     2500.00      750.000     3750.00     520.000     2600.00 
522.1015   APR ENDWLS CULV PIPE REINF CON EACH       1.000      540.000      540.00      540.000      540.00     760.000      760.00 
522.1018   APR ENDWLS CULV PIPE REINF CON EACH       1.000      610.000      610.00      610.000      610.00     830.000      830.00 
601.0405   CONCRETE CURB & GUTTER 18-INCH LF       289.000       14.280     4126.92       13.000     3757.00      13.000     3757.00 
601.0409   CONCRETE CURB & GUTTER 30-INCH LF      4627.000       11.210    51868.67       10.950    50665.65      10.950    50665.65 
601.0411   CONCRETE CURB & GUTTER 30-INCH LF       467.000       11.210     5235.07       10.950     5113.65      10.950     5113.65 
601.0580   CONC C & G 4-IN SLOPED 36-IN T LF       377.000       15.470     5832.19       12.600     4750.20      12.600     4750.20 
601.0600   CONCRETE CURB PEDESTRIAN       LF       220.000       31.940     7026.80       15.000     3300.00      15.000     3300.00 
602.0410   CONCRETE SIDEWALK 5-INCH       SF      4594.000        3.130    14379.22        3.310    15206.14       3.310    15206.14 
602.0505   CURB RAMP DETECTABLE WARNNG FI SF       168.000       35.000     5880.00       28.000     4704.00      28.000     4704.00 
606.0200   RIPRAP MEDIUM                  CY         5.000      200.000     1000.00       75.000      375.00      75.000      375.00 
608.0312   ST SEWER PIPE REINF CONC CLASS LF       174.000       52.000     9048.00       52.000     9048.00      54.000     9396.00 
608.0315   ST SEWER PIPE REINF CONC CLASS LF       642.000       52.000    33384.00       52.000    33384.00      55.000    35310.00 
608.0318   ST SEWER PIPE REINF CONC CLASS LF       152.000       60.000     9120.00       60.000     9120.00      60.000     9120.00 
608.0324   ST SEWER PIPE REINF CONC CLASS LF       352.000       65.000    22880.00       65.000    22880.00      71.000    24992.00 
608.0415   ST SEWER PIPE REINF CONC CLASS LF       148.000       52.000     7696.00       52.000     7696.00      58.000     8584.00 
608.0418   ST SEWER PIPE REINF CONC CLASS LF        78.000       58.000     4524.00       58.000     4524.00      64.000     4992.00 
611.0420   RECONSTRUCTING MANHOLES        EACH       3.000      750.000     2250.00      750.000     2250.00    1500.000     4500.00 
611.0430   RECONSTRUCTING INLETS          EACH       4.000      500.000     2000.00      500.000     2000.00    1500.000     6000.00 
611.0530   MANHOLE COVERS TYPE J          EACH       3.000      425.000     1275.00      425.000     1275.00     410.000     1230.00 
611.0624   INLET COVERS TYPE H            EACH      35.000      525.000    18375.00      525.000    18375.00     530.000    18550.00 
611.0639   INLET COVERS TYPE H-S          EACH       7.000      525.000     3675.00      525.000     3675.00     530.000     3710.00 
611.0642   INLET COVERS TYPE MS           EACH       3.000      375.000     1125.00      375.000     1125.00     400.000     1200.00 
611.2004   MANHOLES 4-FT DIAMETER         EACH      16.000     1620.000    25920.00     1620.000    25920.00    1700.000    27200.00 
611.2005   MANHOLES 5-FT DIAMETER         EACH       2.000     2625.000     5250.00     2625.000     5250.00    3000.000     6000.00 
611.3230   INLETS 2X3-FT                  EACH      19.000      820.000    15580.00      820.000    15580.00    1100.000    20900.00 
611.3901   INLETS MEDIAN 1 GRATE          EACH       1.000     1185.000     1185.00     1185.000     1185.00    1800.000     1800.00 
611.3902   INLETS MEDIAN 2 GRATE          EACH       1.000     1525.000     1525.00     1525.000     1525.00    2500.000     2500.00 
611.8120.S COVER PLATES TEMPORARY         EACH       6.000      150.000      900.00      150.000      900.00     100.000      600.00 
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614.0115   ANCHORAGES STL PLT BEAM GUARD  EACH       1.000      800.000      800.00      800.000      800.00     800.000      800.00 
614.0250   STEEL THRIE BEAM STRUCT APPROA LF        42.000       50.000     2100.00       50.000     2100.00      50.000     2100.00 
614.0305   STEEL PLATE BEAM GUARD CLASS A LF        56.000       16.000      896.00       16.000      896.00      16.000      896.00 
614.0380   STL PLT BEAM GD ENGY ABS TERMI EACH       2.000     2400.000     4800.00     2400.000     4800.00    2400.000     4800.00 
614.0920   SALVAGED RAIL                  LF       180.000        2.000      360.00        2.000      360.00       2.000      360.00 
614.2300   MGS GUARDRAIL 3                LF       112.000       17.000     1904.00       17.000     1904.00      17.000     1904.00 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
614.2620   MGS GUARDRAIL TERMINAL TYPE 2  EACH       1.000      850.000      850.00      850.000      850.00     850.000      850.00 
616.0700.S FENCE SAFETY                   LF      1250.000        2.250     2812.50        3.250     4062.50       3.250     4062.50 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000        1.000        1.00        1.000        1.00    2000.000     2000.00 
           001. 9202-08-80 
619.1000   MOBILIZATION                   EACH       1.000   170000.000   170000.00   200000.000   200000.00  200000.000   200000.00 
620.0300   CONCRETE MEDIAN SLOPED NOSE    SF       312.000        5.170     1613.04        6.000     1872.00       6.000     1872.00 
624.0100   WATER                          MGAL      25.000       35.000      875.00       50.000     1250.00      50.000     1250.00 
625.0100   TOPSOIL                        SY      7843.000        2.250    17646.75        2.250    17646.75       2.250    17646.75 
627.0200   MULCHING                       SY      8193.000        0.150     1228.95        0.120      983.16       0.120      983.16 
628.1504   SILT FENCE                     LF      1023.000        1.900     1943.70        2.000     2046.00       2.000     2046.00 
628.1520   SILT FENCE MAINTENANCE         LF      1023.000        0.050       51.15        0.250      255.75       0.250      255.75 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH      10.000       75.000      750.00      100.000     1000.00     100.000     1000.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       5.000       50.000      250.00      100.000      500.00     100.000      500.00 
628.2008   EROSION MAT URBAN CLASS I TYPE SY      1463.000        1.400     2048.20        1.650     2413.95       1.650     2413.95 
628.7005   INLET PROTECTION TYPE A        EACH      13.000       95.000     1235.00      100.000     1300.00     100.000     1300.00 
628.7010   INLET PROTECTION TYPE B        EACH      27.000       38.000     1026.00       45.000     1215.00      45.000     1215.00 
628.7020   INLET PROTECTION TYPE D        EACH      21.000       90.000     1890.00      115.000     2415.00     115.000     2415.00 
628.7555   CULVERT PIPE CHECKS            EACH      10.000       35.000      350.00       10.000      100.00      10.000      100.00 
629.0205   FERTILIZER TYPE A              CWT        5.500       55.000      302.50       55.000      302.50      55.000      302.50 
630.0140   SEEDING MIXTURE NO. 40         LB       207.000        5.710     1181.97        4.950     1024.65       4.950     1024.65 
631.1100   SOD EROSION CONTROL            SY         5.000        4.000       20.00       15.000       75.00      15.000       75.00 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       2.000      435.000      870.00      440.000      880.00     440.000      880.00 
           01. HACKBERRY, COMMON 'PRAIRIE PRIDE', 
           B&B, 2.5-INCH CAL. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       3.000      435.000     1305.00      425.000     1275.00     425.000     1275.00 
           02. HONEYLOCUST, THORNLESS 'IMPERIAL', 
           B&B, 2.5-INCH CAL. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       3.000      435.000     1305.00      425.000     1275.00     425.000     1275.00 
           03. MAPLE, FREEMAN 'SIENNA GLEN', B&B, 
           2-INCH CAL. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       5.000      263.000     1315.00      275.000     1375.00     275.000     1375.00 
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           04. CRABAPPLE, 'DONALD WYMAN', B&B, 
           2-INCH CAL. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       3.000      175.000      525.00      345.000     1035.00     345.000     1035.00 
           05. CRABAPPLE, 'DONALD WYMAN', B&B, 
           8-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       3.000      350.000     1050.00      330.000      990.00     330.000      990.00 
           06. CRABAPPLE, 'PINK SPIRES' (SHRUB FORM 
           TREE), B&B 8-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       5.000      350.000     1750.00      275.000     1375.00     275.000     1375.00 
           07. CRABAPPLE, 'RED JEWEL', B&B, 2-INCH 
           CAL. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       2.000      250.000      500.00      275.000      550.00     275.000      550.00 
           08. CRABAPPLE, 'RED JEWEL' (SHRUB FORM 
           TREE), B&B, 8-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       3.000      300.000      900.00      225.000      675.00     225.000      675.00 
           09. DOGWOOD, CORNELIAN CHERRY 'GOLDEN 
           GLORY' (SHRUB FORM TREE), B&B, 6-FT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       2.000      435.000      870.00      330.000      660.00     330.000      660.00 
           10. HAWTHORN, 'WINTER KING', B&B, 2-INCH 
           CAL. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       4.000      435.000     1740.00      395.000     1580.00     395.000     1580.00 
           11. HAWTHRON, 'WINTER KING' (SHRUB FORM 
           TREE), B&B, 8-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       4.000      435.000     1740.00      395.000     1580.00     395.000     1580.00 
           12. JAPANESE TREE LILAC, 'IVORY SILK' 
           B&B, 2-INCH CAL. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       3.000      435.000     1305.00      300.000      900.00     300.000      900.00 
           13. JAPANESE TREE LILAC, 'IVORY SILK' 
           (SHRUB FORM TREE), B&B, 8-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       6.000      375.000     2250.00      395.000     2370.00     395.000     2370.00 
           14. MAPLE, TATARIAN, B&B, 2-INCH CAL. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       4.000      375.000     1500.00      395.000     1580.00     395.000     1580.00 
           15. MAPLE, TATARIAN (SHRUB FORM TREE), 
           B&B, 8-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH      12.000      435.000     5220.00      395.000     4740.00     395.000     4740.00 
           16. PEAR, CALLERY 'CLEVELAND SELECT', 
           B&B, 2-INCH CAL. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH      14.000      150.000     2100.00      175.000     2450.00     175.000     2450.00 
           17. VIBURNUM, BLACKHAW 'FOREST ROUGE' 
           (SHRUB FORM TREE), B&B, 6-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       6.000      150.000      900.00      175.000     1050.00     175.000     1050.00 
           18. ARBORVITAE, AMERICAN 'EMERALD 
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           GREEN', B&B, 5-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH      17.000      175.000     2975.00      175.000     2975.00     175.000     2975.00 
           19. ARBORVITAE, AMERICAN 'TECHNY', B&B, 
           5-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH      16.000      150.000     2400.00      130.000     2080.00     130.000     2080.00 
           20. JUNIPER, 'IOWA', B&B, 3-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH      37.000      175.000     6475.00      175.000     6475.00     175.000     6475.00 
           21. JUNIPER, 'IOWA', B&B, 5-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH      13.000      550.000     7150.00      475.000     6175.00     475.000     6175.00 
           22. SPRUCE, BLACK HILL, B&B, 8-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       3.000      425.000     1275.00      330.000      990.00     330.000      990.00 
           23. SPRUCE, SERBIAN, B&B, 5-FOOT HT. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH      22.000       50.000     1100.00       43.000      946.00      43.000      946.00 
           01. PFITZER JUNIPER, KALLAY'S COMPACT, 
           CONTAINER, 2-FOOT SP. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH       2.000       45.000       90.00       46.000       92.00      46.000       92.00 
           02. HYDRANGEA, PANICLED 'LIMELIGHT', 
           CONTAINER, 3-FOOT HT. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH       6.000       45.000      270.00       43.000      258.00      43.000      258.00 
           03. NINEBARK, 'DIABLO', CONTAINER, 
           3-FOOT HT. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH      15.000       45.000      675.00       43.000      645.00      43.000      645.00 
           04. NINEBARK, 'SUMMER WINE', CONTAINER, 
           3-FOOT HT. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH      24.000       45.000     1080.00       43.000     1032.00      43.000     1032.00 
           05. ROSE, 'DWARF PAVEMENT', CONTAINER, 
           18-INCH HT. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH       3.000       60.000      180.00       60.000      180.00      60.000      180.00 
           06. SMOKEBUSH, PURPLE 'ROYAL PURPLE', 
           CONTAINER, 4-FOOT HT. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH      48.000       40.000     1920.00       33.000     1584.00      33.000     1584.00 
           07. SPIREA, 'GOLDFLAME', CONTAINER, 
           18-INCH HT. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH      13.000       45.000      585.00       43.000      559.00      43.000      559.00 
           08. SPIREA, 'TOR', CONTAINER, 18-INCH 
           HT. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH      36.000       45.000     1620.00       43.000     1548.00      43.000     1548.00 
           09. SUMAC, 'GRO-LOW' FRAGANT, CONTAINER, 
           24-INCH SP. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH       5.000       45.000      225.00       75.000      375.00      75.000      375.00 
           10. SUMAC, STAGHORN 'TIGER EYES', 
           CONTAINER, 2-FOOT HT. 
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632.9101   LANDSCAPE PLANTING SURV & CARE EACH      26.000      875.000    22750.00      750.000    19500.00     750.000    19500.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH      28.000       55.000     1540.00       52.000     1456.00      52.000     1456.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH      14.000       60.000      840.00       54.000      756.00      54.000      756.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF       327.300       13.910     4552.74       16.500     5400.45      16.500     5400.45 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        52.500       16.980      891.45       17.500      918.75      17.500      918.75 
638.2602   REMOVING SIGNS TYPE II         EACH      23.000       20.000      460.00       25.000      575.00      25.000      575.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH      17.000       20.000      340.00       25.000      425.00      25.000      425.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    14960.000    14960.00    14960.000    14960.00   14960.000    14960.00 
           001. 9202-08-80 
643.0300   TRAFFIC CONTROL DRUMS          DAY    12272.000        0.700     8590.40        0.700     8590.40       0.700     8590.40 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     2092.000        1.000     2092.00        1.000     2092.00       1.000     2092.00 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY     4631.000        0.300     1389.30        0.300     1389.30       0.300     1389.30 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY      271.000       20.000     5420.00       20.000     5420.00      20.000     5420.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     5487.000        1.000     5487.00        1.000     5487.00       1.000     5487.00 
643.0920   TRAFFIC CONTROL COVERING SIGNS EACH       5.000      200.000     1000.00      200.000     1000.00     200.000     1000.00 
643.1000   TRAFFIC CONTROL SIGNS FIXED ME SF       106.500       18.000     1917.00       18.000     1917.00      18.000     1917.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY      360.000       50.000    18000.00       50.000    18000.00      50.000    18000.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY         3.000       20.000       60.00        5.000       15.00       5.000       15.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF      2060.000        2.550     5253.00        2.550     5253.00       3.150     6489.00 
646.0123   PAVEMENT MARKING PAINT 8-INCH  LF        43.000       15.000      645.00        5.250      225.75       5.000      215.00 
646.0600   REMOVING PAVEMENT MARKINGS     LF      7797.000        1.000     7797.00        1.000     7797.00       1.000     7797.00 
646.0843.S PVT MKNG GRVD WET RFLCT CNTRST LF       610.000       16.600    10126.00       16.600    10126.00       1.000      610.00 
647.0456   PAVEMENT MARKING CURB EPOXY    LF        20.000        9.500      190.00        9.500      190.00       9.000      180.00 
647.0606   PAVEMENT MARKING ISLAND NOSE E EACH       2.000      175.000      350.00      175.000      350.00     250.000      500.00 
647.0726   PAVEMENT MARKING DIAGONAL EPOX LF       120.000        7.500      900.00        7.500      900.00       7.000      840.00 
649.0100   TEMPORARY PAVEMENT MARKING 4-I LF      8701.000        0.500     4350.50        0.500     4350.50       0.500     4350.50 
649.0400   TEMP PVT MARKING REMOVABLE TAP LF      3132.000        1.000     3132.00        1.000     3132.00       1.000     3132.00 
649.0900   TEMP PVT MARKING STOP LINE 12- LF        15.000        1.000       15.00        1.000       15.00       1.000       15.00 
649.1700   TEMPORARY PAVEMENT MARKING ARR EACH       2.000       45.000       90.00       45.000       90.00      45.000       90.00 
652.0225   CONDUIT RIGID NONMETALLIC SCH  LF      2407.000        5.000    12035.00        5.000    12035.00       5.000    12035.00 
652.0235   CONDUIT RIGID NONMETALLIC SCH  LF       244.000        6.000     1464.00        6.000     1464.00       6.000     1464.00 
653.0905   REMOVING PULL BOXES            EACH       1.000       50.000       50.00       50.000       50.00      50.000       50.00 
654.0217   CONC CNTRL CABINET BASES TYPE  EACH       1.000     1100.000     1100.00     1100.000     1100.00    1100.000     1100.00 
655.0610   ELECTRICAL WIRE LIGHTING 12 AW LF      3732.000        0.500     1866.00        0.500     1866.00       0.500     1866.00 
655.0615   ELECTRICAL WIRE LIGHTING 10 AW LF     14808.000        0.600     8884.80        0.600     8884.80       0.600     8884.80 
655.0625   ELECTRICAL WIRE LIGHTING 6 AWG LF      9574.000        0.850     8137.90        0.850     8137.90       0.850     8137.90 
656.0200   ELEC SERVICE METER BREAKER PED LS         1.000      850.000      850.00      850.000      850.00     850.000      850.00 
           001. (CB 100) 
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690.0150   SAWING ASPHALT                 LF      1300.000        1.250     1625.00        1.250     1625.00       1.250     1625.00 
690.0250   SAWING CONCRETE                LF        35.000        3.650      127.75        2.500       87.50       2.500       87.50 
715.0415   INCENTIVE STRENGTH CONC PAVEME DOL     2144.000        1.000     2144.00        1.000     2144.00       1.000     2144.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0035   SPECIAL                        CY       228.000       45.000    10260.00       43.000     9804.00      43.000     9804.00 
           003. TOPSOIL SPECIAL 
SPV.0035   SPECIAL                        CY      1010.000       35.000    35350.00       45.000    45450.00      45.000    45450.00 
           500. PLANTING MIXTURE 
SPV.0045   SPECIAL                        DAY      360.000       14.000     5040.00       14.000     5040.00      14.000     5040.00 
           050. PCMS REMOTE COMMUNICATIONS 
SPV.0060   SPECIAL                        EACH       4.000      150.000      600.00      500.000     2000.00     500.000     2000.00 
           096. EMERGENCY SWEEPING MOBILIZATION 
SPV.0060   SPECIAL                        EACH       2.000      125.000      250.00      125.000      250.00     300.000      600.00 
           104. STORM SEWER PLUG 
SPV.0060   SPECIAL                        EACH       1.000      225.000      225.00      225.000      225.00     400.000      400.00 
           105. CONNECTION TO RESIDENTIAL SUMP 
SPV.0060   SPECIAL                        EACH       2.000      640.000     1280.00      640.000     1280.00     635.000     1270.00 
           301. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS, TYPE 1 
SPV.0060   SPECIAL                        EACH       3.000      835.000     2505.00      835.000     2505.00     665.000     1995.00 
           302. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS, TYPE 2 
SPV.0060   SPECIAL                        EACH       8.000      990.000     7920.00      990.000     7920.00     920.000     7360.00 
           303. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS, TYPE 3 
SPV.0060   SPECIAL                        EACH       4.000     1020.000     4080.00     1020.000     4080.00     950.000     3800.00 
           304. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS, TYPE 3R 
SPV.0060   SPECIAL                        EACH       1.000     1200.000     1200.00     1200.000     1200.00    1060.000     1060.00 
           305. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS, TYPE 6R 
SPV.0060   SPECIAL                        EACH       9.000      965.000     8685.00      965.000     8685.00     830.000     7470.00 
           306. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC WORDS 
SPV.0060   SPECIAL                        EACH       1.000     7500.000     7500.00     7500.000     7500.00    7500.000     7500.00 
           351. LIGHTING CONTROL CABINET 
SPV.0060   SPECIAL                        EACH      16.000      950.000    15200.00      950.000    15200.00     950.000    15200.00 
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           352. CONCRETE BASE TYPE W 
SPV.0060   SPECIAL                        EACH      16.000      300.000     4800.00      300.000     4800.00     300.000     4800.00 
           353. FIBERGLASS STREET LIGHT POLE - 
           INSTALL ONLY 
SPV.0060   SPECIAL                        EACH      21.000       45.000      945.00       45.000      945.00      45.000      945.00 
           354. STREET LIGHT MAST ARM 10 FOOT - 
           INSTALL ONLY 
SPV.0060   SPECIAL                        EACH      21.000      120.000     2520.00      120.000     2520.00     120.000     2520.00 
           355. BOX STYLE LUMINAIRE LED - INSTALL 
           ONLY 
SPV.0060   SPECIAL                        EACH      11.000      250.000     2750.00      250.000     2750.00     250.000     2750.00 
           356. POLYMER CONCRETE PULLBOX 
SPV.0060   SPECIAL                        EACH      32.000       15.000      480.00       16.000      512.00      16.000      512.00 
           500. ASTER, 'PURPLE DOME', CONTAINER, 
           1 GAL. 
SPV.0060   SPECIAL                        EACH      90.000       15.000     1350.00       16.000     1440.00      16.000     1440.00 
           501. BEE BALM, 'MARSHALL'S DELIGHT', 
           CONTAINER, 1 GAL. 
SPV.0060   SPECIAL                        EACH     131.000       15.000     1965.00       16.000     2096.00      16.000     2096.00 
           502. BLACK-EYED-SUSAN, 'CITY GARDEN', 
           CONTAINER, 1 GAL. 
SPV.0060   SPECIAL                        EACH      99.000       20.000     1980.00       16.000     1584.00      16.000     1584.00 
           503. BLUE FESCUE, 'ELIJAH BLUE', 
           CONTAINER, 1 GAL. 
SPV.0060   SPECIAL                        EACH      88.000       15.000     1320.00       16.000     1408.00      16.000     1408.00 
           504. CALAMINT, CONTAINER, 1 GAL. 
SPV.0060   SPECIAL                        EACH      93.000       15.000     1395.00       16.000     1488.00      16.000     1488.00 
           505. CATMINT, 'WALKER'S LOW', CONTAINER, 
           1 GAL. 
SPV.0060   SPECIAL                        EACH      20.000       15.000      300.00       16.000      320.00      16.000      320.00 
           506. CONEFLOWER, PURPLE 'MAGNUS', 
           CONTAINER, 1 GAL. 
SPV.0060   SPECIAL                        EACH      42.000       15.000      630.00       16.000      672.00      16.000      672.00 
           507. CONEFLOWER, 'WHITE SWAN', 
           CONTAINER, 1 GAL. 
SPV.0060   SPECIAL                        EACH      72.000       15.000     1080.00       16.000     1152.00      16.000     1152.00 
           508. DAYLILY, 'ALABAMA JUBILEE', 
           CONTAINER, 1 GAL. 
SPV.0060   SPECIAL                        EACH     187.000       15.000     2805.00       16.000     2992.00      16.000     2992.00 
           509. DAYLILY, 'FLAVA', CONTAINER, 1 GAL. 
SPV.0060   SPECIAL                        EACH     197.000       15.000     2955.00       16.000     3152.00      16.000     3152.00 
           510. DAYLILY, 'PARDON ME', CONTAINER, 
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           1 GAL. 
SPV.0060   SPECIAL                        EACH     101.000       25.000     2525.00       16.000     1616.00      16.000     1616.00 
           511. FEATHER REED GRASS, 'KARL 
           FORESTER', CONTAINER, 3 GAL. 
SPV.0060   SPECIAL                        EACH      45.000       20.000      900.00       16.000      720.00      16.000      720.00 
           512. GAYFEATHER, SPIKED 'KOBOLD', 
           CONTAINER, 1 GAL. 
SPV.0060   SPECIAL                        EACH     446.000       15.000     6690.00       16.000     7136.00      16.000     7136.00 
           513. LITTLE BLUESTEM, 'THE BLUES', 
           CONTAINER, 1 GAL. 
SPV.0060   SPECIAL                        EACH       9.000       15.000      135.00       16.000      144.00      16.000      144.00 
           514. RUSSIAN SAGE, CONTAINER, 1 GAL. 
SPV.0060   SPECIAL                        EACH      87.000       15.000     1305.00       16.000     1392.00      16.000     1392.00 
           515. SALVIA, 'MAY NIGHT', CONTAINER, 1 
           GAL. 
SPV.0060   SPECIAL                        EACH      47.000       15.000      705.00       16.000      752.00      16.000      752.00 
           516. SEDUMN, 'AUTUMN JOY', CONTAINER, 
           1 GAL. 
SPV.0060   SPECIAL                        EACH      27.000       25.000      675.00       43.000     1161.00      43.000     1161.00 
           517. SWITCH GRASS, 'NORTHWIND', 
           CONTAINER, 3 GAL. 
SPV.0060   SPECIAL                        EACH      71.000       25.000     1775.00       43.000     3053.00      43.000     3053.00 
           518. SWITCH GRASS, 'RUBY RIBBONS', 
           CONTAINER, 3 GAL. 
SPV.0060   SPECIAL                        EACH      90.000        6.000      540.00        6.000      540.00       6.000      540.00 
           519. BULBS, DAFFODIL, 'STAINLESS', BULB, 
           DN1 
SPV.0060   SPECIAL                        EACH      45.000        6.000      270.00        6.000      270.00       6.000      270.00 
           520. BULBS, TULIP, 'AMERICAN DREAM', 
           BULB, 12+CM 
SPV.0060   SPECIAL                        EACH      45.000        6.000      270.00        6.000      270.00       6.000      270.00 
           521. BULBS, TULIP, 'JAAP GROOT', BULB, 
           12+CM 
SPV.0075   SPECIAL                        HRS        4.000      125.000      500.00      125.000      500.00     125.000      500.00 
           001. STREET SWEEPING 
SPV.0075   SPECIAL                        HRS        4.000      150.000      600.00      250.000     1000.00     500.000     2000.00 
           002. EMERGENCY SWEEPING 
SPV.0085   SPECIAL                        LB        86.000        6.000      516.00        8.000      688.00       8.000      688.00 
           150. FINE FESCUE SEED 
SPV.0090   SPECIAL                        LF       257.000      135.000    34695.00      130.000    33410.00     130.000    33410.00 
           005. RAILING DECORATIVE STEEL 
SPV.0090   SPECIAL                        LF        30.000       15.850      475.50       15.850      475.50      39.500     1185.00 
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           300. PAVEMENT MARKING GROOVED WET 
           REFLECTIVE CONTRAST TAPE DIAG 12-INCH 
SPV.0090   SPECIAL                        LF       211.000       12.400     2616.40       12.400     2616.40      15.650     3302.15 
           301. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC 8-INCH 
SPV.0090   SPECIAL                        LF       111.000       34.000     3774.00       34.000     3774.00      37.000     4107.00 
           302. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC YIELD LINE 18-INCH 
SPV.0090   SPECIAL                        LF       189.000       12.300     2324.70       12.300     2324.70      19.000     3591.00 
           303. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC CROSSWALK 6-INCH 
SPV.0090   SPECIAL                        LF       347.000        6.000     2082.00        8.000     2776.00       8.000     2776.00 
           500. ALUMINUM EDGING 
SPV.0090   SPECIAL                        LF       361.000        1.000      361.00        2.000      722.00       5.000     1805.00 
           501. SHOVEL CUT EDGE 
SPV.0105   SPECIAL                        LS         1.000     8500.000     8500.00     8500.000     8500.00    8500.000     8500.00 
           001. SURVEY PROJECT I.D. 9202-08-80 
SPV.0105   SPECIAL                        LS         1.000     2000.000     2000.00     2000.000     2000.00    2000.000     2000.00 
           002. SALVAGE TRAFFIC SIGNALS SPECIAL 
SPV.0105   SPECIAL                        LS         1.000     1000.000     1000.00      500.000      500.00    1500.000     1500.00 
           005. CONCRETE PAVEMENT JOINT LAYOUT 
SPV.0105   SPECIAL                        LS         1.000    19750.000    19750.00    18750.000    18750.00   18750.000    18750.00 
           951. OVERHEAD SIGN SUPPORT BLACK FINISH 
           STRUCTURE S-05-0289 
SPV.0105   SPECIAL                        LS         1.000    19750.000    19750.00    18750.000    18750.00   18750.000    18750.00 
           952. OVERHEAD SIGN SUPPORT BLACK FINISH 
           STRUCTURE S-05-0290 
SPV.0105   SPECIAL                        LS         1.000    19750.000    19750.00    18750.000    18750.00   18750.000    18750.00 
           953. OVERHEAD SIGN SUPPORT BLACK FINISH 
           STRUCTURE S-05-0291 
SPV.0165   SPECIAL                        SF       246.000       25.000     6150.00       65.000    15990.00      65.000    15990.00 
           004. BERM ROCK WALL 
SPV.0180   SPECIAL                        SY       526.000       60.000    31560.00       78.500    41291.00      54.000    28404.00 
           002. CONCRETE PAVEMENT SHES 9-INCH 
SPV.0180   SPECIAL                        SY        17.000       78.630     1336.71       70.000     1190.00      70.000     1190.00 
           004. COLORED CONCRETE PAVEMENT HES 
           9-INCH 
SPV.0180   SPECIAL                        SY        89.000       60.130     5351.57       66.000     5874.00      66.000     5874.00 
           005. COLORED CONCRETE PAVEMENT 9-INCH 
SPV.0180   SPECIAL                        SY       519.000       44.800    23251.20       44.600    23147.40      44.600    23147.40 
           006. COLORED & STAMPED CONCRETE 
           5-INCH 
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SPV.0180   SPECIAL                        SY         6.000       76.790      460.74       80.000      480.00      80.000      480.00 
           009. COLORED AND STAMPED CONCRETE HES 
           9-INCH 
SPV.0180   SPECIAL                        SY        32.000       59.770     1912.64       73.000     2336.00      73.000     2336.00 
           010. COLORED AND STAMPED CONCRETE 9-INCH 
SPV.0180   SPECIAL                        SY      1361.000        5.500     7485.50        6.000     8166.00       6.000     8166.00 
           500. SHREDDED HARDWOOD BARK MULCH 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       2.000      500.000     1000.00      345.000      690.00     345.000      690.00 
           024. BIRCH, PAPER 'RENAISSANCE REFLCTN', 
           (SHRUB FORM TREE), B&B, 9-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       6.000      435.000     2610.00      330.000     1980.00     330.000     1980.00 
           025. SERVICEBERRY, 'RAINBOW PILLAR' 
           (SHRUB FORM TREE), B&B, 8-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       5.000      450.000     2250.00      225.000     1125.00     225.000     1125.00 
           026. ARBORVITAE, GIANT 'DEER PROOF', 
           B&B, 6-FOOT HT. 
632.0101   TREES (SPECIES, ROOT, SIZE)    EACH       1.000      475.000      475.00      365.000      365.00     365.000      365.00 
           027. TAMARACK, B&B, 8-FOOT HT. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH       5.000       35.000      175.00       65.000      325.00      65.000      325.00 
           011. CHOKEBERRY, BLACK 'IROQUOIS 
           BEAUTY', CONTAINER, 18-INCH HT. 
632.0201   SHRUBS (SPECIES, ROOT, SIZE)   EACH       6.000       35.000      210.00       43.000      258.00      43.000      258.00 
           012. CHOKEBERRY, RED BRILLIANT, 
           CONTAINER, 3-FOOT HT. 
632.0301   VINES (SPECIES, ROOT, SIZE)    EACH       7.000       25.000      175.00       25.000      175.00      25.000      175.00 
           001. VIRGINIA CREEPER, CONTAINER, 1 GAL. 
 
                                      PROPOSAL TOTAL.......              1787627.20               1867993.66              1895687.94 
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               STATE PROJECT(S):  1053-07-73                            LOCATION  MARATHON        COUNTY 
                                                                                  ABBOTSFORD - WAUSAU 
                                                                                  STH 29 
                                                                                  MARATHON 
               TYPE OF WORK: GENERAL CONSTR - NO DOMINATE WORK TYPE 
 
   BIDDER NO  1:  NORCON CORPORATION 
   BIDDER NO  2:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  3:  PCIROADS, LLC 
   BIDDER NO  4:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000    20500.000    20500.00    10000.000    10000.00   14362.000    14362.00 
           01.188+60 
204.0100   REMOVING PAVEMENT              SY       795.000        4.000     3180.00       21.000    16695.00      15.500    12322.50 
204.0120   REMOVING ASPHALTIC SURFACE MIL SY      1995.000        9.030    18014.85        9.500    18952.50       9.030    18014.85 
205.0100   EXCAVATION COMMON              CY       350.000        6.000     2100.00       27.000     9450.00      15.000     5250.00 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000     2700.000     2700.00     8700.000     8700.00    7500.000     7500.00 
           01. B-37-115 
210.0100   BACKFILL STRUCTURE             CY        80.000       22.000     1760.00       45.000     3600.00      86.000     6880.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     1950.000     1950.00      500.000      500.00    1000.000     1000.00 
           01. 1053-07-73 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON       35.000       28.000      980.00       65.000     2275.00      40.000     1400.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON      515.000       13.000     6695.00       28.000    14420.00      20.000    10300.00 
415.0100   CONCRETE PAVEMENT 10-INCH      SY       550.000       47.000    25850.00       58.500    32175.00      58.500    32175.00 
415.0410   CONCRETE PAVEMENT APPROACH SLA SY       181.000      132.000    23892.00      140.000    25340.00     140.000    25340.00 
416.0610   DRILLED TIE BARS               EACH      10.000        8.000       80.00       10.000      100.00      10.000      100.00 
416.0620   DRILLED DOWEL BARS             EACH      60.000       13.000      780.00       15.000      900.00      15.000      900.00 
416.1010   CONCRETE SURFACE DRAINS        CY        13.000      490.000     6370.00      450.000     5850.00     450.000     5850.00 
455.0105   ASPHALTIC MATERIAL PG58-28     TON        4.600      100.000      460.00      100.000      460.00     100.000      460.00 
455.0605   TACK COAT                      GAL       28.000       18.000      504.00       18.000      504.00      18.000      504.00 
460.1130   HMA PAVEMENT TYPE E-30         TON       84.000      290.000    24360.00      290.000    24360.00     290.000    24360.00 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL       60.000        1.000       60.00        1.000       60.00       1.000       60.00 
465.0105   ASPHALTIC SURFACE              TON      135.000      191.700    25879.50      191.700    25879.50     191.700    25879.50 
465.0110   ASPHALTIC SURFACE PATCHING     TON      207.000      139.200    28814.40      139.200    28814.40     139.200    28814.40 
465.0400   ASPHALTIC SHOULDER RUMBLE STRI LF      5975.000        0.600     3585.00        0.800     4780.00       0.800     4780.00 
502.0100   CONCRETE MASONRY BRIDGES       CY        22.000      990.000    21780.00     1550.000    34100.00    1050.000    23100.00 
502.3100   EXPANSION DEVICE (STRUCTURE)   LS         1.000    22500.000    22500.00    10000.000    10000.00    6000.000     6000.00 
           01. B-37-114 



  DATE 07/09/14                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  203 
   CERTIFIED BY- 
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  PROPOSAL: 20140513036 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
502.3100   EXPANSION DEVICE (STRUCTURE)   LS         1.000    22500.000    22500.00    10000.000    10000.00    6000.000     6000.00 
           02. B-37-115 
502.3200   PROTECTIVE SURFACE TREATMENT   SY        50.000        2.250      112.50        2.750      137.50      10.000      500.00 
502.5005   MASONRY ANCHORS TYPE L NO. 5 B EACH     157.000       17.500     2747.50       25.000     3925.00      17.000     2669.00 
505.0605   BAR STEEL REINF HS COATED BRID LB      4680.000        2.150    10062.00        1.900     8892.00       2.000     9360.00 
505.0905   BAR COUPLERS NO. 5             EACH      13.000       25.000      325.00       27.000      351.00      15.000      195.00 
505.0906   BAR COUPLERS NO. 6             EACH      18.000       39.000      702.00       33.000      594.00      22.000      396.00 
505.0907   BAR COUPLERS NO. 7             EACH       6.000       45.000      270.00       44.000      264.00      28.000      168.00 
506.2610   BEARING PADS ELASTOMERIC LAMIN EACH       5.000     1275.000     6375.00      700.000     3500.00     800.000     4000.00 
506.7050.S REMOVING BEARINGS (STRUCTURE)  EACH       5.000      610.000     3050.00      500.000     2500.00    1157.000     5785.00 
           01. B-37-115 
509.1000   JOINT REPAIR                   SY        40.000      713.000    28520.00     1050.000    42000.00     718.080    28723.20 
509.1500   CONCRETE SURFACE REPAIR        SF        15.000       80.000     1200.00      125.000     1875.00     150.000     2250.00 
509.2500   CONCRETE MASONRY OVERLAY DECKS CY        10.000      775.000     7750.00      700.000     7000.00    1832.000    18320.00 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY        11.000       31.000      341.00       35.000      385.00      40.000      440.00 
603.8000   CONCRETE BARRIER TEMP PRECAST  LF      1600.000       18.000    28800.00       11.000    17600.00      15.000    24000.00 
603.8125   CONCRETE BARRIER TEMP PRECAST  LF      3100.000        4.000    12400.00        5.000    15500.00       6.000    18600.00 
611.8115   ADJUSTING INLET COVERS         EACH       4.000      400.000     1600.00      300.000     1200.00     300.000     1200.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000      350.000      350.00      100.000      100.00     100.000      100.00 
           01. 1053-07-73 
619.1000   MOBILIZATION                   EACH       1.000    55500.000    55500.00    57000.000    57000.00   73000.000    73000.00 
628.1504   SILT FENCE                     LF       550.000        3.000     1650.00        2.000     1100.00       2.000     1100.00 
628.1520   SILT FENCE MAINTENANCE         LF       550.000        0.100       55.00        0.250      137.50       0.250      137.50 
628.7005   INLET PROTECTION TYPE A        EACH       3.000      100.000      300.00       95.000      285.00      95.000      285.00 
628.7015   INLET PROTECTION TYPE C        EACH       2.000       50.000      100.00       75.000      150.00      75.000      150.00 
628.7570   ROCK BAGS                      EACH      10.000       20.000      200.00       20.000      200.00      20.000      200.00 
633.1100   DELINEATORS TEMPORARY          EACH      40.000       18.000      720.00       43.000     1720.00      18.000      720.00 
642.5201   FIELD OFFICE TYPE C            EACH       1.000     7000.000     7000.00     2700.000     2700.00    7500.000     7500.00 
643.0200   TRAFFIC CONTROL SURV & MAINT ( DAY       56.000       88.000     4928.00       88.000     4928.00      88.000     4928.00 
           01. 1053-07-73 
643.0300   TRAFFIC CONTROL DRUMS          DAY     8510.000        0.400     3404.00        0.400     3404.00       0.400     3404.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     1555.000        1.000     1555.00        1.000     1555.00       1.000     1555.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     3060.000        0.500     1530.00        0.500     1530.00       0.500     1530.00 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY     2750.000        0.350      962.50        0.350      962.50       0.350      962.50 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY      322.000       20.000     6440.00       20.000     6440.00      20.000     6440.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     3152.000        1.500     4728.00        1.500     4728.00       1.500     4728.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY      395.000       50.000    19750.00       50.000    19750.00      50.000    19750.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF      7780.000        0.850     6613.00        0.850     6613.00       0.850     6613.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513036 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
646.0600   REMOVING PAVEMENT MARKINGS     LF      8170.000        0.700     5719.00        0.700     5719.00       0.700     5719.00 
646.0841.S PVT MKNG GRVD WET RFLCT CNTRST LF       390.000       12.900     5031.00       12.900     5031.00      12.900     5031.00 
649.0400   TEMP PVT MARKING REMOVABLE TAP LF     17145.000        0.800    13716.00        0.800    13716.00       0.800    13716.00 
649.0801   TEMP PVT MKING REMOVABLE TAPE  LF       520.000        1.600      832.00        1.600      832.00       1.600      832.00 
650.7000   CONSTRUCTION STAKING CONC PAVE LF       150.000        5.000      750.00        5.000      750.00       5.000      750.00 
650.8000   CONSTRUCTION STAKING RESURFACI LF       270.000        1.500      405.00        1.500      405.00       1.500      405.00 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000      300.000      300.00      300.000      300.00     300.000      300.00 
           01. 1053-07-73 
690.0150   SAWING ASPHALT                 LF       144.000        2.500      360.00        2.500      360.00       2.500      360.00 
690.0250   SAWING CONCRETE                LF       160.000        2.900      464.00        2.900      464.00       2.900      464.00 
715.0415   INCENTIVE STRENGTH CONC PAVEME DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
715.0502   INCENTIVE STRENGTH CONC STRUCT DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
SPV.0105   SPECIAL                        LS         1.000      550.000      550.00      500.000      500.00     500.000      500.00 
           01. CONCRETE PAVEMENT JOINT LAYOUT 
SPV.0180   SPECIAL                        SY         2.000      695.000     1390.00      650.000     1300.00     350.000      700.00 
           01. DECK PATCHING B-37-114 
SPV.0180   SPECIAL                        SY         2.000      695.000     1390.00      650.000     1300.00     350.000      700.00 
           02. DECK PATCHING B-37-115 
 
                                      PROPOSAL TOTAL.......               517242.25                538618.90               541538.45 
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  PROPOSAL: 20140513036 
 
   BIDDER NO  1:  NORCON CORPORATION 
   BIDDER NO  2:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  3:  PCIROADS, LLC 
   BIDDER NO  4:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0200   REMOVING OLD STRUCTURE (STATIO LS         1.000    15600.000    15600.00        0.000        0.00       0.000        0.00 
           01.188+60 
204.0100   REMOVING PAVEMENT              SY       795.000       20.000    15900.00        0.000        0.00       0.000        0.00 
204.0120   REMOVING ASPHALTIC SURFACE MIL SY      1995.000        9.030    18014.85        0.000        0.00       0.000        0.00 
205.0100   EXCAVATION COMMON              CY       350.000       22.000     7700.00        0.000        0.00       0.000        0.00 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000     9500.000     9500.00        0.000        0.00       0.000        0.00 
           01. B-37-115 
210.0100   BACKFILL STRUCTURE             CY        80.000       25.000     2000.00        0.000        0.00       0.000        0.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 1053-07-73 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON       35.000       75.000     2625.00        0.000        0.00       0.000        0.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON      515.000       30.000    15450.00        0.000        0.00       0.000        0.00 
415.0100   CONCRETE PAVEMENT 10-INCH      SY       550.000       58.500    32175.00        0.000        0.00       0.000        0.00 
415.0410   CONCRETE PAVEMENT APPROACH SLA SY       181.000      140.000    25340.00        0.000        0.00       0.000        0.00 
416.0610   DRILLED TIE BARS               EACH      10.000       10.000      100.00        0.000        0.00       0.000        0.00 
416.0620   DRILLED DOWEL BARS             EACH      60.000       15.000      900.00        0.000        0.00       0.000        0.00 
416.1010   CONCRETE SURFACE DRAINS        CY        13.000      450.000     5850.00        0.000        0.00       0.000        0.00 
455.0105   ASPHALTIC MATERIAL PG58-28     TON        4.600      100.000      460.00        0.000        0.00       0.000        0.00 
455.0605   TACK COAT                      GAL       28.000       18.000      504.00        0.000        0.00       0.000        0.00 
460.1130   HMA PAVEMENT TYPE E-30         TON       84.000      290.000    24360.00        0.000        0.00       0.000        0.00 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL       60.000        1.000       60.00        0.000        0.00       0.000        0.00 
465.0105   ASPHALTIC SURFACE              TON      135.000      191.700    25879.50        0.000        0.00       0.000        0.00 
465.0110   ASPHALTIC SURFACE PATCHING     TON      207.000      139.200    28814.40        0.000        0.00       0.000        0.00 
465.0400   ASPHALTIC SHOULDER RUMBLE STRI LF      5975.000        0.800     4780.00        0.000        0.00       0.000        0.00 
502.0100   CONCRETE MASONRY BRIDGES       CY        22.000      845.000    18590.00        0.000        0.00       0.000        0.00 
502.3100   EXPANSION DEVICE (STRUCTURE)   LS         1.000    16400.000    16400.00        0.000        0.00       0.000        0.00 
           01. B-37-114 
502.3100   EXPANSION DEVICE (STRUCTURE)   LS         1.000    16400.000    16400.00        0.000        0.00       0.000        0.00 
           02. B-37-115 
502.3200   PROTECTIVE SURFACE TREATMENT   SY        50.000        3.000      150.00        0.000        0.00       0.000        0.00 
502.5005   MASONRY ANCHORS TYPE L NO. 5 B EACH     157.000       19.000     2983.00        0.000        0.00       0.000        0.00 
505.0605   BAR STEEL REINF HS COATED BRID LB      4680.000        1.850     8658.00        0.000        0.00       0.000        0.00 
505.0905   BAR COUPLERS NO. 5             EACH      13.000       28.000      364.00        0.000        0.00       0.000        0.00 
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    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
505.0906   BAR COUPLERS NO. 6             EACH      18.000       32.000      576.00        0.000        0.00       0.000        0.00 
505.0907   BAR COUPLERS NO. 7             EACH       6.000       48.000      288.00        0.000        0.00       0.000        0.00 
506.2610   BEARING PADS ELASTOMERIC LAMIN EACH       5.000     1150.000     5750.00        0.000        0.00       0.000        0.00 
506.7050.S REMOVING BEARINGS (STRUCTURE)  EACH       5.000     1500.000     7500.00        0.000        0.00       0.000        0.00 
           01. B-37-115 
509.1000   JOINT REPAIR                   SY        40.000      385.000    15400.00        0.000        0.00       0.000        0.00 
509.1500   CONCRETE SURFACE REPAIR        SF        15.000       65.000      975.00        0.000        0.00       0.000        0.00 
509.2500   CONCRETE MASONRY OVERLAY DECKS CY        10.000      825.000     8250.00        0.000        0.00       0.000        0.00 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY        11.000       20.000      220.00        0.000        0.00       0.000        0.00 
603.8000   CONCRETE BARRIER TEMP PRECAST  LF      1600.000       14.000    22400.00        0.000        0.00       0.000        0.00 
603.8125   CONCRETE BARRIER TEMP PRECAST  LF      3100.000        4.000    12400.00        0.000        0.00       0.000        0.00 
611.8115   ADJUSTING INLET COVERS         EACH       4.000      300.000     1200.00        0.000        0.00       0.000        0.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000        1.000        1.00        0.000        0.00       0.000        0.00 
           01. 1053-07-73 
619.1000   MOBILIZATION                   EACH       1.000   224613.000   224613.00        0.000        0.00       0.000        0.00 
628.1504   SILT FENCE                     LF       550.000        2.500     1375.00        0.000        0.00       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF       550.000        0.010        5.50        0.000        0.00       0.000        0.00 
628.7005   INLET PROTECTION TYPE A        EACH       3.000      185.000      555.00        0.000        0.00       0.000        0.00 
628.7015   INLET PROTECTION TYPE C        EACH       2.000       75.000      150.00        0.000        0.00       0.000        0.00 
628.7570   ROCK BAGS                      EACH      10.000       15.000      150.00        0.000        0.00       0.000        0.00 
633.1100   DELINEATORS TEMPORARY          EACH      40.000       30.000     1200.00        0.000        0.00       0.000        0.00 
642.5201   FIELD OFFICE TYPE C            EACH       1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
643.0200   TRAFFIC CONTROL SURV & MAINT ( DAY       56.000       88.000     4928.00        0.000        0.00       0.000        0.00 
           01. 1053-07-73 
643.0300   TRAFFIC CONTROL DRUMS          DAY     8510.000        0.400     3404.00        0.000        0.00       0.000        0.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     1555.000        1.000     1555.00        0.000        0.00       0.000        0.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     3060.000        0.500     1530.00        0.000        0.00       0.000        0.00 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY     2750.000        0.350      962.50        0.000        0.00       0.000        0.00 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY      322.000       20.000     6440.00        0.000        0.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     3152.000        1.500     4728.00        0.000        0.00       0.000        0.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY      395.000       50.000    19750.00        0.000        0.00       0.000        0.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF      7780.000        0.850     6613.00        0.000        0.00       0.000        0.00 
646.0600   REMOVING PAVEMENT MARKINGS     LF      8170.000        0.700     5719.00        0.000        0.00       0.000        0.00 
646.0841.S PVT MKNG GRVD WET RFLCT CNTRST LF       390.000       12.900     5031.00        0.000        0.00       0.000        0.00 
649.0400   TEMP PVT MARKING REMOVABLE TAP LF     17145.000        0.800    13716.00        0.000        0.00       0.000        0.00 
649.0801   TEMP PVT MKING REMOVABLE TAPE  LF       520.000        1.600      832.00        0.000        0.00       0.000        0.00 
650.7000   CONSTRUCTION STAKING CONC PAVE LF       150.000        5.000      750.00        0.000        0.00       0.000        0.00 
650.8000   CONSTRUCTION STAKING RESURFACI LF       270.000        1.500      405.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000      300.000      300.00        0.000        0.00       0.000        0.00 
           01. 1053-07-73 
690.0150   SAWING ASPHALT                 LF       144.000        2.500      360.00        0.000        0.00       0.000        0.00 
690.0250   SAWING CONCRETE                LF       160.000        2.900      464.00        0.000        0.00       0.000        0.00 
715.0415   INCENTIVE STRENGTH CONC PAVEME DOL      500.000        1.000      500.00        0.000        0.00       0.000        0.00 
715.0502   INCENTIVE STRENGTH CONC STRUCT DOL      500.000        1.000      500.00        0.000        0.00       0.000        0.00 
SPV.0105   SPECIAL                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. CONCRETE PAVEMENT JOINT LAYOUT 
SPV.0180   SPECIAL                        SY         2.000      250.000      500.00        0.000        0.00       0.000        0.00 
           01. DECK PATCHING B-37-114 
SPV.0180   SPECIAL                        SY         2.000      250.000      500.00        0.000        0.00       0.000        0.00 
           02. DECK PATCHING B-37-115 
 
                                      PROPOSAL TOTAL.......               684253.75                     0.00                    0.00 
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  PROPOSAL: 20140513037 
 
               STATE PROJECT(S):  6991-01-70                            LOCATION  WAUPACA         COUNTY 
                                                                                  CITY WAUPACA, W FULTON ST 
                                                                                  STH 54 
                                                                                  WAUPACA COUNTY 
               TYPE OF WORK: GENERAL CONSTR - NO DOMINATE WORK TYPE 
 
   BIDDER NO  1:  SOMMERS CONSTRUCTION CO., INC. 
   BIDDER NO  2:  PEMBER COMPANIES, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0100   REMOVING PAVEMENT              SY      1163.000        7.250     8431.75       15.000    17445.00       0.000        0.00 
204.0110   REMOVING ASPHALTIC SURFACE     SY        70.000        3.000      210.00        8.000      560.00       0.000        0.00 
204.0150   REMOVING CURB & GUTTER         LF       110.000        4.000      440.00        8.000      880.00       0.000        0.00 
204.0195   REMOVING CONCRETE BASES        EACH       6.000      100.000      600.00      800.000     4800.00       0.000        0.00 
204.0220   REMOVING INLETS                EACH       1.000      400.000      400.00      700.000      700.00       0.000        0.00 
204.0245   REMOVING STORM SEWER (SIZE)    LF        10.000       30.000      300.00       17.000      170.00       0.000        0.00 
           01. 12-INCH 
205.9015.S GRADING SHAPING & FINISHING IN LS         1.000    13100.000    13100.00     9500.000     9500.00       0.000        0.00 
           01. STH 54 & CTH QQ/GRAND SEASON DR 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     1000.000     1000.00     1800.000     1800.00       0.000        0.00 
           01. 6991-01-70 
305.0125   BASE AGGREGATE DENSE 1 1/4-INC CY       134.000       26.500     3551.00       27.000     3618.00       0.000        0.00 
415.1090   CONCRETE PAVEMENT HES 9-INCH   SY      1169.000       56.200    65697.80       69.000    80661.00       0.000        0.00 
416.0610   DRILLED TIE BARS               EACH     389.000        6.500     2528.50        4.000     1556.00       0.000        0.00 
416.0620   DRILLED DOWEL BARS             EACH     225.000       11.000     2475.00       11.000     2475.00       0.000        0.00 
465.0105   ASPHALTIC SURFACE              TON        6.000      217.740     1306.44      229.000     1374.00       0.000        0.00 
465.0125   ASPHALTIC SURFACE TEMPORARY    TON        8.000      196.910     1575.28      207.000     1656.00       0.000        0.00 
465.0315   ASPHALTIC FLUMES               SY        12.000       52.000      624.00       55.000      660.00       0.000        0.00 
520.8000   CONCRETE COLLARS FOR PIPE      EACH       1.000      500.000      500.00      820.000      820.00       0.000        0.00 
602.0505   CURB RAMP DETECTABLE WARNNG FI SF        56.000       30.000     1680.00       41.000     2296.00       0.000        0.00 
606.0100   RIPRAP LIGHT                   CY        35.000       70.000     2450.00       69.000     2415.00       0.000        0.00 
608.0312   ST SEWER PIPE REINF CONC CLASS LF        14.000       69.000      966.00       61.000      854.00       0.000        0.00 
611.0624   INLET COVERS TYPE H            EACH       1.000      500.000      500.00      600.000      600.00       0.000        0.00 
611.3230   INLETS 2X3-FT                  EACH       1.000     1465.000     1465.00     1900.000     1900.00       0.000        0.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000        0.010        0.01      400.000      400.00       0.000        0.00 
           01. 6991-01-70 
619.1000   MOBILIZATION                   EACH       1.000    34650.000    34650.00    37500.000    37500.00       0.000        0.00 
628.1504   SILT FENCE                     LF       110.000        2.500      275.00        3.150      346.50       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF       110.000        1.000      110.00        0.650       71.50       0.000        0.00 
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628.1905   MOBILIZATIONS EROSION CONTROL  EACH       2.000      250.000      500.00      250.000      500.00       0.000        0.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       1.000        0.010        0.01       10.000       10.00       0.000        0.00 
628.2008   EROSION MAT URBAN CLASS I TYPE SY       450.000        1.800      810.00        2.100      945.00       0.000        0.00 
628.7015   INLET PROTECTION TYPE C        EACH       4.000       50.000      200.00       52.600      210.40       0.000        0.00 
628.7555   CULVERT PIPE CHECKS            EACH       5.000       10.000       50.00       68.250      341.25       0.000        0.00 
634.0612   POSTS WOOD 4X6-INCH X 12-FT    EACH       2.000       65.000      130.00       67.000      134.00       0.000        0.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH       6.000       65.000      390.00       71.400      428.40       0.000        0.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF       100.500       17.000     1708.50       17.200     1728.60       0.000        0.00 
637.2215   SIGNS TYPE II REFLECTIVE H FOL SF        44.760       18.500      828.06       29.300     1311.47       0.000        0.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        10.250       20.000      205.00       22.900      234.73       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH      13.000       13.000      169.00       21.000      273.00       0.000        0.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH       3.000       30.000       90.00       26.250       78.75       0.000        0.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     4500.000     4500.00     4900.000     4900.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     3556.000     3556.00     3800.000     3800.00       0.000        0.00 
           01. 6991-01-70 
643.0300   TRAFFIC CONTROL DRUMS          DAY     2699.000        0.750     2024.25        0.800     2159.20       0.000        0.00 
643.0410   TRAFFIC CONTROL BARRICADES TYP DAY       33.000        2.000       66.00        2.100       69.30       0.000        0.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY      181.000        2.000      362.00        2.100      380.10       0.000        0.00 
643.0500   TRAFFIC CNTRL FLEX TUBULAR MAR EACH      60.000       20.000     1200.00       21.000     1260.00       0.000        0.00 
643.0600   TRAFFIC CNTRL FLEX TUBULAR MAR EACH      60.000        8.000      480.00        8.400      504.00       0.000        0.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY       70.000        1.000       70.00        1.050       73.50       0.000        0.00 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY      494.000        1.000      494.00        1.050      518.70       0.000        0.00 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY       84.000       20.000     1680.00       21.000     1764.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     1990.000        1.500     2985.00        1.600     3184.00       0.000        0.00 
643.0920   TRAFFIC CONTROL COVERING SIGNS EACH       4.000       25.000      100.00       26.250      105.00       0.000        0.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY       28.000      125.000     3500.00      131.300     3676.40       0.000        0.00 
645.0130   GEOTEXTILE FABRIC TYPE R       SY       120.000        5.000      600.00        3.150      378.00       0.000        0.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF      3387.000        0.850     2878.95        0.900     3048.30       0.000        0.00 
646.0126   PAVEMENT MARKING EPOXY 8-INCH  LF      1995.000        1.700     3391.50        1.800     3591.00       0.000        0.00 
646.0600   REMOVING PAVEMENT MARKINGS     LF      2565.000        0.700     1795.50        0.750     1923.75       0.000        0.00 
647.0166   PAVEMENT MARKING ARROWS EPOXY  EACH      15.000      170.000     2550.00      179.000     2685.00       0.000        0.00 
647.0176   PAVEMENT MARKING ARROWS EPOXY  EACH       2.000      240.000      480.00      253.000      506.00       0.000        0.00 
647.0356   PAVEMENT MARKING WORDS EPOXY   EACH       8.000      200.000     1600.00      211.000     1688.00       0.000        0.00 
647.0456   PAVEMENT MARKING CURB EPOXY    LF       494.000        5.500     2717.00        5.800     2865.20       0.000        0.00 
647.0566   PAVEMENT MARKING STOP LINE EPO LF       149.000        7.000     1043.00        7.350     1095.15       0.000        0.00 
647.0606   PAVEMENT MARKING ISLAND NOSE E EACH      12.000      200.000     2400.00      210.000     2520.00       0.000        0.00 
647.0766   PAVEMENT MARKING CROSSWALK EPO LF       177.000        5.100      902.70        5.400      955.80       0.000        0.00 
647.0955   REMOVING PAVEMENT MARKINGS ARR EACH       4.000       75.000      300.00       78.800      315.20       0.000        0.00 
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647.0965   REMOVING PAVEMENT MARKINGS WOR EACH       4.000       75.000      300.00       78.800      315.20       0.000        0.00 
649.0100   TEMPORARY PAVEMENT MARKING 4-I LF      3225.000        0.300      967.50        0.350     1128.75       0.000        0.00 
649.0801   TEMP PVT MKING REMOVABLE TAPE  LF      1316.000        1.700     2237.20        1.800     2368.80       0.000        0.00 
649.1200   TEMP PVT MARKING STOP LINE REM LF        41.000        4.250      174.25        4.500      184.50       0.000        0.00 
650.4000   CONSTRUCTION STAKING STORM SEW EACH       1.000      120.000      120.00      126.000      126.00       0.000        0.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       187.000        1.500      280.50        1.600      299.20       0.000        0.00 
650.5000   CONSTRUCTION STAKING BASE      LF       187.000        1.500      280.50        1.600      299.20       0.000        0.00 
650.5500   CONSTRUCTION STAKING CURB GUTT LF       217.000        2.000      434.00        2.100      455.70       0.000        0.00 
650.8500   CONST STAKING ELEC INSTALL (PR LS         1.000      525.000      525.00      551.350      551.35       0.000        0.00 
           01. 6991-01-70 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000      632.000      632.00      664.000      664.00       0.000        0.00 
           01. 6991-01-70 
652.0225   CONDUIT RIGID NONMETALLIC SCH  LF       814.000        5.000     4070.00        5.950     4843.30       0.000        0.00 
652.0235   CONDUIT RIGID NONMETALLIC SCH  LF       603.000        6.000     3618.00        7.600     4582.80       0.000        0.00 
652.0615   CONDUIT SPECIAL 3-INCH         LF      1004.000       16.000    16064.00       22.750    22841.00       0.000        0.00 
652.0800   CONDUIT LOOP DETECTOR          LF       904.000        4.000     3616.00        5.000     4520.00       0.000        0.00 
653.0140   PULL BOXES STEEL 24X42-INCH    EACH      17.000      600.000    10200.00      685.000    11645.00       0.000        0.00 
653.0905   REMOVING PULL BOXES            EACH      13.000       50.000      650.00       52.500      682.50       0.000        0.00 
654.0101   CONCRETE BASES TYPE 1          EACH       3.000      550.000     1650.00      540.000     1620.00       0.000        0.00 
654.0102   CONCRETE BASES TYPE 2          EACH       1.000      675.000      675.00      850.000      850.00       0.000        0.00 
654.0110   CONCRETE BASES TYPE 10         EACH       2.000     4500.000     9000.00     4850.000     9700.00       0.000        0.00 
654.0217   CONC CNTRL CABINET BASES TYPE  EACH       1.000     1100.000     1100.00     1240.000     1240.00       0.000        0.00 
655.0230   CABLE TRAFFIC SIGNAL 5-14 AWG  LF      1345.000        1.100     1479.50        1.350     1815.75       0.000        0.00 
655.0240   CABLE TRAFFIC SIGNAL 7-14 AWG  LF       757.000        1.500     1135.50        1.550     1173.35       0.000        0.00 
655.0260   CABLE TRAFFIC SIGNAL 12-14 AWG LF      1220.000        2.750     3355.00        2.100     2562.00       0.000        0.00 
655.0280   CABLE TRAFFIC SIGNAL 19-14 AWG LF        80.000        3.750      300.00        3.750      300.00       0.000        0.00 
655.0305   CABLE TYPE UF 2-12 AWG GROUNDE LF       285.000        0.850      242.25        0.850      242.25       0.000        0.00 
655.0515   ELECTRICAL WIRE TRAFFIC SIGNAL LF      1690.000        0.600     1014.00        0.650     1098.50       0.000        0.00 
655.0610   ELECTRICAL WIRE LIGHTING 12 AW LF       123.000        0.550       67.65        0.500       61.50       0.000        0.00 
655.0700   LOOP DETECTOR LEAD IN CABLE    LF      5760.000        1.200     6912.00        0.750     4320.00       0.000        0.00 
655.0800   LOOP DETECTOR WIRE             LF      3645.000        0.550     2004.75        0.450     1640.25       0.000        0.00 
657.1345   INSTALL POLES TYPE 9           EACH       2.000     1250.000     2500.00     1030.000     2060.00       0.000        0.00 
657.1530   INSTALL MONOTUBE ARMS 30-FT    EACH       2.000     1250.000     2500.00     1050.000     2100.00       0.000        0.00 
661.0200   TEMP TRAFFIC SIGNALS FOR INTER LS         1.000    22000.000    22000.00    39000.000    39000.00       0.000        0.00 
           01. STH 54 & CTH QQ/GRAND SEASONS DR 
690.0150   SAWING ASPHALT                 LF        57.000        2.500      142.50        1.750       99.75       0.000        0.00 
690.0250   SAWING CONCRETE                LF      1404.000        2.500     3510.00        1.750     2457.00       0.000        0.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        5.000     6000.00       0.000        0.00 
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ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS     1200.000        5.000     6000.00        5.000     6000.00       0.000        0.00 
SPV.0060   SPECIAL                        EACH       2.000      750.000     1500.00     1500.000     3000.00       0.000        0.00 
           01. CONTRACTOR PROVIDED HIGH-STRENGTH 
           BOLT ASSEMBLIES FOR MONOTUBE ARMS 30-FT 
SPV.0090   SPECIAL                        LF       206.000       25.000     5150.00       31.500     6489.00       0.000        0.00 
           01. CONCRETE CURB & GUTTER HES 18-INCH 
           TYPE A 
SPV.0090   SPECIAL                        LF       125.000       21.000     2625.00       33.250     4156.25       0.000        0.00 
           02. CONCRETE CURB & GUTTER HES 30-INCH 
           TYPE A 
SPV.0105   SPECIAL                        LS         1.000     2000.000     2000.00     2114.000     2114.00       0.000        0.00 
           01. REMOVE AND SALVAGE TRAFFIC SIGNALS 
           (STH 54 & CTH QQ/GRAND SEASONS DR) 
SPV.0105   SPECIAL                        LS         1.000     7500.000     7500.00     6170.000     6170.00       0.000        0.00 
           02. TRANSPORT AND INSTALL DEPARTMENT 
           FURNISHED TRAFFIC SIGNAL AND LIGHTING 
SPV.0105   SPECIAL                        LS         1.000      450.000      450.00     3313.000     3313.00       0.000        0.00 
           03. REMOVE AND SALVAGE LOCAL LIGHT POLE 
           (STA 279+40, 30 FT RT) 
SPV.0105   SPECIAL                        LS         1.000     2500.000     2500.00      950.000      950.00       0.000        0.00 
           04. TRANSPORT DEPARTMENT FURNISHED 
           TRAFFIC SIGNAL MONOTUBE MATERIALS 
SPV.0105   SPECIAL                        LS         1.000    19950.000    19950.00    10500.000    10500.00       0.000        0.00 
           05. TEMPORARY VEHICLE DETECTION (STH 54 
           & CTH QQ/GRAND SEASONS DR) 
SPV.0165   SPECIAL                        SF       336.000        5.750     1932.00        4.800     1612.80       0.000        0.00 
           01. CONCRETE SIDEWALK HES 4-INCH 
 
                                      PROPOSAL TOTAL.......               350956.35                403371.90                    0.00 
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               STATE PROJECT(S):  7513-00-81                            LOCATION  WOOD            COUNTY 
                                                                                  CITY POINT - WISCONSIN RAPIDS 
                                                                                  STH 54 
                                                                                  WOOD 
               TYPE OF WORK: ASPHALT PAVING 
 
   BIDDER NO  1:  AMERICAN ASPHALT OF WISCONSIN 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   REMOVING SMALL PIPE CULVERTS   EACH       2.000      250.000      500.00        0.000        0.00       0.000        0.00 
204.0120   REMOVING ASPHALTIC SURFACE MIL SY      1500.000        5.400     8100.00        0.000        0.00       0.000        0.00 
204.0125   REMOVING ASPHALTIC SURFACE MIL TON     5200.000       15.130    78676.00        0.000        0.00       0.000        0.00 
204.0150   REMOVING CURB & GUTTER         LF       159.000        5.750      914.25        0.000        0.00       0.000        0.00 
211.0400   PREPARE FOUNDATION FOR ASPHT S STA     1260.000       28.000    35280.00        0.000        0.00       0.000        0.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. 7513-00-81 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON     3730.000       17.250    64342.50        0.000        0.00       0.000        0.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON      180.000       14.000     2520.00        0.000        0.00       0.000        0.00 
455.0105   ASPHALTIC MATERIAL PG58-28     TON     1505.300      100.000   150530.00        0.000        0.00       0.000        0.00 
455.0605   TACK COAT                      GAL     5575.000        2.450    13658.75        0.000        0.00       0.000        0.00 
460.1101   HMA PAVEMENT TYPE E-1          TON    27363.000       58.060  1588695.78        0.000        0.00       0.000        0.00 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL    17500.000        1.000    17500.00        0.000        0.00       0.000        0.00 
465.0105   ASPHALTIC SURFACE              TON     2800.000       62.270   174356.00        0.000        0.00       0.000        0.00 
465.0315   ASPHALTIC FLUMES               SY        20.000       47.000      940.00        0.000        0.00       0.000        0.00 
465.0425   ASPHALT SHOULDER RMBLE STRP 2- LF     11702.000        0.130     1521.26        0.000        0.00       0.000        0.00 
465.0475   ASPHALT CTR LINE RMBLE STRP 2- LF     57977.000        0.130     7537.01        0.000        0.00       0.000        0.00 
523.0419   CP RNF CONC HORZ ELL CL HE-IV  LF       114.000      170.000    19380.00        0.000        0.00       0.000        0.00 
601.0553   CONC CURB/GUTTR 4-IN SLOPED 36 LF       159.000       28.000     4452.00        0.000        0.00       0.000        0.00 
614.0010   BARRIER SYSTEM GRADE SHAPE FIN EACH       3.000     7300.000    21900.00        0.000        0.00       0.000        0.00 
614.0345   STEEL PLATE BEAM GUARD SHORT R LF        50.000       20.000     1000.00        0.000        0.00       0.000        0.00 
614.0920   SALVAGED RAIL                  LF      3039.000        2.000     6078.00        0.000        0.00       0.000        0.00 
614.2300   MGS GUARDRAIL 3                LF      3037.500       16.500    50118.75        0.000        0.00       0.000        0.00 
614.2500   MGS THRIE BEAM TRANSITION      LF       160.200       62.000     9932.40        0.000        0.00       0.000        0.00 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       3.000     2400.000     7200.00        0.000        0.00       0.000        0.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           02. 7513-00-81 
619.1000   MOBILIZATION                   EACH       1.000   110280.000   110280.00        0.000        0.00       0.000        0.00 
621.0100   LANDMARK REFERENCE MONUMENTS   EACH      56.000       85.000     4760.00        0.000        0.00       0.000        0.00 
625.0500   SALVAGED TOPSOIL               SY       112.000        8.250      924.00        0.000        0.00       0.000        0.00 
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628.1504   SILT FENCE                     LF      1522.000        2.000     3044.00        0.000        0.00       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF      1522.000        0.010       15.22        0.000        0.00       0.000        0.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       2.000      250.000      500.00        0.000        0.00       0.000        0.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       2.000      250.000      500.00        0.000        0.00       0.000        0.00 
628.2004   EROSION MAT CLASS I TYPE B     SY      5791.000        0.950     5501.45        0.000        0.00       0.000        0.00 
628.2006   EROSION MAT URBAN CLASS I TYPE SY        84.000        2.500      210.00        0.000        0.00       0.000        0.00 
628.7555   CULVERT PIPE CHECKS            EACH      18.000       50.000      900.00        0.000        0.00       0.000        0.00 
629.0210   FERTILIZER TYPE B              CWT        0.100      100.000       10.00        0.000        0.00       0.000        0.00 
630.0130   SEEDING MIXTURE NO. 30         LB         2.000       10.000       20.00        0.000        0.00       0.000        0.00 
633.5200   MARKERS CULVERT END            EACH       4.000       40.000      160.00        0.000        0.00       0.000        0.00 
634.0612   POSTS WOOD 4X6-INCH X 12-FT    EACH      31.000       45.000     1395.00        0.000        0.00       0.000        0.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH      90.000       45.000     4050.00        0.000        0.00       0.000        0.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH       6.000       58.000      348.00        0.000        0.00       0.000        0.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF      1808.770        1.000     1808.77        0.000        0.00       0.000        0.00 
637.2215   SIGNS TYPE II REFLECTIVE H FOL SF        27.000       22.000      594.00        0.000        0.00       0.000        0.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF      1561.840        1.500     2342.76        0.000        0.00       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH     124.000       10.000     1240.00        0.000        0.00       0.000        0.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH     113.000       10.000     1130.00        0.000        0.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     1390.000     1390.00        0.000        0.00       0.000        0.00 
           03. 7513-00-81 
643.0300   TRAFFIC CONTROL DRUMS          DAY      100.000        5.000      500.00        0.000        0.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     1350.000        1.000     1350.00        0.000        0.00       0.000        0.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF     29786.000        0.650    19360.90        0.000        0.00       0.000        0.00 
646.0406   PAVEMENT MARKING SAME DAY EPOX LF     41463.000        0.750    31097.25        0.000        0.00       0.000        0.00 
648.0100   LOCATING NO-PASSING ZONES      MI        11.930      110.000     1312.30        0.000        0.00       0.000        0.00 
649.0100   TEMPORARY PAVEMENT MARKING 4-I LF     29768.000        0.290     8632.72        0.000        0.00       0.000        0.00 
650.6000   CONSTRUCTION STAKING PIPE CULV EACH       2.000      100.000      200.00        0.000        0.00       0.000        0.00 
650.8000   CONSTRUCTION STAKING RESURFACI LF     63014.000        0.070     4410.98        0.000        0.00       0.000        0.00 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           04. 7513-00-81 
690.0150   SAWING ASPHALT                 LF       514.000        1.550      796.70        0.000        0.00       0.000        0.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1260.000        5.000     6300.00        0.000        0.00       0.000        0.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS     1000.000        5.000     5000.00        0.000        0.00       0.000        0.00 
SPV.0060   SPECIAL                        EACH      14.000      200.000     2800.00        0.000        0.00       0.000        0.00 
           01. REESTABLISH SECTION CORNER 
SPV.0060   SPECIAL                        EACH       4.000     3535.000    14140.00        0.000        0.00       0.000        0.00 
           02. 19X30-INCH HORIZONTAL 4:1 
SPV.0090   SPECIAL                        LF    125328.000        0.870   109035.36        0.000        0.00       0.000        0.00 
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  PROPOSAL: 20140513038 
 
           01. PAVEMENT MARKING GROOVED WET 
           REFLECTIVE EPOXY PAVEMENT 4-INCH 
SPV.0090   SPECIAL                        LF        10.000        2.000       20.00        0.000        0.00       0.000        0.00 
           02. PAVEMENT MARKING GROOVED WET 
           REFLECTIVE EPOXY PAVEMENT 8-INCH 
 
                                      PROPOSAL TOTAL.......              2613212.11                     0.00                    0.00 
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  PROPOSAL: 20140513039 
 
               STATE PROJECT(S):  8717-00-70                            LOCATION  PRICE           COUNTY 
                                                                                  TOWN CATAWBA, HOBBLES CREEK RD 
                                                                                  TOWN ROAD 
                                                                                  PRICE COUNTY 
               TYPE OF WORK: STRUCTURES 
 
   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   CLEARING                       STA        3.000      350.000     1050.00      350.000     1050.00     350.000     1050.00 
201.0205   GRUBBING                       STA        3.000      350.000     1050.00      350.000     1050.00     350.000     1050.00 
203.0600.S REM OLD STR OVR WATER MIN DEBR LS         1.000     9000.000     9000.00    38700.000    38700.00   32000.000    32000.00 
           01. 10+00 
205.0100   EXCAVATION COMMON              CY       375.000       20.000     7500.00       20.000     7500.00      20.000     7500.00 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000     7300.000     7300.00     6500.000     6500.00   15300.000    15300.00 
           01. B-50-0086 
208.0100   BORROW                         CY       178.000       25.000     4450.00       25.000     4450.00      25.000     4450.00 
210.0100   BACKFILL STRUCTURE             CY       150.000       28.000     4200.00       28.000     4200.00      28.000     4200.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      600.000      600.00      600.000      600.00     600.000      600.00 
           01. 8717-00-70 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON       30.000       75.000     2250.00       75.000     2250.00      75.000     2250.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON      390.000       30.000    11700.00       30.000    11700.00      30.000    11700.00 
455.0605   TACK COAT                      GAL       16.000       25.000      400.00       25.000      400.00      25.000      400.00 
465.0105   ASPHALTIC SURFACE              TON      140.000      152.160    21302.40      152.160    21302.40     152.160    21302.40 
502.0100   CONCRETE MASONRY BRIDGES       CY       136.000      432.000    58752.00      450.000    61200.00     475.000    64600.00 
502.3200   PROTECTIVE SURFACE TREATMENT   SY       160.000        3.000      480.00        2.900      464.00       3.000      480.00 
505.0405   BAR STEEL REINFORCEMENT HS BRI LB      4040.000        1.220     4928.80        0.950     3838.00       0.880     3555.20 
505.0605   BAR STEEL REINF HS COATED BRID LB     15410.000        1.220    18800.20        1.100    16951.00       0.950    14639.50 
513.4060   RAILING TUBULAR TYPE M (STRUCT LS         1.000    17000.000    17000.00    22000.000    22000.00   17500.000    17500.00 
           01. B-50-0086 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY        18.000       40.000      720.00       47.000      846.00      20.000      360.00 
550.1100   PILING STEEL HP 10-INCH X 42 L LF       500.000       38.000    19000.00       32.000    16000.00      39.000    19500.00 
606.0200   RIPRAP MEDIUM                  CY        25.000       85.000     2125.00       85.000     2125.00      85.000     2125.00 
606.0300   RIPRAP HEAVY                   CY       140.000       55.000     7700.00      130.000    18200.00      48.000     6720.00 
612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF       140.000        7.000      980.00        7.000      980.00       7.000      980.00 
619.1000   MOBILIZATION                   EACH       1.000    27500.000    27500.00    24479.660    24479.66   88664.000    88664.00 
625.0500   SALVAGED TOPSOIL               SY       740.000        4.000     2960.00        4.000     2960.00       4.000     2960.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
627.0200   MULCHING                       SY       750.000        0.250      187.50        0.500      375.00       0.500      375.00 
628.1504   SILT FENCE                     LF       660.000        3.000     1980.00        2.250     1485.00       2.250     1485.00 
628.1520   SILT FENCE MAINTENANCE         LF      1320.000        0.100      132.00        0.010       13.20       0.010       13.20 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       5.000      150.000      750.00      100.000      500.00     100.000      500.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       2.000      150.000      300.00      100.000      200.00     100.000      200.00 
628.2027   EROSION MAT CLASS II TYPE C    SY       415.000        3.000     1245.00        4.500     1867.50       4.500     1867.50 
628.6005   TURBIDITY BARRIERS             SY       245.000       27.000     6615.00       25.000     6125.00      25.000     6125.00 
628.7504   TEMPORARY DITCH CHECKS         LF        50.000       10.000      500.00        8.000      400.00       8.000      400.00 
629.0210   FERTILIZER TYPE B              CWT        0.800      100.000       80.00      150.000      120.00     150.000      120.00 
630.0120   SEEDING MIXTURE NO. 20         LB        32.000       10.000      320.00       15.000      480.00      15.000      480.00 
630.0200   SEEDING TEMPORARY              LB        20.000       10.000      200.00        4.000       80.00       4.000       80.00 
634.0612   POSTS WOOD 4X6-INCH X 12-FT    EACH       6.000       50.000      300.00       58.000      348.00      58.000      348.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        32.500       25.000      812.50       29.000      942.50      29.000      942.50 
638.2602   REMOVING SIGNS TYPE II         EACH      10.000       25.000      250.00       50.000      500.00      50.000      500.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     1100.000     1100.00     2900.000     2900.00    1200.000     1200.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     1384.000     1384.00     1384.000     1384.00    1384.000     1384.00 
           01. 8717-00-70 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY      812.000        0.350      284.20        0.350      284.20       0.350      284.20 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     1392.000        0.150      208.80        0.150      208.80       0.150      208.80 
643.0900   TRAFFIC CONTROL SIGNS          DAY      812.000        0.350      284.20        0.350      284.20       0.350      284.20 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       355.000        3.000     1065.00        3.600     1278.00       3.500     1242.50 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       256.000        0.460      117.76        1.400      358.40       0.460      117.76 
650.5000   CONSTRUCTION STAKING BASE      LF       256.000        0.580      148.48        1.350      345.60       0.580      148.48 
650.6500   CONSTRUCTION STAKING STRUCTURE LS         1.000     1095.000     1095.00      700.000      700.00    1095.000     1095.00 
           01. B-50-0086 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       25.000       25.00      250.000      250.00      25.000       25.00 
           01. 8717-00-70 
650.9920   CONSTRUCTION STAKING SLOPE STA LF       256.000        0.420      107.52        1.000      256.00       0.420      107.52 
690.0150   SAWING ASPHALT                 LF        36.000        4.000      144.00        4.000      144.00       4.000      144.00 
715.0502   INCENTIVE STRENGTH CONC STRUCT DOL      816.000        1.000      816.00        1.000      816.00       1.000      816.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
 
                                      PROPOSAL TOTAL.......               256700.36                296891.46               348879.76 
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  PROPOSAL: 20140513040 
 
               STATE PROJECT(S):  1190-05-76                            LOCATION  EAU CLAIRE      COUNTY 
                                                                                  EAU CLAIRE - CHIPPEWA FALLS 
                                                                                  USH 53 
                                                                                  EAU CLAIRE COUNTY 
               TYPE OF WORK: STRUCTURES 
 
   BIDDER NO  1:  TRUESDELL CORPORATION OF WISCONSIN, INC. 
   BIDDER NO  2:  RAM CONSTRUCTION SERVICES OF MICHIGAN, I 
   BIDDER NO  3:  NORCON CORPORATION 
   BIDDER NO  4:  PCIROADS, LLC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000        1.000        1.00     1000.000     1000.00     500.000      500.00 
           01. 1190-05-76 
509.5100.S POLYMER OVERLAY                SY      5405.000       31.000   167555.00       39.750   214848.75      48.000   259440.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000        1.000        1.00      500.000      500.00     500.000      500.00 
           01. 1190-05-76 
619.1000   MOBILIZATION                   EACH       1.000    38296.000    38296.00    28000.000    28000.00   44000.000    44000.00 
628.7010   INLET PROTECTION TYPE B        EACH       6.000       57.000      342.00      200.000     1200.00      65.000      390.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     6720.000     6720.00    23000.000    23000.00   36000.000    36000.00 
           01. 1190-05-76 
643.0300   TRAFFIC CONTROL DRUMS          DAY      988.000        0.500      494.00        1.000      988.00       1.500     1482.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY       43.000        0.500       21.50        1.000       43.00       2.000       86.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY       86.000        0.100        8.60        1.000       86.00       1.000       86.00 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY      304.000        0.100       30.40        1.000      304.00       1.000      304.00 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY       38.000       10.000      380.00       25.000      950.00      60.000     2280.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY      152.000        1.000      152.00        1.000      152.00       2.000      304.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY       90.000       10.000      900.00      100.000     9000.00      95.000     8550.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF      2250.000        2.200     4950.00        2.000     4500.00       0.200      450.00 
646.0126   PAVEMENT MARKING EPOXY 8-INCH  LF       275.000        3.000      825.00        2.400      660.00       2.400      660.00 
647.0803   PVT MARKING AERIAL ENFORCE BAR LF        24.000       40.000      960.00       38.500      924.00      38.500      924.00 
649.0400   TEMP PVT MARKING REMOVABLE TAP LF      2250.000        1.150     2587.50        1.500     3375.00       2.000     4500.00 
 
                                      PROPOSAL TOTAL.......               224224.00                289530.75               360456.00 
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  PROPOSAL: 20140513040 
 
   BIDDER NO  1:  TRUESDELL CORPORATION OF WISCONSIN, INC. 
   BIDDER NO  2:  RAM CONSTRUCTION SERVICES OF MICHIGAN, I 
   BIDDER NO  3:  NORCON CORPORATION 
   BIDDER NO  4:  PCIROADS, LLC 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      100.000      100.00        0.000        0.00       0.000        0.00 
           01. 1190-05-76 
509.5100.S POLYMER OVERLAY                SY      5405.000       54.900   296734.50        0.000        0.00       0.000        0.00 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000      100.000      100.00        0.000        0.00       0.000        0.00 
           01. 1190-05-76 
619.1000   MOBILIZATION                   EACH       1.000    27032.000    27032.00        0.000        0.00       0.000        0.00 
628.7010   INLET PROTECTION TYPE B        EACH       6.000      200.000     1200.00        0.000        0.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    21950.000    21950.00        0.000        0.00       0.000        0.00 
           01. 1190-05-76 
643.0300   TRAFFIC CONTROL DRUMS          DAY      988.000        1.000      988.00        0.000        0.00       0.000        0.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY       43.000        1.000       43.00        0.000        0.00       0.000        0.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY       86.000        1.000       86.00        0.000        0.00       0.000        0.00 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY      304.000        1.000      304.00        0.000        0.00       0.000        0.00 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY       38.000       25.000      950.00        0.000        0.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY      152.000        1.000      152.00        0.000        0.00       0.000        0.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY       90.000      100.000     9000.00        0.000        0.00       0.000        0.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF      2250.000        2.000     4500.00        0.000        0.00       0.000        0.00 
646.0126   PAVEMENT MARKING EPOXY 8-INCH  LF       275.000        2.400      660.00        0.000        0.00       0.000        0.00 
647.0803   PVT MARKING AERIAL ENFORCE BAR LF        24.000       38.500      924.00        0.000        0.00       0.000        0.00 
649.0400   TEMP PVT MARKING REMOVABLE TAP LF      2250.000        1.000     2250.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               366973.50                     0.00                    0.00 
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  PROPOSAL: 20140513041 
 
               STATE PROJECT(S):  1195-01-74                            LOCATION  DOUGLAS         COUNTY 
                                                                                  MINONG - SOLON SPRINGS 
                                                                                  USH 53 
                                                                                  DOUGLAS COUNTY 
               TYPE OF WORK: ASPHALT PAVING 
 
   BIDDER NO  1:  ASHLAND CONSTRUCTION CO., INC. 
   BIDDER NO  2:  MATTISON CONTRACTORS, INC. 
   BIDDER NO  3:  PEMBER COMPANIES, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   CLEARING                       STA        1.000      500.000      500.00     1500.000     1500.00    1500.000     1500.00 
201.0205   GRUBBING                       STA        1.000      500.000      500.00     1500.000     1500.00    1500.000     1500.00 
204.0110   REMOVING ASPHALTIC SURFACE     SY       530.000        7.000     3710.00        5.000     2650.00       4.250     2252.50 
204.0115   REMOVING ASPHALTIC SURFACE BUT SY       630.000        8.000     5040.00        8.980     5657.40       9.450     5953.50 
204.0157   REMOVING CONCRETE BARRIER      LF        60.000       15.000      900.00       10.000      600.00      10.000      600.00 
205.0100   EXCAVATION COMMON              CY       156.000       14.750     2301.00       15.000     2340.00      18.000     2808.00 
208.0100   BORROW                         CY       679.000       16.000    10864.00       14.500     9845.50      13.000     8827.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      500.000      500.00     1500.000     1500.00    1000.000     1000.00 
           01. 1195-01-74 
214.0100   OBLITERATING OLD ROAD          STA        1.000      500.000      500.00     1000.000     1000.00    2000.000     2000.00 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON      465.000       25.000    11625.00       24.500    11392.50      35.500    16507.50 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON      370.000       22.000     8140.00       19.550     7233.50      22.000     8140.00 
305.0500   SHAPING SHOULDERS              STA       12.000      150.000     1800.00      150.000     1800.00     235.000     2820.00 
455.0605   TACK COAT                      GAL      105.000        9.110      956.55        9.110      956.55       9.570     1004.85 
465.0105   ASPHALTIC SURFACE              TON      590.000       98.750    58262.50       98.570    58156.30     103.500    61065.00 
465.0400   ASPHALTIC SHOULDER RUMBLE STRI LF       995.000        5.000     4975.00        5.000     4975.00       4.650     4626.75 
618.0100   MAINTENANCE AND REPAIR OF HAUL EACH       1.000        1.000        1.00      100.000      100.00       1.000        1.00 
           01. 1195-01-74 
619.1000   MOBILIZATION                   EACH       1.000    18500.000    18500.00    25500.000    25500.00   36400.000    36400.00 
625.0500   SALVAGED TOPSOIL               SY      1390.000        3.500     4865.00        2.500     3475.00       3.750     5212.50 
627.0200   MULCHING                       SY      1390.000        0.450      625.50        0.400      556.00       0.500      695.00 
628.1504   SILT FENCE                     LF      1100.000        2.290     2519.00        2.000     2200.00       2.400     2640.00 
628.1520   SILT FENCE MAINTENANCE         LF      1100.000        0.010       11.00        0.010       11.00       0.010       11.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       2.000      450.000      900.00      400.000      800.00     472.500      945.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       2.000       50.000      100.00       50.000      100.00      52.500      105.00 
628.7504   TEMPORARY DITCH CHECKS         LF        75.000       10.000      750.00        8.500      637.50      10.500      787.50 
628.7555   CULVERT PIPE CHECKS            EACH       2.000       75.000      150.00       10.000       20.00      78.750      157.50 
629.0210   FERTILIZER TYPE B              CWT        0.900      150.000      135.00      150.000      135.00     157.500      141.75 
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  PROPOSAL: 20140513041 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
630.0120   SEEDING MIXTURE NO. 20         LB        25.000       15.000      375.00       15.000      375.00      15.750      393.75 
633.5200   MARKERS CULVERT END            EACH       2.000       60.000      120.00       55.000      110.00      63.000      126.00 
634.0612   POSTS WOOD 4X6-INCH X 12-FT    EACH       6.000       60.000      360.00       56.000      336.00      63.000      378.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH       4.000       64.000      256.00       65.000      260.00      67.200      268.80 
634.0620   POSTS WOOD 4X6-INCH X 20-FT    EACH       2.000       86.000      172.00       85.000      170.00      90.300      180.60 
637.2210   SIGNS TYPE II REFLECTIVE H     SF        26.500       18.000      477.00       25.000      662.50      18.900      500.85 
637.2220   SIGNS TYPE II REFLECTIVE SH    SF         9.000       30.200      271.80       29.000      261.00      31.710      285.39 
638.2602   REMOVING SIGNS TYPE II         EACH       7.000       25.000      175.00       30.000      210.00      26.250      183.75 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH       7.000       25.000      175.00       30.000      210.00      26.250      183.75 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     4000.000     4000.00     3800.000     3800.00    4800.000     4800.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     5000.000     5000.00     5000.000     5000.00    9200.000     9200.00 
           01. 1195-01-74 
643.0300   TRAFFIC CONTROL DRUMS          DAY      200.000        4.000      800.00        4.000      800.00       4.200      840.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY      135.000        3.000      405.00        3.000      405.00       3.150      425.25 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY      170.000        1.000      170.00        1.000      170.00       1.050      178.50 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY       60.000        2.000      120.00        2.000      120.00       2.100      126.00 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY       20.000      100.000     2000.00      100.000     2000.00     105.000     2100.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY      115.000        5.000      575.00        5.000      575.00       5.250      603.75 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF      2970.000        1.750     5197.50        1.750     5197.50       4.450    13216.50 
646.0406   PAVEMENT MARKING SAME DAY EPOX LF       270.000        8.000     2160.00        8.000     2160.00       6.850     1849.50 
646.0600   REMOVING PAVEMENT MARKINGS     LF       595.000        2.000     1190.00        1.000      595.00       1.050      624.75 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       100.000        1.000      100.00        3.850      385.00       1.050      105.00 
650.5000   CONSTRUCTION STAKING BASE      LF       100.000        1.000      100.00        4.050      405.00       1.050      105.00 
650.8000   CONSTRUCTION STAKING RESURFACI LF       950.000        1.000      950.00        0.500      475.00       1.050      997.50 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000      500.000      500.00      375.000      375.00     525.000      525.00 
           01. 1195-01-74 
650.9920   CONSTRUCTION STAKING SLOPE STA LF       600.000        2.000     1200.00        3.250     1950.00       2.100     1260.00 
690.0150   SAWING ASPHALT                 LF       985.000        2.110     2078.35        1.550     1526.75       2.000     1970.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
 
                                      PROPOSAL TOTAL.......               175558.20                180675.00               216628.99 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513042 
 
               STATE PROJECT(S):  1196-01-71                            LOCATION  BARRON          COUNTY 
                                  1570-02-76                                      NEW AUBURN - SUPERIOR, ST CROIX FALLS - CAMER 
                                  8010-02-77                                      USH 53, 8, STH 35, 2, CTH D 
                                  8140-00-72                                      BARRON, DOUGLAS, POLK, WASHBURN, SAWYER COUNT 
               TYPE OF WORK: STRUCTURES01-74 
 
   BIDDER NO  1:  NORCON CORPORATION 
   BIDDER NO  2:  SCOTT CONSTRUCTION, INC. 
   BIDDER NO  3:  RAM CONSTRUCTION SERVICES OF MICHIGAN, I 
   BIDDER NO  4:  FAHRNER ASPHALT SEALERS, LLC 
   BIDDER NO  5:  PCIROADS, LLC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000        1.000        1.00     2000.000     2000.00     500.000      500.00 
           01.1196-01-71 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000        1.000        1.00     2000.000     2000.00     500.000      500.00 
           02.1570-02-76 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000        1.000        1.00     2000.000     2000.00     500.000      500.00 
           03.8010-02-77 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000        1.000        1.00     2000.000     2000.00     500.000      500.00 
           04.8140-00-72 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000        1.000        1.00     2000.000     2000.00     500.000      500.00 
           05.8798-01-74 
502.3215.S PROTECTIVE SURFACE TREATMENT R SY     75411.000        1.150    86722.65        1.280    96526.08       1.750   131969.25 
619.1000   MOBILIZATION                   EACH       1.000    25000.000    25000.00    65000.000    65000.00   71750.000    71750.00 
628.7010   INLET PROTECTION TYPE B        EACH      28.000       20.000      560.00      100.000     2800.00     100.000     2800.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    96000.000    96000.00    75000.000    75000.00   75000.000    75000.00 
           01. 1196-01-71 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    14000.000    14000.00    70000.000    70000.00   76000.000    76000.00 
           02.1570-02-76 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     8000.000     8000.00    20000.000    20000.00   23000.000    23000.00 
           03.8010-02-77 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     4000.000     4000.00    28000.000    28000.00   31000.000    31000.00 
           04.8140-00-72 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     2000.000     2000.00     8000.000     8000.00   11000.000    11000.00 
           05.8798-01-74 
643.0300   TRAFFIC CONTROL DRUMS          DAY      195.000        1.000      195.00        5.000      975.00       5.000      975.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY       26.000        1.000       26.00        5.000      130.00       5.000      130.00 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY       26.000       30.000      780.00       50.000     1300.00      50.000     1300.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513042 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.0900   TRAFFIC CONTROL SIGNS          DAY       86.000        1.000       86.00        4.000      344.00       4.000      344.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY       21.000       70.000     1470.00      300.000     6300.00     300.000     6300.00 
 
                                      PROPOSAL TOTAL.......               238844.65                384375.08               434068.25 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513042 
 
   BIDDER NO  1:  NORCON CORPORATION 
   BIDDER NO  2:  SCOTT CONSTRUCTION, INC. 
   BIDDER NO  3:  RAM CONSTRUCTION SERVICES OF MICHIGAN, I 
   BIDDER NO  4:  FAHRNER ASPHALT SEALERS, LLC 
   BIDDER NO  5:  PCIROADS, LLC 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     2000.000     2000.00      100.000      100.00       0.000        0.00 
           01.1196-01-71 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     2000.000     2000.00      100.000      100.00       0.000        0.00 
           02.1570-02-76 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     2000.000     2000.00      100.000      100.00       0.000        0.00 
           03.8010-02-77 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     2000.000     2000.00      100.000      100.00       0.000        0.00 
           04.8140-00-72 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     2000.000     2000.00      100.000      100.00       0.000        0.00 
           05.8798-01-74 
502.3215.S PROTECTIVE SURFACE TREATMENT R SY     75411.000        2.655   200216.21        4.500   339349.50       0.000        0.00 
619.1000   MOBILIZATION                   EACH       1.000    14814.370    14814.37    37700.000    37700.00       0.000        0.00 
628.7010   INLET PROTECTION TYPE B        EACH      28.000      100.000     2800.00      150.000     4200.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    79000.000    79000.00    75000.000    75000.00       0.000        0.00 
           01. 1196-01-71 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    74000.000    74000.00    70000.000    70000.00       0.000        0.00 
           02.1570-02-76 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    24000.000    24000.00    20000.000    20000.00       0.000        0.00 
           03.8010-02-77 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    32000.000    32000.00    28000.000    28000.00       0.000        0.00 
           04.8140-00-72 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    12000.000    12000.00     8000.000     8000.00       0.000        0.00 
           05.8798-01-74 
643.0300   TRAFFIC CONTROL DRUMS          DAY      195.000        5.000      975.00        5.000      975.00       0.000        0.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY       26.000        5.000      130.00        5.000      130.00       0.000        0.00 
643.0800   TRAFFIC CONTROL ARROW BOARDS   DAY       26.000       50.000     1300.00       50.000     1300.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY       86.000        4.000      344.00        4.000      344.00       0.000        0.00 
643.1050   TRAFFIC CONTROL SIGNS PCMS     DAY       21.000      330.000     6930.00      300.000     6300.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               458509.58                591798.50                    0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513043 
 
               STATE PROJECT(S):  1610-07-71                            LOCATION  ASHLAND         COUNTY 
                                                                                  CITY ASHLAND, ELLIS AVE 
                                                                                  STH 13 
                                                                                  ASHLAND COUNTY 
               TYPE OF WORK: GENERAL CONSTR - NO DOMINATE WORK TYPE 
 
   BIDDER NO  1:  NORTHWOODS PAVING, A DIV. OF MATHY CONST 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0100   REMOVING PAVEMENT              SY       645.000       36.000    23220.00        0.000        0.00       0.000        0.00 
204.0105   REMOVING PAVEMENT BUTT JOINTS  SY       234.000       14.600     3416.40        0.000        0.00       0.000        0.00 
204.0109.S REMOVING CONC SURFACE PARTIAL  SF    106888.000        0.876    93633.89        0.000        0.00       0.000        0.00 
204.0150   REMOVING CURB & GUTTER         LF        20.000       10.000      200.00        0.000        0.00       0.000        0.00 
204.0155   REMOVING CONCRETE SIDEWALK     SY        10.000       27.000      270.00        0.000        0.00       0.000        0.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 1610-07-71 
405.0100   COLORING CONCRETE RED          CY       129.000       60.000     7740.00        0.000        0.00       0.000        0.00 
415.0060   CONCRETE PAVEMENT 6-INCH       SY        81.000       66.000     5346.00        0.000        0.00       0.000        0.00 
416.1725   CONCRETE PAVEMENT REPLACEMENT  SY       500.000       85.000    42500.00        0.000        0.00       0.000        0.00 
455.0605   TACK COAT                      GAL      594.000        3.120     1853.28        0.000        0.00       0.000        0.00 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL      864.000        1.000      864.00        0.000        0.00       0.000        0.00 
465.0110   ASPHALTIC SURFACE PATCHING     TON       15.000      214.460     3216.90        0.000        0.00       0.000        0.00 
601.0417   CONCRETE CURB & GUTTER 30-INCH LF        63.000       40.000     2520.00        0.000        0.00       0.000        0.00 
611.8110   ADJUSTING MANHOLE COVERS       EACH      17.000      592.380    10070.46        0.000        0.00       0.000        0.00 
611.8120.S COVER PLATES TEMPORARY         EACH      17.000      411.130     6989.21        0.000        0.00       0.000        0.00 
619.1000   MOBILIZATION                   EACH       1.000    19620.000    19620.00        0.000        0.00       0.000        0.00 
625.0100   TOPSOIL                        SY       272.000       12.550     3413.60        0.000        0.00       0.000        0.00 
628.2006   EROSION MAT URBAN CLASS I TYPE SY       272.000        4.880     1327.36        0.000        0.00       0.000        0.00 
629.0205   FERTILIZER TYPE A              CWT        5.000      145.000      725.00        0.000        0.00       0.000        0.00 
630.0140   SEEDING MIXTURE NO. 40         LB         7.000        6.500       45.50        0.000        0.00       0.000        0.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH      13.000      112.000     1456.00        0.000        0.00       0.000        0.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF        92.810       26.550     2464.11        0.000        0.00       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH      15.000       22.850      342.75        0.000        0.00       0.000        0.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH      14.000       95.000     1330.00        0.000        0.00       0.000        0.00 
642.5201   FIELD OFFICE TYPE C            EACH       1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000      985.000      985.00        0.000        0.00       0.000        0.00 
           01. 1610-07-71 
643.0300   TRAFFIC CONTROL DRUMS          DAY     1836.000        0.400      734.40        0.000        0.00       0.000        0.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     1326.000        0.550      729.30        0.000        0.00       0.000        0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513043 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY     2652.000        0.350      928.20        0.000        0.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY      918.000        0.550      504.90        0.000        0.00       0.000        0.00 
643.2000   TRAFFIC CONTROL DETOUR (PROJEC EACH       1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
           01. 1610-07-71 
643.3000   TRAFFIC CONTROL DETOUR SIGNS   DAY     2295.000        0.150      344.25        0.000        0.00       0.000        0.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF      3250.000        1.900     6175.00        0.000        0.00       0.000        0.00 
646.0126   PAVEMENT MARKING EPOXY 8-INCH  LF       340.000        3.000     1020.00        0.000        0.00       0.000        0.00 
646.0406   PAVEMENT MARKING SAME DAY EPOX LF       812.000        1.900     1542.80        0.000        0.00       0.000        0.00 
647.0166   PAVEMENT MARKING ARROWS EPOXY  EACH       7.000      225.000     1575.00        0.000        0.00       0.000        0.00 
647.0356   PAVEMENT MARKING WORDS EPOXY   EACH       7.000      225.000     1575.00        0.000        0.00       0.000        0.00 
647.0456   PAVEMENT MARKING CURB EPOXY    LF       160.000        9.000     1440.00        0.000        0.00       0.000        0.00 
647.0566   PAVEMENT MARKING STOP LINE EPO LF       252.000       12.000     3024.00        0.000        0.00       0.000        0.00 
647.0606   PAVEMENT MARKING ISLAND NOSE E EACH       8.000      125.000     1000.00        0.000        0.00       0.000        0.00 
647.0766   PAVEMENT MARKING CROSSWALK EPO LF      1488.000        7.500    11160.00        0.000        0.00       0.000        0.00 
647.0796   PAVEMENT MARKING CROSSWALK EPO LF        72.000       15.000     1080.00        0.000        0.00       0.000        0.00 
649.0200   TEMP PVT MARKING REFLECTIVE PA LF       924.000        2.000     1848.00        0.000        0.00       0.000        0.00 
650.8500   CONST STAKING ELEC INSTALL (PR LS         1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 
           01. MAIN ST. INT. 
652.0225   CONDUIT RIGID NONMETALLIC SCH  LF       376.000        7.350     2763.60        0.000        0.00       0.000        0.00 
652.0800   CONDUIT LOOP DETECTOR          LF       452.000        6.500     2938.00        0.000        0.00       0.000        0.00 
652.0900   LOOP DETECTOR SLOTS            LF       452.000       20.000     9040.00        0.000        0.00       0.000        0.00 
653.0135   PULL BOXES STEEL 24X36-INCH    EACH       2.000      835.000     1670.00        0.000        0.00       0.000        0.00 
653.0900   ADJUSTING PULL BOXES           EACH       3.000      420.000     1260.00        0.000        0.00       0.000        0.00 
655.0230   CABLE TRAFFIC SIGNAL 5-14 AWG  LF        45.000        5.000      225.00        0.000        0.00       0.000        0.00 
655.0700   LOOP DETECTOR LEAD IN CABLE    LF      1653.000        1.300     2148.90        0.000        0.00       0.000        0.00 
655.0800   LOOP DETECTOR WIRE             LF      1530.000        0.600      918.00        0.000        0.00       0.000        0.00 
657.0595   TROMBONE ARMS 25-FT            EACH       1.000     1890.000     1890.00        0.000        0.00       0.000        0.00 
658.0416   PEDESTRIAN SIGNAL FACE 16-INCH EACH      24.000      295.000     7080.00        0.000        0.00       0.000        0.00 
658.0500   PEDESTRIAN PUSH BUTTONS        EACH      24.000      290.000     6960.00        0.000        0.00       0.000        0.00 
658.0635   LED MODULES PED COUNTDWN TIMER EACH      24.000      315.000     7560.00        0.000        0.00       0.000        0.00 
658.5069   SIGNAL MOUNTING HARDWARE (LOCA LS         1.000      900.000      900.00        0.000        0.00       0.000        0.00 
           01.6TH STREET/ELLIS AVENUE  INTERSECTION 
658.5069   SIGNAL MOUNTING HARDWARE (LOCA LS         1.000      900.000      900.00        0.000        0.00       0.000        0.00 
           02. ELLIS AVE & MAIN STREET INT. 
658.5069   SIGNAL MOUNTING HARDWARE (LOCA LS         1.000      900.000      900.00        0.000        0.00       0.000        0.00 
           03. USH 2/ELLIS AVE INTERSECTION 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      300.000        5.000     1500.00        0.000        0.00       0.000        0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/13/14 
 
 
  PROPOSAL: 20140513043 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0060   SPECIAL                        EACH      24.000      225.000     5400.00        0.000        0.00       0.000        0.00 
           03. REMOVE PEDESTRIAN SIGNAL HEAD 
SPV.0060   SPECIAL                        EACH       1.000     1140.000     1140.00        0.000        0.00       0.000        0.00 
           04. REMOVE TROMBONE ARM (20-FT) 
SPV.0060   SPECIAL                        EACH       1.000      640.000      640.00        0.000        0.00       0.000        0.00 
           05. REMOVE AND REINSTALL SIGNAL HEAD 
SPV.0060   SPECIAL                        EACH      24.000       90.000     2160.00        0.000        0.00       0.000        0.00 
           06. REMOVING PEDESTRIAN PUSH BUTTON 
SPV.0060   SPECIAL                        EACH      16.000      280.040     4480.64        0.000        0.00       0.000        0.00 
           07. ADJUSTING WATER VALVES 
SPV.0090   SPECIAL                        LF        63.000        1.000       63.00        0.000        0.00       0.000        0.00 
           01. CONCRETE CURB & GUTTER CURE & SEAL 
           TREATMENT 
SPV.0105   SPECIAL                        LS         1.000    21778.000    21778.00        0.000        0.00       0.000        0.00 
           01. PREPARATION OF FOUNDATION FOR 
           ASPHALTIC PAVING OVER PCC SPECIAL 
SPV.0105   SPECIAL                        LS         1.000     3650.000     3650.00        0.000        0.00       0.000        0.00 
           02. CABINET DETECTION UPGRADES 
SPV.0195   SPECIAL                        TON     1530.000       87.800   134334.00        0.000        0.00       0.000        0.00 
           01. HMA PAVEMENT TYPE E-3 SPECIAL 
 
                                      PROPOSAL TOTAL.......               505229.45                     0.00                    0.00 
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  PROPOSAL: 20140513044 
 
               STATE PROJECT(S):  7160-01-71                            LOCATION  BUFFALO         COUNTY 
                                                                                  CTH K - CTH JJ 
                                                                                  CTH F 
                                                                                  BUFFALO COUNTY 
               TYPE OF WORK: STRUCTURES 
 
   BIDDER NO  1:  RADTKE CONTRACTORS INC. 
   BIDDER NO  2:  LARSON CONSTRUCTION CO., INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   CLEARING                       STA        5.000      300.000     1500.00      300.000     1500.00       0.000        0.00 
201.0205   GRUBBING                       STA        5.000      265.000     1325.00      265.000     1325.00       0.000        0.00 
203.0100   REMOVING SMALL PIPE CULVERTS   EACH       3.000      245.000      735.00      245.000      735.00       0.000        0.00 
203.0600.S REM OLD STR OVR WATER MIN DEBR LS         1.000     7500.000     7500.00    15000.000    15000.00       0.000        0.00 
           01. 100+00 
205.0100   EXCAVATION COMMON              CY      6093.000        5.750    35034.75        5.750    35034.75       0.000        0.00 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000     2700.000     2700.00     5500.000     5500.00       0.000        0.00 
           01. B-06-0186 
208.0100   BORROW                         CY      5591.000        5.750    32148.25        5.750    32148.25       0.000        0.00 
210.0100   BACKFILL STRUCTURE             CY       220.000       15.000     3300.00       13.850     3047.00       0.000        0.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      450.000      450.00      450.000      450.00       0.000        0.00 
           01. 7160-01-71 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON      325.000       15.350     4988.75       15.350     4988.75       0.000        0.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON     3420.000       14.000    47880.00       14.000    47880.00       0.000        0.00 
455.0105   ASPHALTIC MATERIAL PG58-28     TON       53.000      100.000     5300.00      100.000     5300.00       0.000        0.00 
455.0605   TACK COAT                      GAL      115.000       10.600     1219.00       10.600     1219.00       0.000        0.00 
460.1100   HMA PAVEMENT TYPE E-0.3        TON      890.000       80.890    71992.10       80.890    71992.10       0.000        0.00 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL      580.000        1.000      580.00        1.000      580.00       0.000        0.00 
465.0120   ASPH SURFACE DRIVEWAYS & FIELD TON       15.000      118.300     1774.50      118.300     1774.50       0.000        0.00 
465.0315   ASPHALTIC FLUMES               SY        22.000       64.700     1423.40       64.700     1423.40       0.000        0.00 
502.0100   CONCRETE MASONRY BRIDGES       CY       146.000      511.000    74606.00      515.000    75190.00       0.000        0.00 
502.3200   PROTECTIVE SURFACE TREATMENT   SY       260.000        3.650      949.00        3.000      780.00       0.000        0.00 
503.0136   PRESTRESSED GIRDER TYPE I 36-I LF       252.000      172.500    43470.00      185.000    46620.00       0.000        0.00 
505.0405   BAR STEEL REINFORCEMENT HS BRI LB      3780.000        1.140     4309.20        1.240     4687.20       0.000        0.00 
505.0605   BAR STEEL REINF HS COATED BRID LB     18590.000        1.140    21192.60        1.250    23237.50       0.000        0.00 
506.2605   BEARING PADS ELASTOMERIC NON-L EACH       8.000       91.500      732.00       80.000      640.00       0.000        0.00 
506.4000   STEEL DIAPHRAGMS (STRUCTURE)   EACH       3.000      576.500     1729.50      600.000     1800.00       0.000        0.00 
           01. B-06-0186 
513.4060   RAILING TUBULAR TYPE M (STRUCT LS         1.000    36515.000    36515.00    39000.000    39000.00       0.000        0.00 
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           01. B-06-0186 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY        20.000       39.000      780.00       41.000      820.00       0.000        0.00 
520.0118   CULVERT PIPE CLASS III 18-INCH LF       175.000       31.000     5425.00       31.000     5425.00       0.000        0.00 
520.1018   APRON ENDWALLS FOR CULVERT PIP EACH       6.000      160.000      960.00      160.000      960.00       0.000        0.00 
522.0124   CULV PIPE REINF CONCRETE CLASS LF       145.000       59.450     8620.25       59.450     8620.25       0.000        0.00 
522.1024   APR ENDWLS CULV PIPE REINF CON EACH       2.000      810.000     1620.00      810.000     1620.00       0.000        0.00 
526.0100   TEMPORARY STRUCTURE (STATION)  LS         1.000    14000.000    14000.00    12500.000    12500.00       0.000        0.00 
           01. 99'B'+56 
550.2106   PILING CIP CONCRETE 10 3/4 X 0 LF       625.000       38.000    23750.00       41.500    25937.50       0.000        0.00 
601.0553   CONC CURB/GUTTR 4-IN SLOPED 36 LF       375.000       20.000     7500.00       20.000     7500.00       0.000        0.00 
606.0200   RIPRAP MEDIUM                  CY         5.000       69.000      345.00       69.000      345.00       0.000        0.00 
606.0300   RIPRAP HEAVY                   CY       559.000       40.000    22360.00       39.000    21801.00       0.000        0.00 
612.0106   PIPE UNDERDRAIN 6-INCH         LF        20.000        7.650      153.00        7.650      153.00       0.000        0.00 
612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF       110.000        4.000      440.00        4.000      440.00       0.000        0.00 
614.0920   SALVAGED RAIL                  LF       439.000        1.600      702.40        1.600      702.40       0.000        0.00 
614.2300   MGS GUARDRAIL 3                LF       150.000       15.950     2392.50       15.950     2392.50       0.000        0.00 
614.2500   MGS THRIE BEAM TRANSITION      LF       156.000       60.500     9438.00       60.500     9438.00       0.000        0.00 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       4.000     2250.000     9000.00     2250.000     9000.00       0.000        0.00 
619.1000   MOBILIZATION                   EACH       1.000    48200.000    48200.00    43725.000    43725.00       0.000        0.00 
625.0500   SALVAGED TOPSOIL               SY      7847.000        1.150     9024.05        1.150     9024.05       0.000        0.00 
627.0200   MULCHING                       SY      7300.000        0.200     1460.00        0.200     1460.00       0.000        0.00 
628.1504   SILT FENCE                     LF      2010.000        1.650     3316.50        1.650     3316.50       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF      3510.000        0.010       35.10        0.010       35.10       0.000        0.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       4.000      200.000      800.00      200.000      800.00       0.000        0.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       2.000      100.000      200.00      100.000      200.00       0.000        0.00 
628.2004   EROSION MAT CLASS I TYPE B     SY      3473.000        1.150     3993.95        1.150     3993.95       0.000        0.00 
628.7504   TEMPORARY DITCH CHECKS         LF       120.000        6.950      834.00        6.950      834.00       0.000        0.00 
628.7555   CULVERT PIPE CHECKS            EACH      16.000       17.750      284.00       17.750      284.00       0.000        0.00 
629.0210   FERTILIZER TYPE B              CWT        7.000       70.000      490.00       70.000      490.00       0.000        0.00 
630.0120   SEEDING MIXTURE NO. 20         LB       286.000        6.800     1944.80        6.800     1944.80       0.000        0.00 
630.0200   SEEDING TEMPORARY              LB       241.000        2.300      554.30        2.300      554.30       0.000        0.00 
633.1100   DELINEATORS TEMPORARY          EACH      24.000       18.000      432.00       18.000      432.00       0.000        0.00 
634.0612   POSTS WOOD 4X6-INCH X 12-FT    EACH       5.000       50.500      252.50       50.500      252.50       0.000        0.00 
634.0808   POSTS TUBULAR STEEL 2X2-INCH X EACH       4.000      107.000      428.00      107.000      428.00       0.000        0.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        43.440       16.500      716.76       16.500      716.76       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH      11.000       15.350      168.85       15.350      168.85       0.000        0.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     2815.000     2815.00      850.000      850.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     3087.000     3087.00     3087.000     3087.00       0.000        0.00 
           01. 7160-01-71 
643.0300   TRAFFIC CONTROL DRUMS          DAY      780.000        1.000      780.00        1.000      780.00       0.000        0.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY      520.000        1.000      520.00        1.000      520.00       0.000        0.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY      208.000        1.000      208.00        1.000      208.00       0.000        0.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY      468.000        1.000      468.00        1.000      468.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     1040.000        2.000     2080.00        2.000     2080.00       0.000        0.00 
645.0105   GEOTEXTILE FABRIC TYPE C       SY      1880.000        2.350     4418.00        2.350     4418.00       0.000        0.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       965.000        3.350     3232.75        3.350     3232.75       0.000        0.00 
645.0130   GEOTEXTILE FABRIC TYPE R       SY        50.000        2.850      142.50        2.850      142.50       0.000        0.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF      1990.000        0.010       19.90        0.010       19.90       0.000        0.00 
650.5000   CONSTRUCTION STAKING BASE      LF      1990.000        0.400      796.00        0.400      796.00       0.000        0.00 
650.6000   CONSTRUCTION STAKING PIPE CULV EACH       5.000      100.000      500.00      100.000      500.00       0.000        0.00 
650.6500   CONSTRUCTION STAKING STRUCTURE LS         1.000     1745.600     1745.60     1745.600     1745.60       0.000        0.00 
           01. B-06-0186 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000      540.000      540.00      540.000      540.00       0.000        0.00 
           01. 7160-01-71 
650.9920   CONSTRUCTION STAKING SLOPE STA LF      1990.000        0.750     1492.50        0.750     1492.50       0.000        0.00 
690.0150   SAWING ASPHALT                 LF        75.000        2.500      187.50        3.250      243.75       0.000        0.00 
715.0502   INCENTIVE STRENGTH CONC STRUCT DOL      876.000        1.000      876.00        1.000      876.00       0.000        0.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        5.000     6000.00       0.000        0.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      300.000        5.000     1500.00        5.000     1500.00       0.000        0.00 
SPV.0060   SPECIAL                        EACH       1.000      350.000      350.00      350.000      350.00       0.000        0.00 
           01. UTILITY LINE OPENING 
 
                                      PROPOSAL TOTAL.......               615733.76                628016.91                    0.00 
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  PROPOSAL: 20140513045 
 
               STATE PROJECT(S):  7255-05-72                            LOCATION  CHIPPEWA        COUNTY 
                                                                                  CITY CHIPPEWA FALLS, BRIDGE ST 
                                                                                  STH 124 
                                                                                  CHIPPEWA COUNTY 
               TYPE OF WORK: CONCRETE PAVING 
 
   BIDDER NO  1:  MCCABE CONSTRUCTION, INC. 
   BIDDER NO  2:  HAAS SONS, INC. 
   BIDDER NO  3:  PEMBER COMPANIES, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0100   REMOVING PAVEMENT              SY      6850.000        5.000    34250.00        5.000    34250.00       4.800    32880.00 
204.0110   REMOVING ASPHALTIC SURFACE     SY      1208.000        2.500     3020.00        2.000     2416.00       2.400     2899.20 
204.0150   REMOVING CURB & GUTTER         LF      1223.000        2.000     2446.00        5.000     6115.00       4.000     4892.00 
204.0155   REMOVING CONCRETE SIDEWALK     SY      1500.000        3.000     4500.00        5.000     7500.00       4.850     7275.00 
204.0160   REMOVING LIP CURB              LF       215.000        2.000      430.00        5.000     1075.00       6.000     1290.00 
204.0165   REMOVING GUARDRAIL             LF       455.000        2.000      910.00        2.000      910.00       2.000      910.00 
204.0195   REMOVING CONCRETE BASES        EACH       6.000       90.000      540.00       85.090      510.54     325.000     1950.00 
204.0220   REMOVING INLETS                EACH       7.000      200.000     1400.00      150.000     1050.00     300.000     2100.00 
204.0245   REMOVING STORM SEWER (SIZE)    LF       244.000       15.000     3660.00       12.000     2928.00      15.000     3660.00 
           01. 15-INCH 
204.0280   SEALING PIPES                  EACH       4.000      200.000      800.00      300.000     1200.00     270.000     1080.00 
204.9090.S REMOVING (ITEM DESCRIPTION)    LF       932.000        0.750      699.00        0.710      661.72       0.710      661.72 
           01. CABLES 
205.0100   EXCAVATION COMMON              CY      4425.000       10.000    44250.00       10.000    44250.00      10.600    46905.00 
           **P** 
208.0100   BORROW                         CY       480.000       11.000     5280.00       12.000     5760.00      14.700     7056.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000     1500.000     1500.00     2500.000     2500.00    1000.000     1000.00 
           01. 7255-05-72 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON       20.000       20.000      400.00       20.000      400.00      35.000      700.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON     3516.000       14.000    49224.00       14.800    52036.80      15.300    53794.80 
415.0210   CONCRETE PAVEMENT GAPS         EACH       1.000     2500.000     2500.00     2500.000     2500.00    1000.000     1000.00 
415.0410   CONCRETE PAVEMENT APPROACH SLA SY       275.000      150.000    41250.00      150.000    41250.00     120.000    33000.00 
415.1100   CONCRETE PAVEMENT HES 10-INCH  SY        90.000       60.000     5400.00       60.000     5400.00      62.000     5580.00 
416.0170   CONCRETE DRIVEWAY 7-INCH       SY        30.000       40.500     1215.00       40.500     1215.00      49.000     1470.00 
416.0270   CONCRETE DRIVEWAY HES 7-INCH   SY        20.000       45.000      900.00       45.000      900.00      51.000     1020.00 
416.0610   DRILLED TIE BARS               EACH     395.000       10.000     3950.00       10.000     3950.00       3.700     1461.50 
416.0620   DRILLED DOWEL BARS             EACH     124.000       15.000     1860.00       15.000     1860.00      11.600     1438.40 
440.4410.S INCENTIVE IRI RIDE             DOL    31652.000        1.000    31652.00        1.000    31652.00       1.000    31652.00 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
465.0105   ASPHALTIC SURFACE              TON       14.000      172.000     2408.00      193.000     2702.00     119.960     1679.44 
465.0125   ASPHALTIC SURFACE TEMPORARY    TON      240.000       89.000    21360.00       76.500    18360.00      94.530    22687.20 
520.8000   CONCRETE COLLARS FOR PIPE      EACH       2.000      300.000      600.00      450.000      900.00     800.000     1600.00 
601.0409   CONCRETE CURB & GUTTER 30-INCH LF      4782.000       12.000    57384.00       12.000    57384.00       9.900    47341.80 
601.0411   CONCRETE CURB & GUTTER 30-INCH LF        42.000       28.000     1176.00       28.000     1176.00       9.500      399.00 
602.0405   CONCRETE SIDEWALK 4-INCH       SF      7211.000        3.000    21633.00        3.000    21633.00       3.300    23796.30 
602.0415   CONCRETE SIDEWALK 6-INCH       SF      1409.000        4.000     5636.00        4.000     5636.00       5.200     7326.80 
602.0505   CURB RAMP DETECTABLE WARNNG FI SF       160.000       50.000     8000.00       50.000     8000.00      32.000     5120.00 
607.0600.S STORM SEWER PIPE (INCH)        LF       238.000       40.000     9520.00       36.000     8568.00      41.000     9758.00 
           01. 12-INCH 
607.0600.S STORM SEWER PIPE (INCH)        LF        81.000       41.000     3321.00       38.000     3078.00      43.000     3483.00 
           02. 15-INCH 
611.0420   RECONSTRUCTING MANHOLES        EACH       1.000      690.000      690.00      800.000      800.00     360.000      360.00 
611.0430   RECONSTRUCTING INLETS          EACH       3.000      350.000     1050.00      600.000     1800.00     340.000     1020.00 
611.0530   MANHOLE COVERS TYPE J          EACH       1.000      570.000      570.00      290.000      290.00     525.000      525.00 
611.0624   INLET COVERS TYPE H            EACH       9.000      495.000     4455.00      400.000     3600.00     550.000     4950.00 
611.1230   CATCH BASINS 2X3-FT            EACH       9.000     1000.000     9000.00      900.000     8100.00    1075.000     9675.00 
611.8110   ADJUSTING MANHOLE COVERS       EACH       1.000      370.000      370.00      300.000      300.00     285.000      285.00 
611.8115   ADJUSTING INLET COVERS         EACH       6.000      265.000     1590.00       50.000      300.00     220.000     1320.00 
614.0200   STEEL THRIE BEAM STRUCTURE APP LF        14.400       48.000      691.20       48.000      691.20      48.000      691.20 
614.0220   STEEL THRIE BEAM BULLNOSE TERM EACH       1.000     6200.000     6200.00     6200.000     6200.00    6200.000     6200.00 
614.0230   STEEL THRIE BEAM               LF        91.000       28.000     2548.00       28.000     2548.00      28.000     2548.00 
614.0700   SAND BARREL ARRAYS             EACH       2.000     4500.000     9000.00     4500.000     9000.00    8700.000    17400.00 
614.2500   MGS THRIE BEAM TRANSITION      LF        78.800       62.000     4885.60       62.000     4885.60      62.000     4885.60 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       2.000     2500.000     5000.00     2500.000     5000.00    2500.000     5000.00 
619.1000   MOBILIZATION                   EACH       1.000    33000.000    33000.00    57100.000    57100.00   33500.000    33500.00 
620.0200   CONCRETE MEDIAN BLUNT NOSE     SF        80.000        7.500      600.00        7.500      600.00       7.000      560.00 
620.0300   CONCRETE MEDIAN SLOPED NOSE    SF       140.000        7.500     1050.00        7.500     1050.00       7.000      980.00 
625.0100   TOPSOIL                        SY      1150.000        5.000     5750.00        3.400     3910.00       5.000     5750.00 
627.0200   MULCHING                       SY      1150.000        0.250      287.50        0.250      287.50       0.250      287.50 
628.1504   SILT FENCE                     LF       400.000        3.000     1200.00        3.000     1200.00       3.000     1200.00 
628.1520   SILT FENCE MAINTENANCE         LF       400.000        0.100       40.00        0.100       40.00       0.100       40.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       1.000      100.000      100.00      100.000      100.00     100.000      100.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       1.000      100.000      100.00      100.000      100.00     100.000      100.00 
628.7005   INLET PROTECTION TYPE A        EACH      20.000       85.000     1700.00       85.000     1700.00      85.000     1700.00 
628.7015   INLET PROTECTION TYPE C        EACH      20.000       40.000      800.00       40.000      800.00      40.000      800.00 
629.0210   FERTILIZER TYPE B              CWT        1.000      100.000      100.00      100.000      100.00     100.000      100.00 
630.0140   SEEDING MIXTURE NO. 40         LB        30.000       10.000      300.00       10.000      300.00      10.000      300.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
630.0200   SEEDING TEMPORARY              LB        30.000       10.000      300.00       10.000      300.00      10.000      300.00 
633.1100   DELINEATORS TEMPORARY          EACH      60.000       20.000     1200.00       20.000     1200.00      20.000     1200.00 
634.0612   POSTS WOOD 4X6-INCH X 12-FT    EACH       3.000       45.000      135.00       45.000      135.00      45.000      135.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH       8.000       48.000      384.00       48.000      384.00      48.000      384.00 
634.0616   POSTS WOOD 4X6-INCH X 16-FT    EACH       5.000       48.000      240.00       48.000      240.00      48.000      240.00 
634.0814   POSTS TUBULAR STEEL 2X2-INCH X EACH       9.000      110.000      990.00      110.000      990.00     110.000      990.00 
634.0816   POSTS TUBULAR STEEL 2X2-INCH X EACH       6.000      120.000      720.00      120.000      720.00     120.000      720.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF       159.040       15.000     2385.60       15.000     2385.60      15.000     2385.60 
637.2230   SIGNS TYPE II REFLECTIVE F     SF         9.000       20.000      180.00       20.000      180.00      20.000      180.00 
638.2102   MOVING SIGNS TYPE II           EACH       4.000      150.000      600.00      150.000      600.00     150.000      600.00 
638.2602   REMOVING SIGNS TYPE II         EACH      21.000       25.000      525.00       25.000      525.00      25.000      525.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH      13.000       25.000      325.00       25.000      325.00      25.000      325.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     7000.000     7000.00     7000.000     7000.00   12000.000    12000.00 
           01. 7255-05-72 
643.0300   TRAFFIC CONTROL DRUMS          DAY     9382.000        0.500     4691.00        0.500     4691.00       0.500     4691.00 
643.0410   TRAFFIC CONTROL BARRICADES TYP DAY      904.000        0.500      452.00        0.500      452.00       0.500      452.00 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     2338.000        1.000     2338.00        1.000     2338.00       1.000     2338.00 
643.0500   TRAFFIC CNTRL FLEX TUBULAR MAR EACH     244.000       20.000     4880.00       20.000     4880.00      20.000     4880.00 
643.0600   TRAFFIC CNTRL FLEX TUBULAR MAR EACH     244.000       10.000     2440.00       10.000     2440.00      10.000     2440.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     5028.000        0.250     1257.00        0.250     1257.00       0.250     1257.00 
643.0715   TRAFFIC CONTROL WARNING LIGHTS DAY     2768.000        0.350      968.80        0.350      968.80       0.350      968.80 
643.0900   TRAFFIC CONTROL SIGNS          DAY     5568.000        0.600     3340.80        0.600     3340.80       0.600     3340.80 
643.0920   TRAFFIC CONTROL COVERING SIGNS EACH       8.000       40.000      320.00       40.000      320.00      40.000      320.00 
643.2000   TRAFFIC CONTROL DETOUR (PROJEC EACH       1.000     2300.000     2300.00     2300.000     2300.00    2300.000     2300.00 
           01. 7255-05-72 
643.3000   TRAFFIC CONTROL DETOUR SIGNS   DAY     1884.000        0.170      320.28        0.170      320.28       0.170      320.28 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF      4568.000        1.350     6166.80        1.350     6166.80       1.500     6852.00 
646.0126   PAVEMENT MARKING EPOXY 8-INCH  LF       614.000        1.900     1166.60        1.900     1166.60       2.250     1381.50 
646.0600   REMOVING PAVEMENT MARKINGS     LF       368.000        0.750      276.00        0.750      276.00       0.750      276.00 
647.0166   PAVEMENT MARKING ARROWS EPOXY  EACH       9.000      182.000     1638.00      182.000     1638.00     310.000     2790.00 
647.0356   PAVEMENT MARKING WORDS EPOXY   EACH       5.000      203.000     1015.00      203.000     1015.00     355.000     1775.00 
647.0456   PAVEMENT MARKING CURB EPOXY    LF        45.000        6.950      312.75        6.950      312.75       9.000      405.00 
647.0566   PAVEMENT MARKING STOP LINE EPO LF        60.000       10.500      630.00       10.450      627.00       9.500      570.00 
647.0606   PAVEMENT MARKING ISLAND NOSE E EACH       3.000      101.000      303.00      101.000      303.00     155.000      465.00 
647.0766   PAVEMENT MARKING CROSSWALK EPO LF       360.000        6.550     2358.00        6.550     2358.00       7.250     2610.00 
649.0100   TEMPORARY PAVEMENT MARKING 4-I LF      3786.000        0.300     1135.80        0.300     1135.80       0.300     1135.80 
649.0400   TEMP PVT MARKING REMOVABLE TAP LF     10774.000        0.850     9157.90        0.850     9157.90       0.850     9157.90 
650.4000   CONSTRUCTION STAKING STORM SEW EACH      20.000      125.000     2500.00      125.000     2500.00     125.000     2500.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       920.000        2.400     2208.00        2.400     2208.00       2.400     2208.00 
650.7000   CONSTRUCTION STAKING CONC PAVE LF       920.000        2.650     2438.00        2.650     2438.00       2.650     2438.00 
650.8500   CONST STAKING ELEC INSTALL (PR LS         1.000     1980.000     1980.00     1975.000     1975.00    1975.000     1975.00 
           01. 7255-05-72 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000      750.000      750.00      750.000      750.00     750.000      750.00 
           01. 7255-05-72 
652.0225   CONDUIT RIGID NONMETALLIC SCH  LF      2219.000        3.300     7322.70        3.290     7300.51       3.290     7300.51 
653.0145   PULL BOXES STEEL 24X48-INCH    EACH       3.000      543.000     1629.00      542.820     1628.46     540.000     1620.00 
653.0905   REMOVING PULL BOXES            EACH       5.000       66.500      332.50       66.430      332.15      66.430      332.15 
655.0610   ELECTRICAL WIRE LIGHTING 12 AW LF      1845.000        0.530      977.85        0.530      977.85       0.530      977.85 
655.0620   ELECTRICAL WIRE LIGHTING 8 AWG LF      2485.000        0.720     1789.20        0.720     1789.20       0.720     1789.20 
655.0625   ELECTRICAL WIRE LIGHTING 6 AWG LF      4970.000        0.910     4522.70        0.910     4522.70       0.910     4522.70 
690.0150   SAWING ASPHALT                 LF       100.000        2.250      225.00        2.250      225.00       2.800      280.00 
690.0250   SAWING CONCRETE                LF      2142.000        2.250     4819.50        2.250     4819.50       2.500     5355.00 
715.0415   INCENTIVE STRENGTH CONC PAVEME DOL      585.000        1.000      585.00        1.000      585.00       1.000      585.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
SPV.0060   SPECIAL                        EACH       2.000      100.000      200.00      200.000      400.00     155.000      310.00 
           01. ADJUSTING WATER VALVE 
SPV.0060   SPECIAL                        EACH       2.000       75.000      150.00      200.000      400.00      90.000      180.00 
           02. ADJUSTING CURB STOP 
SPV.0060   SPECIAL                        EACH       2.000      300.000      600.00      750.000     1500.00     665.000     1330.00 
           03. REMOVING CURB STOP 
SPV.0060   SPECIAL                        EACH       6.000      190.000     1140.00      189.050     1134.30     190.000     1140.00 
           04. SALVAGE LIGHTING UNIT 
SPV.0060   SPECIAL                        EACH      15.000     4465.000    66975.00     4464.330    66964.95    4464.330    66964.95 
           05. LIGHTING UNIT TYPE SPECIAL 
SPV.0060   SPECIAL                        EACH      15.000      391.000     5865.00      390.750     5861.25     390.750     5861.25 
           06. CONCRETE BASE TYPE SPECIAL 
SPV.0060   SPECIAL                        EACH       2.000      595.000     1190.00      850.000     1700.00    1750.000     3500.00 
           07. CUT INTO AND CONNECT TO EXISTING 
           WATER MAIN 
SPV.0060   SPECIAL                        EACH       1.000      100.000      100.00      100.000      100.00     175.000      175.00 
           08. STEEL PLATE INLET COVER 
SPV.0060   SPECIAL                        EACH       1.000     4000.000     4000.00     3800.000     3800.00    3500.000     3500.00 
           09. FIRE HYDRANT 
SPV.0060   SPECIAL                        EACH       4.000     1250.000     5000.00     1500.000     6000.00    1300.000     5200.00 
           10. GATE VALVE AND BOX 6-INCH 
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SPV.0085   SPECIAL                        LB       176.000        7.000     1232.00        8.000     1408.00      12.000     2112.00 
           01. WATER MAIN FITTINGS 
SPV.0090   SPECIAL                        LF      4916.000        1.000     4916.00        1.000     4916.00       0.500     2458.00 
           01. CONCRETE CURB & GUTTER CURE AND SEAL 
           TREATMENT 
SPV.0090   SPECIAL                        LF        66.000      125.000     8250.00      125.000     8250.00      86.000     5676.00 
           02. CONCRETE BARRIER SINGLE-FACED 
           (WITH ANCHORAGE) SPECIAL 
SPV.0090   SPECIAL                        LF        42.000       20.000      840.00       20.000      840.00      23.500      987.00 
           03. CONCRETE CURB & GUTTER 30-INCH 
           TYPE A SPECIAL 
SPV.0090   SPECIAL                        LF        49.000       26.000     1274.00       26.000     1274.00      24.900     1220.10 
           04. CONCRETE GUTTER 36-INCH TYPE A 
           SPECIAL 
SPV.0090   SPECIAL                        LF       248.000       65.000    16120.00       60.000    14880.00      70.000    17360.00 
           05. WATER MAIN 6-INCH 
SPV.0105   SPECIAL                        LS         1.000     2000.000     2000.00     2000.000     2000.00    3000.000     3000.00 
           01. CONSTRUCTION STAKING CONCRETE 
           PAVEMENT JOINT LAYOUT 
SPV.0165   SPECIAL                        SF     11326.000        6.500    73619.00        6.500    73619.00       7.050    79848.30 
           01. STAMPED PATTERN COLORED CONCRETE 
           SIDEWALK 6-INCH 
SPV.0165   SPECIAL                        SF     21031.000        0.250     5257.75        0.250     5257.75       0.200     4206.20 
           02. CONCRETE SIDEWALK CURE AND SEAL 
           TREATMENT 
SPV.0180   SPECIAL                        SY      6556.000       43.500   285186.00       43.500   285186.00      51.800   339600.80 
           01. CONCRETE PAVEMENT 10-INCH SPECIAL 
SPV.0180   SPECIAL                        SY       130.000       50.000     6500.00       42.000     5460.00      82.000    10660.00 
           02. GUARDRAIL MOW STRIP CONCRETE SPECIAL 
 
                                      PROPOSAL TOTAL.......              1056597.83               1083481.31              1135278.15 
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               STATE PROJECT(S):  7260-00-70                            LOCATION  JACKSON         COUNTY 
                                                                                  TOWN MELROSE, CUT OFF RD 
                                                                                  LOCAL ST 
                                                                                  JACKSON 
               TYPE OF WORK: STRUCTURES 
 
   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  RADTKE CONTRACTORS INC. 
   BIDDER NO  3:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  4:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   CLEARING                       STA        4.000      150.000      600.00        4.000       16.00       1.000        4.00 
201.0205   GRUBBING                       STA        4.000      150.000      600.00       50.000      200.00      50.000      200.00 
203.0600.S REM OLD STR OVR WATER MIN DEBR LS         1.000     6900.000     6900.00     7700.000     7700.00    5000.000     5000.00 
           01. 10+03.70 
205.0100   EXCAVATION COMMON              CY       306.000        6.000     1836.00       10.700     3274.20      10.700     3274.20 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000     4000.000     4000.00     5950.000     5950.00    3000.000     3000.00 
           01. B-27-159 
210.0100   BACKFILL STRUCTURE             CY       160.000       14.000     2240.00       14.500     2320.00      14.000     2240.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      500.000      500.00      400.000      400.00     400.000      400.00 
           01. 7260-00-70 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON       25.000       17.000      425.00       20.000      500.00      20.000      500.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON      430.000       14.250     6127.50       15.000     6450.00      15.000     6450.00 
455.0605   TACK COAT                      GAL       20.000       11.000      220.00       11.000      220.00      11.000      220.00 
465.0105   ASPHALTIC SURFACE              TON      140.000      118.000    16520.00      118.000    16520.00     118.000    16520.00 
502.0100   CONCRETE MASONRY BRIDGES       CY       140.000      452.000    63280.00      524.000    73360.00     600.000    84000.00 
502.3200   PROTECTIVE SURFACE TREATMENT   SY       147.000        3.000      441.00        3.010      442.47       3.000      441.00 
505.0405   BAR STEEL REINFORCEMENT HS BRI LB      3710.000        1.190     4414.90        1.050     3895.50       1.100     4081.00 
505.0605   BAR STEEL REINF HS COATED BRID LB     17250.000        1.190    20527.50        1.040    17940.00       1.200    20700.00 
513.4060   RAILING TUBULAR TYPE M (STRUCT LS         1.000    28000.000    28000.00    25500.000    25500.00   25000.000    25000.00 
           01. B-27-159 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY        18.000       42.000      756.00       36.500      657.00      30.000      540.00 
550.2106   PILING CIP CONCRETE 10 3/4 X 0 LF       425.000       40.500    17212.50       41.100    17467.50      40.000    17000.00 
606.0300   RIPRAP HEAVY                   CY       125.000       49.000     6125.00       41.600     5200.00      50.000     6250.00 
612.0206   PIPE UNDERDRAIN UNPERFORATED 6 LF        50.000        8.500      425.00        5.000      250.00       7.000      350.00 
612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF        88.000        8.500      748.00        7.000      616.00       9.000      792.00 
619.1000   MOBILIZATION                   EACH       1.000    24100.000    24100.00    30765.000    30765.00   27360.000    27360.00 
625.0500   SALVAGED TOPSOIL               SY       940.000        1.750     1645.00        1.900     1786.00       1.900     1786.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
627.0200   MULCHING                       SY       860.000        1.000      860.00        1.000      860.00       1.000      860.00 
628.1504   SILT FENCE                     LF       500.000        3.000     1500.00        3.000     1500.00       3.000     1500.00 
628.1520   SILT FENCE MAINTENANCE         LF      1000.000        0.010       10.00        0.010       10.00       0.010       10.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       3.000      300.000      900.00      300.000      900.00     300.000      900.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       2.000      100.000      200.00      100.000      200.00     100.000      200.00 
628.2004   EROSION MAT CLASS I TYPE B     SY        90.000        2.000      180.00        2.000      180.00       2.000      180.00 
628.7504   TEMPORARY DITCH CHECKS         LF        50.000       10.000      500.00       10.000      500.00      10.000      500.00 
629.0210   FERTILIZER TYPE B              CWT        0.600      100.000       60.00      100.000       60.00     100.000       60.00 
630.0120   SEEDING MIXTURE NO. 20         LB        25.000       10.000      250.00       10.000      250.00      10.000      250.00 
630.0200   SEEDING TEMPORARY              LB        25.000       10.000      250.00       10.000      250.00      10.000      250.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH       4.000       75.000      300.00       75.000      300.00      75.000      300.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        12.000       27.000      324.00       27.000      324.00      27.000      324.00 
638.2602   REMOVING SIGNS TYPE II         EACH       4.000       20.000       80.00       40.000      160.00      25.000      100.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH       4.000       20.000       80.00       30.000      120.00      25.000      100.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000      750.000      750.00     2455.000     2455.00    1000.000     1000.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
           01. 7260-00-70 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY      980.000        0.500      490.00        0.500      490.00       0.500      490.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     1400.000        0.050       70.00        0.050       70.00       0.050       70.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY      630.000        0.400      252.00        0.400      252.00       0.400      252.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       260.000        3.000      780.00        2.800      728.00       3.000      780.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       262.000        0.480      125.76        0.480      125.76       0.480      125.76 
650.5000   CONSTRUCTION STAKING BASE      LF       262.000        0.580      151.96        0.580      151.96       0.580      151.96 
650.6500   CONSTRUCTION STAKING STRUCTURE LS         1.000      985.000      985.00      985.000      985.00     985.000      985.00 
           01. B-27-159 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       25.000       25.00       25.000       25.00      25.000       25.00 
           01. 7260-00-70 
650.9920   CONSTRUCTION STAKING SLOPE STA LF       262.000        0.440      115.28        0.440      115.28       0.440      115.28 
690.0150   SAWING ASPHALT                 LF        40.000        4.000      160.00        2.500      100.00       4.000      160.00 
715.0502   INCENTIVE STRENGTH CONC STRUCT DOL      960.000        1.000      960.00        1.000      960.00       1.000      960.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
 
                                      PROPOSAL TOTAL.......               228002.40                243501.67               246757.20 
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   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  RADTKE CONTRACTORS INC. 
   BIDDER NO  3:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  4:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   CLEARING                       STA        4.000        1.000        4.00        0.000        0.00       0.000        0.00 
201.0205   GRUBBING                       STA        4.000       50.000      200.00        0.000        0.00       0.000        0.00 
203.0600.S REM OLD STR OVR WATER MIN DEBR LS         1.000    15000.000    15000.00        0.000        0.00       0.000        0.00 
           01. 10+03.70 
205.0100   EXCAVATION COMMON              CY       306.000       10.700     3274.20        0.000        0.00       0.000        0.00 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
           01. B-27-159 
210.0100   BACKFILL STRUCTURE             CY       160.000       14.000     2240.00        0.000        0.00       0.000        0.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      400.000      400.00        0.000        0.00       0.000        0.00 
           01. 7260-00-70 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON       25.000       20.000      500.00        0.000        0.00       0.000        0.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON      430.000       15.000     6450.00        0.000        0.00       0.000        0.00 
455.0605   TACK COAT                      GAL       20.000       11.000      220.00        0.000        0.00       0.000        0.00 
465.0105   ASPHALTIC SURFACE              TON      140.000      118.000    16520.00        0.000        0.00       0.000        0.00 
502.0100   CONCRETE MASONRY BRIDGES       CY       140.000      700.000    98000.00        0.000        0.00       0.000        0.00 
502.3200   PROTECTIVE SURFACE TREATMENT   SY       147.000        2.000      294.00        0.000        0.00       0.000        0.00 
505.0405   BAR STEEL REINFORCEMENT HS BRI LB      3710.000        1.000     3710.00        0.000        0.00       0.000        0.00 
505.0605   BAR STEEL REINF HS COATED BRID LB     17250.000        1.100    18975.00        0.000        0.00       0.000        0.00 
513.4060   RAILING TUBULAR TYPE M (STRUCT LS         1.000    20000.000    20000.00        0.000        0.00       0.000        0.00 
           01. B-27-159 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY        18.000       20.000      360.00        0.000        0.00       0.000        0.00 
550.2106   PILING CIP CONCRETE 10 3/4 X 0 LF       425.000       35.000    14875.00        0.000        0.00       0.000        0.00 
606.0300   RIPRAP HEAVY                   CY       125.000       40.000     5000.00        0.000        0.00       0.000        0.00 
612.0206   PIPE UNDERDRAIN UNPERFORATED 6 LF        50.000       11.000      550.00        0.000        0.00       0.000        0.00 
612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF        88.000       11.000      968.00        0.000        0.00       0.000        0.00 
619.1000   MOBILIZATION                   EACH       1.000    70285.910    70285.91        0.000        0.00       0.000        0.00 
625.0500   SALVAGED TOPSOIL               SY       940.000        1.900     1786.00        0.000        0.00       0.000        0.00 
627.0200   MULCHING                       SY       860.000        1.000      860.00        0.000        0.00       0.000        0.00 
628.1504   SILT FENCE                     LF       500.000        3.000     1500.00        0.000        0.00       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF      1000.000        0.010       10.00        0.000        0.00       0.000        0.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       3.000      300.000      900.00        0.000        0.00       0.000        0.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       2.000      100.000      200.00        0.000        0.00       0.000        0.00 
628.2004   EROSION MAT CLASS I TYPE B     SY        90.000        2.000      180.00        0.000        0.00       0.000        0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
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  PROPOSAL: 20140513046 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
628.7504   TEMPORARY DITCH CHECKS         LF        50.000       10.000      500.00        0.000        0.00       0.000        0.00 
629.0210   FERTILIZER TYPE B              CWT        0.600      100.000       60.00        0.000        0.00       0.000        0.00 
630.0120   SEEDING MIXTURE NO. 20         LB        25.000       10.000      250.00        0.000        0.00       0.000        0.00 
630.0200   SEEDING TEMPORARY              LB        25.000       10.000      250.00        0.000        0.00       0.000        0.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH       4.000       75.000      300.00        0.000        0.00       0.000        0.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        12.000       27.000      324.00        0.000        0.00       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH       4.000       50.000      200.00        0.000        0.00       0.000        0.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH       4.000       50.000      200.00        0.000        0.00       0.000        0.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     3500.000     3500.00        0.000        0.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           01. 7260-00-70 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY      980.000        0.500      490.00        0.000        0.00       0.000        0.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     1400.000        0.050       70.00        0.000        0.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY      630.000        0.400      252.00        0.000        0.00       0.000        0.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       260.000        3.000      780.00        0.000        0.00       0.000        0.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       262.000        0.480      125.76        0.000        0.00       0.000        0.00 
650.5000   CONSTRUCTION STAKING BASE      LF       262.000        0.580      151.96        0.000        0.00       0.000        0.00 
650.6500   CONSTRUCTION STAKING STRUCTURE LS         1.000      985.000      985.00        0.000        0.00       0.000        0.00 
           01. B-27-159 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       25.000       25.00        0.000        0.00       0.000        0.00 
           01. 7260-00-70 
650.9920   CONSTRUCTION STAKING SLOPE STA LF       262.000        0.440      115.28        0.000        0.00       0.000        0.00 
690.0150   SAWING ASPHALT                 LF        40.000        2.500      100.00        0.000        0.00       0.000        0.00 
715.0502   INCENTIVE STRENGTH CONC STRUCT DOL      960.000        1.000      960.00        0.000        0.00       0.000        0.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      300.000        5.000     1500.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               307901.11                     0.00                    0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
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  PROPOSAL: 20140513047 
 
               STATE PROJECT(S):  7705-00-70                            LOCATION  JACKSON         COUNTY 
                                                                                  OSSEO - BLACK RIVER FALLS 
                                                                                  CTH A 
                                                                                  JACKSON COUNTY 
               TYPE OF WORK: SIGNIFICANT ASPHALT 
 
   BIDDER NO  1:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  2:  MATHY CONSTRUCTION COMPANY 
   BIDDER NO  3:  THE KRAEMER COMPANY, LLC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   CLEARING                       STA       14.000      485.000     6790.00      400.000     5600.00     350.000     4900.00 
201.0205   GRUBBING                       STA       14.000      373.000     5222.00      400.000     5600.00     350.000     4900.00 
204.0100   REMOVING PAVEMENT              SY      3655.000        3.000    10965.00        3.000    10965.00       5.000    18275.00 
204.0110   REMOVING ASPHALTIC SURFACE     SY      2274.000        3.000     6822.00        3.000     6822.00       2.000     4548.00 
204.0165   REMOVING GUARDRAIL             LF       391.000        1.600      625.60        1.600      625.60       2.000      782.00 
205.0100   EXCAVATION COMMON              CY     17008.000        5.000    85040.00        5.000    85040.00       5.000    85040.00 
208.0100   BORROW                         CY      7025.000        0.010       70.25       10.000    70250.00       9.000    63225.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      500.000      500.00     1000.000     1000.00     500.000      500.00 
           01. 7705-00-70 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON     6100.000        0.010       61.00       16.250    99125.00      15.920    97112.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON    62000.000        0.010      620.00       12.990   805380.00       9.950   616900.00 
335.0100   RUBBLIZING                     SY     56589.000        1.600    90542.40        1.650    93371.85       1.620    91674.18 
440.4410.S INCENTIVE IRI RIDE             DOL    20320.000        1.000    20320.00        1.000    20320.00       1.000    20320.00 
455.0105   ASPHALTIC MATERIAL PG58-28     TON      926.000      100.000    92600.00      100.000    92600.00     100.000    92600.00 
455.0605   TACK COAT                      GAL     2400.000        4.250    10200.00        4.250    10200.00       4.250    10200.00 
460.1101   HMA PAVEMENT TYPE E-1          TON    16832.000       63.570  1070010.24       63.570  1070010.24      63.570  1070010.24 
460.2000   INCENTIVE DENSITY HMA PAVEMENT DOL    10780.000        1.000    10780.00        1.000    10780.00       1.000    10780.00 
465.0120   ASPH SURFACE DRIVEWAYS & FIELD TON       87.000      132.730    11547.51      132.730    11547.51     132.730    11547.51 
520.8000   CONCRETE COLLARS FOR PIPE      EACH      24.000      600.000    14400.00      600.000    14400.00     250.000     6000.00 
521.1024   APR ENDWLS FOR CULVERT PIPE ST EACH       2.000      325.000      650.00      325.000      650.00     225.000      450.00 
522.0124   CULV PIPE REINF CONCRETE CLASS LF       105.000      101.000    10605.00      101.000    10605.00      55.000     5775.00 
522.0130   CULV PIPE REINF CONCRETE CLASS LF         9.000      172.000     1548.00      172.000     1548.00      79.000      711.00 
522.0136   CULV PIPE REINF CONCRETE CLASS LF        24.000      117.000     2808.00      117.000     2808.00      89.000     2136.00 
522.1024   APR ENDWLS CULV PIPE REINF CON EACH      18.000      810.000    14580.00      810.000    14580.00     800.000    14400.00 
522.1030   APR ENDWLS CULV PIPE REINF CON EACH       4.000      870.000     3480.00      870.000     3480.00     900.000     3600.00 
606.0200   RIPRAP MEDIUM                  CY         8.000      111.000      888.00      111.000      888.00      65.000      520.00 
614.0400   ADJUSTING STEEL PLATE BEAM GUA LF       542.000        8.500     4607.00        8.500     4607.00       7.000     3794.00 
614.2300   MGS GUARDRAIL 3                LF      2830.000       15.950    45138.50       15.950    45138.50      16.000    45280.00 



  DATE 07/09/14                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  240 
   CERTIFIED BY- 
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  PROPOSAL: 20140513047 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH      30.000     1900.000    57000.00     1900.000    57000.00    2400.000    72000.00 
619.1000   MOBILIZATION                   EACH       1.000   901578.000   901578.00    79573.000    79573.00  245776.500   245776.50 
624.0100   WATER                          MGAL    1900.000        0.010       19.00       10.000    19000.00      15.000    28500.00 
625.0500   SALVAGED TOPSOIL               SY     81840.000        0.800    65472.00        0.800    65472.00       0.850    69564.00 
627.0200   MULCHING                       SY     72736.000        0.130     9455.68        0.130     9455.68       0.140    10183.04 
628.1504   SILT FENCE                     LF     10300.000        1.650    16995.00        1.650    16995.00       1.500    15450.00 
628.1520   SILT FENCE MAINTENANCE         LF     10300.000        0.010      103.00        0.010      103.00       0.010      103.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       3.000      350.000     1050.00      350.000     1050.00     250.000      750.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       3.000      300.000      900.00      300.000      900.00     250.000      750.00 
628.2004   EROSION MAT CLASS I TYPE B     SY      9104.000        1.050     9559.20        1.050     9559.20       0.900     8193.60 
628.7005   INLET PROTECTION TYPE A        EACH       2.000      110.000      220.00      110.000      220.00      85.000      170.00 
628.7504   TEMPORARY DITCH CHECKS         LF        40.000        7.500      300.00        7.500      300.00      15.000      600.00 
628.7555   CULVERT PIPE CHECKS            EACH     180.000       11.000     1980.00       11.000     1980.00      40.000     7200.00 
629.0210   FERTILIZER TYPE B              CWT       58.000       65.000     3770.00       65.000     3770.00      50.000     2900.00 
630.0110   SEEDING MIXTURE NO. 10         LB      1260.000        8.150    10269.00        8.150    10269.00       4.500     5670.00 
630.0140   SEEDING MIXTURE NO. 40         LB        55.000       14.500      797.50       14.500      797.50      10.000      550.00 
630.0200   SEEDING TEMPORARY              LB       200.000        2.250      450.00        2.250      450.00       4.000      800.00 
634.0414   POSTS WOOD 4X4-INCH X 14-FT    EACH       2.000       50.000      100.00       50.000      100.00      48.000       96.00 
637.2210   SIGNS TYPE II REFLECTIVE H     SF        18.000       20.000      360.00       20.000      360.00      25.000      450.00 
638.2602   REMOVING SIGNS TYPE II         EACH       2.000       20.000       40.00       20.000       40.00      25.000       50.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH       2.000       20.000       40.00       20.000       40.00      25.000       50.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000     5000.000     5000.00     5000.000     5000.00    7500.000     7500.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000    15000.000    15000.00    15000.000    15000.00   54514.000    54514.00 
           01. 7705-00-70 
645.0130   GEOTEXTILE FABRIC TYPE R       SY        24.000       10.000      240.00       10.000      240.00       4.000       96.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF     62324.000        0.189    11779.24        0.189    11779.24       0.189    11779.24 
647.0110   PVT MARKING RAILROAD CROSSINGS EACH       2.000      640.000     1280.00      640.000     1280.00     640.000     1280.00 
648.0100   LOCATING NO-PASSING ZONES      MI         5.080      160.000      812.80      160.000      812.80     160.000      812.80 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF     26844.000        0.010      268.44        0.250     6711.00       0.250     6711.00 
650.5000   CONSTRUCTION STAKING BASE      LF     26844.000        0.010      268.44        0.360     9663.84       0.380    10200.72 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000     1000.000     1000.00     2500.000     2500.00    2500.000     2500.00 
           01. 7705-00-70 
650.9920   CONSTRUCTION STAKING SLOPE STA LF     26844.000        0.010      268.44        0.350     9395.40       0.350     9395.40 
690.0150   SAWING ASPHALT                 LF       510.000        1.550      790.50        1.550      790.50       1.550      790.50 
690.0250   SAWING CONCRETE                LF        80.000        2.500      200.00        2.500      200.00       2.500      200.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     2000.000        5.000    10000.00        5.000    10000.00       5.000    10000.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      630.000        5.000     3150.00        5.000     3150.00       5.000     3150.00 
SPV.0060   SPECIAL                        EACH      29.000       77.000     2233.00       77.000     2233.00      75.000     2175.00 
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           01. REMOVE AND REPLACE EXISTING SIGNS 
SPV.0090   SPECIAL                        LF        24.000     1950.000    46800.00     1950.000    46800.00    2323.000    55752.00 
           01. BOX CULVERT EXTENSION, 42-INCH X 
           60-INCH 
SPV.0090   SPECIAL                        LF        11.000     2050.000    22550.00     2050.000    22550.00    2323.000    25553.00 
           02. BOX CULVERT EXTENSION, 42-INCH X 
           48-INCH 
SPV.0090   SPECIAL                        LF        15.000     1650.000    24750.00     1650.000    24750.00    2020.000    30300.00 
           03. BOX CULVERT EXTENSION, 48-INCH X 
           60-INCH 
SPV.0090   SPECIAL                        LF        15.000     1750.000    26250.00     1750.000    26250.00    2020.000    30300.00 
           04. BOX CULVERT EXTENSION, 72-INCH X 
           60-INCH 
SPV.0090   SPECIAL                        LF        29.000     1850.000    53650.00     1850.000    53650.00    2272.500    65902.50 
           05. BOX CULVERT EXTENSION, 120-INCH X 
           60-INCH 
 
                                      PROPOSAL TOTAL.......              2828169.74               3028131.86              3084698.23 
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  PROPOSAL: 20140513048 
 
               STATE PROJECT(S):  7849-03-71                            LOCATION  CLARK           COUNTY 
                                                                                  STH 73 - CTH K 
                                                                                  CTH H 
                                                                                  CLARK COUNTY 
               TYPE OF WORK: STRUCTURES 
 
   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   CLEARING                       STA        2.000      100.000      200.00        0.000        0.00       0.000        0.00 
201.0205   GRUBBING                       STA        2.000      100.000      200.00        0.000        0.00       0.000        0.00 
203.0600.S REM OLD STR OVR WATER MIN DEBR LS         1.000    17000.000    17000.00        0.000        0.00       0.000        0.00 
           01. 10+00 
205.0100   EXCAVATION COMMON              CY      1016.000        8.000     8128.00        0.000        0.00       0.000        0.00 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000    14000.000    14000.00        0.000        0.00       0.000        0.00 
           01. B-10-222 
208.0100   BORROW                         CY       530.000       13.060     6921.80        0.000        0.00       0.000        0.00 
210.0100   BACKFILL STRUCTURE             CY       180.000       13.500     2430.00        0.000        0.00       0.000        0.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 7849-03-71 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON      200.000       20.000     4000.00        0.000        0.00       0.000        0.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON     1660.000       14.950    24817.00        0.000        0.00       0.000        0.00 
455.0105   ASPHALTIC MATERIAL PG58-28     TON       34.000      100.000     3400.00        0.000        0.00       0.000        0.00 
455.0605   TACK COAT                      GAL       50.000       14.000      700.00        0.000        0.00       0.000        0.00 
460.1101   HMA PAVEMENT TYPE E-1          TON      550.000       95.770    52673.50        0.000        0.00       0.000        0.00 
502.0100   CONCRETE MASONRY BRIDGES       CY       372.000      350.000   130200.00        0.000        0.00       0.000        0.00 
502.3200   PROTECTIVE SURFACE TREATMENT   SY       498.000        3.000     1494.00        0.000        0.00       0.000        0.00 
505.0405   BAR STEEL REINFORCEMENT HS BRI LB      7530.000        1.050     7906.50        0.000        0.00       0.000        0.00 
505.0605   BAR STEEL REINF HS COATED BRID LB     64010.000        1.050    67210.50        0.000        0.00       0.000        0.00 
513.4060   RAILING TUBULAR TYPE M (STRUCT LS         1.000    36000.000    36000.00        0.000        0.00       0.000        0.00 
           01. B-10-222 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY        14.000       45.000      630.00        0.000        0.00       0.000        0.00 
550.0010   PRE-BORING UNCONSOLIDATED MATE LF        55.000      131.000     7205.00        0.000        0.00       0.000        0.00 
550.0020   PRE-BORING ROCK OR CONSOLIDATE LF       210.000       98.000    20580.00        0.000        0.00       0.000        0.00 
550.0500   PILE POINTS                    EACH      16.000       80.000     1280.00        0.000        0.00       0.000        0.00 
550.1100   PILING STEEL HP 10-INCH X 42 L LF       550.000       36.000    19800.00        0.000        0.00       0.000        0.00 
550.1120   PILING STEEL HP 12-INCH X 53 L LF       405.000       36.000    14580.00        0.000        0.00       0.000        0.00 
606.0300   RIPRAP HEAVY                   CY       290.000       35.000    10150.00        0.000        0.00       0.000        0.00 
612.0206   PIPE UNDERDRAIN UNPERFORATED 6 LF        45.000       10.000      450.00        0.000        0.00       0.000        0.00 
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612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF       118.000        6.000      708.00        0.000        0.00       0.000        0.00 
614.2300   MGS GUARDRAIL 3                LF       200.000       17.000     3400.00        0.000        0.00       0.000        0.00 
614.2500   MGS THRIE BEAM TRANSITION      LF       158.000       63.000     9954.00        0.000        0.00       0.000        0.00 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       4.000     2500.000    10000.00        0.000        0.00       0.000        0.00 
619.1000   MOBILIZATION                   EACH       1.000    45000.000    45000.00        0.000        0.00       0.000        0.00 
625.0500   SALVAGED TOPSOIL               SY      2100.000        2.000     4200.00        0.000        0.00       0.000        0.00 
627.0200   MULCHING                       SY       700.000        0.400      280.00        0.000        0.00       0.000        0.00 
628.1504   SILT FENCE                     LF       750.000        2.000     1500.00        0.000        0.00       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF      1500.000        0.010       15.00        0.000        0.00       0.000        0.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       3.000      350.000     1050.00        0.000        0.00       0.000        0.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       2.000        5.000       10.00        0.000        0.00       0.000        0.00 
628.2004   EROSION MAT CLASS I TYPE B     SY      1400.000        1.500     2100.00        0.000        0.00       0.000        0.00 
628.6005   TURBIDITY BARRIERS             SY       240.000       24.000     5760.00        0.000        0.00       0.000        0.00 
628.7504   TEMPORARY DITCH CHECKS         LF       100.000        7.500      750.00        0.000        0.00       0.000        0.00 
629.0210   FERTILIZER TYPE B              CWT        1.500      100.000      150.00        0.000        0.00       0.000        0.00 
630.0120   SEEDING MIXTURE NO. 20         LB        55.000       10.000      550.00        0.000        0.00       0.000        0.00 
630.0200   SEEDING TEMPORARY              LB        55.000        4.000      220.00        0.000        0.00       0.000        0.00 
633.5100   MARKERS ROW                    EACH       5.000       50.000      250.00        0.000        0.00       0.000        0.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH       5.000       55.000      275.00        0.000        0.00       0.000        0.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        18.000       25.000      450.00        0.000        0.00       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH       5.000       35.000      175.00        0.000        0.00       0.000        0.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH       5.000       35.000      175.00        0.000        0.00       0.000        0.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000      650.000      650.00        0.000        0.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     1121.000     1121.00        0.000        0.00       0.000        0.00 
           01. 7849-03-71 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     1120.000        0.350      392.00        0.000        0.00       0.000        0.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     1960.000        0.150      294.00        0.000        0.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY      910.000        0.350      318.50        0.000        0.00       0.000        0.00 
643.2000   TRAFFIC CONTROL DETOUR (PROJEC EACH       1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           01. 7849-03-71 
643.3000   TRAFFIC CONTROL DETOUR SIGNS   DAY     8960.000        0.170     1523.20        0.000        0.00       0.000        0.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       530.000        3.000     1590.00        0.000        0.00       0.000        0.00 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF      1900.000        1.600     3040.00        0.000        0.00       0.000        0.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       494.000        0.480      237.12        0.000        0.00       0.000        0.00 
650.5000   CONSTRUCTION STAKING BASE      LF       494.000        0.580      286.52        0.000        0.00       0.000        0.00 
650.6500   CONSTRUCTION STAKING STRUCTURE LS         1.000     1150.000     1150.00        0.000        0.00       0.000        0.00 
           01. B-10-222 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       25.000       25.00        0.000        0.00       0.000        0.00 
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           01. 7849-03-71 
650.9920   CONSTRUCTION STAKING SLOPE STA LF       494.000        0.480      237.12        0.000        0.00       0.000        0.00 
690.0150   SAWING ASPHALT                 LF        60.000        4.000      240.00        0.000        0.00       0.000        0.00 
715.0502   INCENTIVE STRENGTH CONC STRUCT DOL     2232.000        1.000     2232.00        0.000        0.00       0.000        0.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      300.000        5.000     1500.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               562764.76                     0.00                    0.00 
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  PROPOSAL: 20140513050 
 
               STATE PROJECT(S):  8787-00-70                            LOCATION  RUSK            COUNTY 
                                                                                  STH 40 - STH 27 
                                                                                  CTH A 
                                                                                  RUSK COUNTY 
               TYPE OF WORK: STRUCTURES 
 
   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   CLEARING                       STA        5.000       50.000      250.00       50.000      250.00       0.000        0.00 
201.0205   GRUBBING                       STA        5.000       50.000      250.00       50.000      250.00       0.000        0.00 
203.0100   REMOVING SMALL PIPE CULVERTS   EACH       1.000      500.000      500.00      500.000      500.00       0.000        0.00 
203.0600.S REM OLD STR OVR WATER MIN DEBR LS         1.000    14000.000    14000.00    31500.000    31500.00       0.000        0.00 
           01. 10+00 
205.0100   EXCAVATION COMMON              CY      1001.000       12.000    12012.00       12.000    12012.00       0.000        0.00 
206.1000   EXC FOR STRUCTURE BRIDGES (STR LS         1.000    12000.000    12000.00    19500.000    19500.00       0.000        0.00 
           01. B-54-114 
208.0100   BORROW                         CY       100.000       22.000     2200.00       22.000     2200.00       0.000        0.00 
210.0100   BACKFILL STRUCTURE             CY       140.000       22.000     3080.00       22.000     3080.00       0.000        0.00 
213.0100   FINISHING ROADWAY (PROJECT)    EACH       1.000      500.000      500.00      500.000      500.00       0.000        0.00 
           01. 8787-00-70 
305.0110   BASE AGGREGATE DENSE 3/4-INCH  TON      240.000       25.000     6000.00       25.000     6000.00       0.000        0.00 
305.0120   BASE AGGREGATE DENSE 1 1/4-INC TON     1900.000       16.350    31065.00       16.350    31065.00       0.000        0.00 
455.0105   ASPHALTIC MATERIAL PG58-28     TON       24.000      100.000     2400.00      100.000     2400.00       0.000        0.00 
455.0605   TACK COAT                      GAL       50.000       15.050      752.50       15.050      752.50       0.000        0.00 
460.1100   HMA PAVEMENT TYPE E-0.3        TON      400.000       90.940    36376.00       90.940    36376.00       0.000        0.00 
502.0100   CONCRETE MASONRY BRIDGES       CY       228.000      425.000    96900.00      440.000   100320.00       0.000        0.00 
502.3200   PROTECTIVE SURFACE TREATMENT   SY       303.000        2.750      833.25        3.000      909.00       0.000        0.00 
505.0405   BAR STEEL REINFORCEMENT HS BRI LB      5150.000        1.100     5665.00        0.880     4532.00       0.000        0.00 
505.0605   BAR STEEL REINF HS COATED BRID LB     32650.000        1.100    35915.00        0.920    30038.00       0.000        0.00 
513.4060   RAILING TUBULAR TYPE M (STRUCT LS         1.000    38000.000    38000.00    31500.000    31500.00       0.000        0.00 
           01. B-54-114 
516.0500   RUBBERIZED MEMBRANE WATERPROOF SY        20.000       40.000      800.00       20.000      400.00       0.000        0.00 
520.1015   APRON ENDWALLS FOR CULVERT PIP EACH       2.000      185.000      370.00      185.000      370.00       0.000        0.00 
520.1024   APRON ENDWALLS FOR CULVERT PIP EACH       2.000      250.000      500.00      250.000      500.00       0.000        0.00 
521.0115   CULVERT PIPE CORRUGATED STEEL  LF        42.000       37.000     1554.00       37.000     1554.00       0.000        0.00 
521.0124   CULVERT PIPE CORRUGATED STEEL  LF        32.000       50.000     1600.00       50.000     1600.00       0.000        0.00 
550.0010   PRE-BORING UNCONSOLIDATED MATE LF        49.000      100.000     4900.00       65.000     3185.00       0.000        0.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
550.0020   PRE-BORING ROCK OR CONSOLIDATE LF       193.000      100.000    19300.00       70.000    13510.00       0.000        0.00 
550.1100   PILING STEEL HP 10-INCH X 42 L LF       701.000       34.000    23834.00       35.000    24535.00       0.000        0.00 
606.0300   RIPRAP HEAVY                   CY       170.000       55.000     9350.00       43.000     7310.00       0.000        0.00 
612.0206   PIPE UNDERDRAIN UNPERFORATED 6 LF        50.000       12.000      600.00       12.000      600.00       0.000        0.00 
612.0406   PIPE UNDERDRAIN WRAPPED 6-INCH LF        92.000        6.000      552.00        6.000      552.00       0.000        0.00 
614.0200   STEEL THRIE BEAM STRUCTURE APP LF        42.000       58.000     2436.00       58.000     2436.00       0.000        0.00 
614.0305   STEEL PLATE BEAM GUARD CLASS A LF       125.000       17.000     2125.00       17.000     2125.00       0.000        0.00 
614.0345   STEEL PLATE BEAM GUARD SHORT R LF        75.000       20.000     1500.00       20.000     1500.00       0.000        0.00 
614.0390   STEEL PLATE BEAM GUARD SHRT RA EACH       2.000     1200.000     2400.00     1200.000     2400.00       0.000        0.00 
614.2300   MGS GUARDRAIL 3                LF        75.000       17.000     1275.00       17.000     1275.00       0.000        0.00 
614.2500   MGS THRIE BEAM TRANSITION      LF        79.000       62.000     4898.00       62.000     4898.00       0.000        0.00 
614.2610   MGS GUARDRAIL TERMINAL EAT     EACH       2.000     2500.000     5000.00     2500.000     5000.00       0.000        0.00 
619.1000   MOBILIZATION                   EACH       1.000    35850.000    35850.00   157227.000   157227.00       0.000        0.00 
625.0500   SALVAGED TOPSOIL               SY      2200.000        2.500     5500.00        2.500     5500.00       0.000        0.00 
627.0200   MULCHING                       SY      1550.000        0.400      620.00        0.400      620.00       0.000        0.00 
628.1504   SILT FENCE                     LF      1200.000        2.000     2400.00        2.000     2400.00       0.000        0.00 
628.1520   SILT FENCE MAINTENANCE         LF      2400.000        0.010       24.00        0.010       24.00       0.000        0.00 
628.1905   MOBILIZATIONS EROSION CONTROL  EACH       3.000      350.000     1050.00      350.000     1050.00       0.000        0.00 
628.1910   MOBILIZATION EMERGENCY EROSION EACH       2.000       25.000       50.00       25.000       50.00       0.000        0.00 
628.2004   EROSION MAT CLASS I TYPE B     SY       650.000        1.500      975.00        1.500      975.00       0.000        0.00 
628.6005   TURBIDITY BARRIERS             SY       240.000       24.000     5760.00       24.000     5760.00       0.000        0.00 
628.7504   TEMPORARY DITCH CHECKS         LF        40.000        7.500      300.00        7.500      300.00       0.000        0.00 
628.7555   CULVERT PIPE CHECKS            EACH       5.000       12.000       60.00       12.000       60.00       0.000        0.00 
629.0210   FERTILIZER TYPE B              CWT        2.000      150.000      300.00      150.000      300.00       0.000        0.00 
630.0110   SEEDING MIXTURE NO. 10         LB        35.000       12.000      420.00       12.000      420.00       0.000        0.00 
630.0200   SEEDING TEMPORARY              LB        70.000        4.000      280.00        4.000      280.00       0.000        0.00 
633.5100   MARKERS ROW                    EACH      19.000       46.000      874.00       46.000      874.00       0.000        0.00 
634.0614   POSTS WOOD 4X6-INCH X 14-FT    EACH       4.000       55.000      220.00       55.000      220.00       0.000        0.00 
637.2230   SIGNS TYPE II REFLECTIVE F     SF        12.000       25.000      300.00       25.000      300.00       0.000        0.00 
638.2602   REMOVING SIGNS TYPE II         EACH       6.000       40.000      240.00       40.000      240.00       0.000        0.00 
638.3000   REMOVING SMALL SIGN SUPPORTS   EACH       4.000       25.000      100.00       25.000      100.00       0.000        0.00 
642.5001   FIELD OFFICE TYPE B            EACH       1.000      500.000      500.00     1500.000     1500.00       0.000        0.00 
643.0100   TRAFFIC CONTROL (PROJECT)      EACH       1.000     1545.000     1545.00     1545.000     1545.00       0.000        0.00 
           01. 8787-00-70 
643.0420   TRAFFIC CONTROL BARRICADES TYP DAY     1350.000        0.350      472.50        0.350      472.50       0.000        0.00 
643.0705   TRAFFIC CONTROL WARNING LIGHTS DAY     2100.000        0.150      315.00        0.150      315.00       0.000        0.00 
643.0900   TRAFFIC CONTROL SIGNS          DAY     1050.000        0.350      367.50        0.350      367.50       0.000        0.00 
645.0120   GEOTEXTILE FABRIC TYPE HR      SY       340.000        2.850      969.00        3.000     1020.00       0.000        0.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
646.0106   PAVEMENT MARKING EPOXY 4-INCH  LF      2400.000        1.300     3120.00        1.300     3120.00       0.000        0.00 
650.4500   CONSTRUCTION STAKING SUBGRADE  LF       728.000        0.460      334.88        0.460      334.88       0.000        0.00 
650.5000   CONSTRUCTION STAKING BASE      LF       528.000        0.580      306.24        0.580      306.24       0.000        0.00 
650.6500   CONSTRUCTION STAKING STRUCTURE LS         1.000     1175.000     1175.00     1175.000     1175.00       0.000        0.00 
           01. B-54-114 
650.9910   CONST STAKING SUPPLEMENTAL CON LS         1.000       25.000       25.00       25.000       25.00       0.000        0.00 
           01. 8787-00-70 
650.9920   CONSTRUCTION STAKING SLOPE STA LF       528.000        0.460      242.88        0.460      242.88       0.000        0.00 
690.0150   SAWING ASPHALT                 LF        44.000        4.000      176.00        4.000      176.00       0.000        0.00 
715.0502   INCENTIVE STRENGTH CONC STRUCT DOL     1368.000        1.000     1368.00        1.000     1368.00       0.000        0.00 
ASP.1T0A   ON-THE-JOB TRAINING APPRENTICE HRS     1200.000        5.000     6000.00        5.000     6000.00       0.000        0.00 
ASP.1T0G   ON-THE-JOB TRAINING GRADUATE A HRS      300.000        5.000     1500.00        5.000     1500.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               455432.75                583602.50                    0.00 
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  PROPOSAL: 20140513051 
 
               STATE PROJECT(S):  1090-33-61                            LOCATION  MILWAUKEE       COUNTY 
                                                                                  ROCK FREEWAY 
                                                                                  I 43 
                                                                                  MILWAUKEE COUNTY 
               TYPE OF WORK: GENERAL CONSTR - NO DOMINATE WORK TYPE 
 
   BIDDER NO  1:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  2:  PCIROADS, LLC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0105   SPECIAL                        LS         1.000    47000.000    47000.00    52943.080    52943.08       0.000        0.00 
           4001. FURNISH AND DELIVER EXPANSION 
           DEVICE B-40-304 
SPV.0105   SPECIAL                        LS         1.000    36200.000    36200.00    41062.250    41062.25       0.000        0.00 
           4002. FURNISH AND DELIVER EXPANSION 
           DEVICE B-40-305 
 
                                      PROPOSAL TOTAL.......                83200.00                 94005.33                    0.00 
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